
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/01/13
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E3L97 PROPOSAL DESC :
LETTING DATE : 03/25/13 2:00 P.M. DISTRICT : 03 The improvements under this Contract consist of Milling &
SET-ASIDE : U/R CODE : Resurfacing, Base Work, Guardrail, and other incidental
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS) construction on the near approach slabs to bridge no. 540050

on SR 8 (I-10) in Jefferson County, Florida.This is a
Streamline Plan Quantity contract. For this Contract, all
pay items are plan quantity items as defined in Subarticle
9-1.3.2.

FINPROJ(S) : 40948535201 (*) F.A. NO. : N/A COUNTIES : JEFFERSON

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : OVER LLOYD CREEK BRIDGE NO. 540050

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 PEAVY & SON CONSTRUCTION CO., INC. Responsive Winning bid $ 433,643.05 0.00%
2 ANDERSON COLUMBIA CO., INC. Responsive Non-Winning Bid $ 605,480.65 39.62%
3 ROBERTS, C.W., CONTRACTING, INC. Responsive Non-Winning Bid $ 622,451.13 43.54%
4 COMMERCIAL INDUSTRIAL CORP. Responsive Non-Winning Bid $ 879,155.69 102 %

ct323ab
Group
BY___________________________________________  April 1, 2013  8:00 A.M.                   District Contracts Administrator               DATE


ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 
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Text Box
NOTE: Failure to file a protest within the time prescribed   
      in section 120.57(3), Florida Statutes, or failure to 
      post the bond or other security required by law
      within the time allowed for filing a bond shall 
      constitute a waiver of proceedings under 
      chapter 120Florida Statutes.  
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FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/01/13
TABULATION OF BIDS PAGE : 001 -2

CALL ORDER : 001 PROPOSAL ID : E3L97 PROPOSAL DESC :
LETTING DATE : 03/25/13 2:00 P.M. DISTRICT : 03 The improvements under this Contract consist of Milling &
SET-ASIDE : U/R CODE : Resurfacing, Base Work, Guardrail, and other incidental
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS) construction on the near approach slabs to bridge no. 540050

on SR 8 (I-10) in Jefferson County, Florida.This is a
Streamline Plan Quantity contract. For this Contract, all
pay items are plan quantity items as defined in Subarticle
9-1.3.2.

FINPROJ(S) : 40948535201 (*) F.A. NO. : N/A COUNTIES : JEFFERSON

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : OVER LLOYD CREEK BRIDGE NO. 540050

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|PEAVY & SON CONSTRUCTION CO |ANDERSON COLUMBIA CO., INC. |ROBERTS, C.W., CONTRACTING, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0110 3 820.000 LS | 10000.00000 10000.00| 25800.00000 25800.00| 18000.00000 18000.00
REMOVAL OF EXISTING STRUCTURE | | |
40948535201 | | |
0010 0400 4 4 48.200 CY | 600.00000 28920.00| 522.00000 25160.40| 775.00000 37355.00
CONCRETE CLASS IV, SUPERSTRUCTURE | | |
0015 0415 1 9 9654.000 LB | 1.00000 9654.00| 1.65000 15929.10| 1.00000 9654.00
REINFORCING STEEL- APPROACH SLABS | | |
0020 0458 1 21 44.000 LF | 106.00000 4664.00| 90.00000 3960.00| 135.00000 5940.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0025 0521 5 1 60.000 LF | 300.00000 18000.00| 300.00000 18000.00| 180.00000 10800.00
CONCRETE TRAFFIC RAILING, BRIDGE 32" F | | |
- SHAPE | | |

SECTION 0001 TOTALS | $ 71,238.00| $ 88,849.50| $ 81,749.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0030 0101 1 LUMP | 20000.00000 20000.00| 57000.00000 57000.00| 60000.00000 60000.00
MOBILIZATION 40948535201 | | |
0035 0102 1 30.000 LS | 30000.00000 30000.00| 23000.00000 23000.00| 105000.00000 105000.00
MAINTENANCE OF TRAFFIC 40948535201 | | |
0040 0102 60 480.000 ED | 0.25000 120.00| 0.55000 264.00| 1.20000 576.00
WORK ZONE SIGN | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/01/13
TABULATION OF BIDS PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E3L97 LETTING DATE: 03/25/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|PEAVY & SON CONSTRUCTION CO |ANDERSON COLUMBIA CO., INC. |ROBERTS, C.W., CONTRACTING, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0045 0102 71 11 520.000 LF | 20.00000 10400.00| 37.00000 19240.00| 30.00000 15600.00
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0050 0102 71 21 440.000 LF | 10.00000 4400.00| 24.00000 10560.00| 12.00000 5280.00
BARRIER WALL, TEMPORARY, RELOCATE, | | |
CONCRETE | | |
0055 0102 74 1 2550.000 ED | 0.15000 382.50| 0.35000 892.50| 1.00000 2550.00
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0060 0102 76 30.000 ED | 7.00000 210.00| 15.00000 450.00| 18.00000 540.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0065 0102 77 120.000 ED | 0.35000 42.00| 1.00000 120.00| 1.00000 120.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0070 0102 78 132.000 EA | 3.75000 495.00| 5.00000 660.00| 6.00000 792.00
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0075 0102 79 630.000 ED | 0.15000 94.50| 0.67000 422.10| 1.00000 630.00
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, | | |
STEADY BURN | | |
0080 0102 89 17 2.000 LO | 1600.00000 3200.00| 2300.00000 4600.00| 1800.00000 3600.00
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION, CAPACITY PROJECTS AND LESS THAN | | |
50 | | |
0085 0102 99 30.000 ED | 14.00000 420.00| 24.00000 720.00| 24.00000 720.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0090 0102150 1 60.000 ED | 7.00000 420.00| 12.00000 720.00| 18.00000 1080.00
PORTABLE REGULATORY, SIGN | | |
0095 0102150 2 60.000 ED | 7.00000 420.00| 12.00000 720.00| 18.00000 1080.00
RADAR SPEED DISPLAY UNIT | | |
0100 0102911 2 5272.000 LF | 2.10000 11071.20| 2.25000 11862.00| 3.00000 15816.00
PAVEMENT MARKING REMOVABLE TAPE, | | |
WHITE-BLACK,SOLID | | |
0105 0102912 2 5272.000 LF | 2.10000 11071.20| 2.25000 11862.00| 3.00000 15816.00
PAVEMENT MARKING REMOVABLE TAPE, YELLOW | | |
SOLID | | |
0110 0104 10 3 123.000 LF | 5.00000 615.00| 3.00000 369.00| 15.00000 1845.00
SEDIMENT BARRIER | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/01/13
TABULATION OF BIDS PAGE : 001 -4

CALL ORDER: 001 PROPOSAL ID: E3L97 LETTING DATE: 03/25/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|PEAVY & SON CONSTRUCTION CO |ANDERSON COLUMBIA CO., INC. |ROBERTS, C.W., CONTRACTING, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 0110 1 1 0.030 LS | 20000.00000 20000.00| 31000.00000 31000.00| 10000.00000 10000.00
CLEARING & GRUBBING 40948535201 | | |
0120 0110 4 178.000 SY | 35.00000 6230.00| 80.00000 14240.00| 48.00000 8544.00
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0125 0120 71 LUMP | 5000.00000 5000.00| 5500.00000 5500.00| 10000.00000 10000.00
REGULAR EXCAVATION (3-R PROJECTS ONLY) | | |
40948535201 | | |
0130 0145 71 316.000 SY | 5.00000 1580.00| 11.00000 3476.00| 7.00000 2212.00
REINFORCEMENT GRID FOR SOIL | | |
STABILIZATION | | |
0135 0285709 277.000 SY | 60.00000 16620.00| 107.00000 29639.00| 83.00000 22991.00
OPTIONAL BASE, BASE GROUP 09 | | |
0140 0327 70 11 4034.000 SY | 3.00000 12102.00| 5.00000 20170.00| 4.00000 16136.00
MILLING EXIST ASPH PAVT, 2 1/4" AVG | | |
DEPTH | | |
0145 0327 70 19 7154.000 SY | 1.25000 8942.50| 2.75000 19673.50| 2.00000 14308.00
MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | | |
0150 0334 1 24 1011.900 TN | 110.00000 111309.00| 145.00000 146725.50| 118.00000 119404.20
SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 | | |
PMA | | |
0155 0337 7 22 220.100 TN | 150.00000 33015.00| 200.00000 44020.00| 165.00000 36316.50
ASPHALT CONCRETE FRICTION COURSE, INC | | |
BIT, FC-5, PG 76-22, PMA | | |
0160 0446 1 1 50.000 LF | 100.00000 5000.00| 175.00000 8750.00| 70.00000 3500.00
EDGEDRAIN DRAINCRETE, STANDARD | | |
0165 0536 1 1 88.000 LF | 33.00000 2904.00| 36.00000 3168.00| 95.00000 8360.00
GUARDRAIL -ROADWAY | | |
0170 0536 8 2.000 EA | 2500.00000 5000.00| 3600.00000 7200.00| 3000.00000 6000.00
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, | | |
FURNISH & INSTALL | | |
0175 0536 73 104.000 LF | 6.00000 624.00| 15.00000 1560.00| 18.00000 1872.00
GUARDRAIL REMOVAL | | |
0180 0546 72 51 1.000 PM | 3000.00000 3000.00| 9000.00000 9000.00| 14450.00000 14450.00
RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT | | |
0185 0710 11111 0.992 NM | 2750.00000 2728.00| 1300.00000 1289.60| 3565.00000 3536.48
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0190 0710 11131 0.992 GM | 1700.00000 1686.40| 800.00000 793.60| 1785.00000 1770.72
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/01/13
TABULATION OF BIDS PAGE : 001 -5

CALL ORDER: 001 PROPOSAL ID: E3L97 LETTING DATE: 03/25/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|PEAVY & SON CONSTRUCTION CO |ANDERSON COLUMBIA CO., INC. |ROBERTS, C.W., CONTRACTING, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0195 0710 11211 0.992 NM | 2750.00000 2728.00| 1300.00000 1289.60| 3565.00000 3536.48
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0200 0999 25 LUMP | 19574.75000 19574.75| 19574.75000 19574.75| 19574.75000 19574.75
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
40948535201 | | |

SECTION 0002 TOTALS | $ 351,405.05| $ 510,531.15| $ 533,557.13
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0205 0710 90 LUMP | 11000.00000 11000.00| 6100.00000 6100.00| 7145.00000 7145.00
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 40948535201 | | |

SECTION 0003 TOTALS | $ 11,000.00| $ 6,100.00| $ 7,145.00
====================================================================================================================================

CONTRACT TOTALS | $ 433,643.05| $ 605,480.65| $ 622,451.13



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/01/13
TABULATION OF BIDS PAGE : 001 -6

CALL ORDER: 001 PROPOSAL ID: E3L97 LETTING DATE: 03/25/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( ) |( )
|COMMERCIAL INDUSTRIAL CORP. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0110 3 820.000 LS | 13550.00000 13550.00| |
REMOVAL OF EXISTING STRUCTURE | | |
40948535201 | | |
0010 0400 4 4 48.200 CY | 1245.00000 60009.00| |
CONCRETE CLASS IV, SUPERSTRUCTURE | | |
0015 0415 1 9 9654.000 LB | 1.77000 17087.58| |
REINFORCING STEEL- APPROACH SLABS | | |
0020 0458 1 21 44.000 LF | 180.00000 7920.00| |
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0025 0521 5 1 60.000 LF | 388.00000 23280.00| |
CONCRETE TRAFFIC RAILING, BRIDGE 32" F | | |
- SHAPE | | |

SECTION 0001 TOTALS | $ 121,846.58| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0030 0101 1 LUMP | 60000.00000 60000.00| |
MOBILIZATION 40948535201 | | |
0035 0102 1 30.000 LS | 127623.00000 127623.00| |
MAINTENANCE OF TRAFFIC 40948535201 | | |
0040 0102 60 480.000 ED | 0.42000 201.60| |
WORK ZONE SIGN | | |
0045 0102 71 11 520.000 LF | 54.00000 28080.00| |
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0050 0102 71 21 440.000 LF | 36.00000 15840.00| |
BARRIER WALL, TEMPORARY, RELOCATE, | | |
CONCRETE | | |
0055 0102 74 1 2550.000 ED | 0.60000 1530.00| |
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0060 0102 76 30.000 ED | 34.00000 1020.00| |
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0065 0102 77 120.000 ED | 0.78000 93.60| |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/01/13
TABULATION OF BIDS PAGE : 001 -7

CALL ORDER: 001 PROPOSAL ID: E3L97 LETTING DATE: 03/25/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( ) |( )
|COMMERCIAL INDUSTRIAL CORP. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 0102 78 132.000 EA | 6.60000 871.20| |
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0075 0102 79 630.000 ED | 0.78000 491.40| |
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, | | |
STEADY BURN | | |
0080 0102 89 17 2.000 LO | 4200.00000 8400.00| |
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION, CAPACITY PROJECTS AND LESS THAN | | |
50 | | |
0085 0102 99 30.000 ED | 39.00000 1170.00| |
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0090 0102150 1 60.000 ED | 39.00000 2340.00| |
PORTABLE REGULATORY, SIGN | | |
0095 0102150 2 60.000 ED | 39.00000 2340.00| |
RADAR SPEED DISPLAY UNIT | | |
0100 0102911 2 5272.000 LF | 2.40000 12652.80| |
PAVEMENT MARKING REMOVABLE TAPE, | | |
WHITE-BLACK,SOLID | | |
0105 0102912 2 5272.000 LF | 2.40000 12652.80| |
PAVEMENT MARKING REMOVABLE TAPE, YELLOW | | |
SOLID | | |
0110 0104 10 3 123.000 LF | 2.14000 263.22| |
SEDIMENT BARRIER | | |
0115 0110 1 1 0.030 LS | 3414.00000 3414.00| |
CLEARING & GRUBBING 40948535201 | | |
0120 0110 4 178.000 SY | 23.22000 4133.16| |
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0125 0120 71 LUMP | 2047.00000 2047.00| |
REGULAR EXCAVATION (3-R PROJECTS ONLY) | | |
40948535201 | | |
0130 0145 71 316.000 SY | 36.12000 11413.92| |
REINFORCEMENT GRID FOR SOIL | | |
STABILIZATION | | |
0135 0285709 277.000 SY | 33.44000 9262.88| |
OPTIONAL BASE, BASE GROUP 09 | | |
0140 0327 70 11 4034.000 SY | 5.00000 20170.00| |
MILLING EXIST ASPH PAVT, 2 1/4" AVG | | |
DEPTH | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/01/13
TABULATION OF BIDS PAGE : 001 -8

CALL ORDER: 001 PROPOSAL ID: E3L97 LETTING DATE: 03/25/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( ) |( )
|COMMERCIAL INDUSTRIAL CORP. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0145 0327 70 19 7154.000 SY | 5.00000 35770.00| |
MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | | |
0150 0334 1 24 1011.900 TN | 235.00000 237796.50| |
SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 | | |
PMA | | |
0155 0337 7 22 220.100 TN | 420.00000 92442.00| |
ASPHALT CONCRETE FRICTION COURSE, INC | | |
BIT, FC-5, PG 76-22, PMA | | |
0160 0446 1 1 50.000 LF | 203.80000 10190.00| |
EDGEDRAIN DRAINCRETE, STANDARD | | |
0165 0536 1 1 88.000 LF | 34.76000 3058.88| |
GUARDRAIL -ROADWAY | | |
0170 0536 8 2.000 EA | 2638.00000 5276.00| |
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, | | |
FURNISH & INSTALL | | |
0175 0536 73 104.000 LF | 6.00000 624.00| |
GUARDRAIL REMOVAL | | |
0180 0546 72 51 1.000 PM | 11388.00000 11388.00| |
RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT | | |
0185 0710 11111 0.992 NM | 1020.00000 1011.84| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0190 0710 11131 0.992 GM | 660.00000 654.72| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |
0195 0710 11211 0.992 NM | 1020.00000 1011.84| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0200 0999 25 LUMP | 19574.75000 19574.75| |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
40948535201 | | |

SECTION 0002 TOTALS | $ 744,809.11| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0205 0710 90 LUMP | 12500.00000 12500.00| |
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 40948535201 | | |

SECTION 0003 TOTALS | $ 12,500.00| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 879,155.69| $ 0.00| $ 0.00




