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VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID : E3M10 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The work specified in this contract consists of providing
SET-ASIDE : U/R CODE : labor, materials, and equipment necessary to remove,
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) install, repair and/or replace multi post signs on both

Interstate and Primary roadways in Walton and Holmes
counties. These signs shall be brought up to current
standards to meet requirements of the Maintenance Rating
Program (MRP) and to ensure the safety of the traveling
public. Maintenance of Traffic will be incidental to the
work performed.

FINPROJ(S) : 42214317247 (*) F.A. NO. : N/A COUNTIES : WALTON HOLMES

LOCAL NAME : PONCE DE LEON OPER ROAD NAME :
PROJ LIMITS : ROUTINE MAINTENANCE

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC. Responsive Winning bid $ 136,629.64 0.00%
2 ACME BARRICADES, L.C. Responsive Non-Winning Bid $ 148,376.20 8.59%
3 M&D SIGNAGE LLC Responsive Non-Winning Bid $ 148,781.82 8.89%
4 GULF COAST TRAFFIC ENGINEERS, I Responsive Non-Winning Bid $ 326,664.61 139 %
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BY___________________________________________  April 29, 2013  8:00 A.M.                   District Contracts Administrator               DATE
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NOTE: Failure to file a protest within the time prescribed       in section 120.57(3), Florida Statutes, or failure      to post the bond or other security required by law       within the time allowed for filing a bond shall       constitute a waiver of proceedings under       chapter 120Florida Statutes. 
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NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
TABULATION OF BIDS PAGE : 005 -2

CALL ORDER : 005 PROPOSAL ID : E3M10 PROPOSAL DESC :
LETTING DATE : 04/11/13 2:00 P.M. DISTRICT : 03 The work specified in this contract consists of providing
SET-ASIDE : U/R CODE : labor, materials, and equipment necessary to remove,
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) install, repair and/or replace multi post signs on both

Interstate and Primary roadways in Walton and Holmes
counties. These signs shall be brought up to current
standards to meet requirements of the Maintenance Rating
Program (MRP) and to ensure the safety of the traveling
public. Maintenance of Traffic will be incidental to the
work performed.

FINPROJ(S) : 42214317247 (*) F.A. NO. : N/A COUNTIES : WALTON HOLMES

LOCAL NAME : PONCE DE LEON OPER ROAD NAME :
PROJ LIMITS : ROUTINE MAINTENANCE

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|TRAFFIC CONTROL PRODUCTS OF |ACME BARRICADES, L.C. |M&D SIGNAGE LLC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CONCRETE SIDEWALK REPAIR (SY)

| | |
0005 0101 1 LUMP | 2832.00000 2832.00| 12000.00000 12000.00| 1000.00000 1000.00
MOBILIZATION | | |
0010 0522 1 15.570 SY | 70.00000 1089.90| 65.00000 1012.05| 150.00000 2335.50
SIDEWALK CONCRETE, 4" THICK | | |
0015 0700 20 60 2.000 AS | 15.00000 30.00| 75.00000 150.00| 25.00000 50.00
SINGLE POST SIGN, REMOVE | | |
0020 0700 21 60 38.000 AS | 80.00000 3040.00| 29.00000 1102.00| 450.00000 17100.00
MULTI- POST SIGN, REMOVE | | |
0025 E400403 140.130 SF | 10.00000 1401.30| 3.00000 420.39| 36.00000 5044.68
CONCRETE REMOVAL | | |
0030 E700 481E2 1418.760 SF | 41.90000 59446.04| 26.00000 36887.76| 39.00000 55331.64
SIGN PANELS (F&I) (MULTI POST) | | |
0035 E700 485E2 156.000 SF | 41.90000 6536.40| 30.00000 4680.00| 45.00000 7020.00
SIGN PANELS(REPLACE) (MULTI POST) | | |
0040 E700 486E2 156.000 SF | 1.00000 156.00| 4.00000 624.00| 25.00000 3900.00
SIGN PANELS (REMOVE) (MULTI POST) | | |
0045 E700 94 1 98.000 EA | 601.00000 58898.00| 900.00000 88200.00| 500.00000 49000.00
BREAKAWAY SIGN SUPPORT FOUNDATION (F&I | | |
0050 E700 94 2 20.000 EA | 160.00000 3200.00| 165.00000 3300.00| 400.00000 8000.00
BREAKAWAY SIGN SUPPORT FOUNDATION | | |
(REMOVE) | | |

SECTION 0001 TOTALS | $ 136,629.64| $ 148,376.20| $ 148,781.82
====================================================================================================================================

CONTRACT TOTALS | $ 136,629.64| $ 148,376.20| $ 148,781.82



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 04/29/13
TABULATION OF BIDS PAGE : 005 -3

CALL ORDER: 005 PROPOSAL ID: E3M10 LETTING DATE: 04/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( ) |( )
|GULF COAST TRAFFIC ENGINEER | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 CONCRETE SIDEWALK REPAIR (SY)

| | |
0005 0101 1 LUMP | 5000.00000 5000.00| |
MOBILIZATION | | |
0010 0522 1 15.570 SY | 49.00000 762.93| |
SIDEWALK CONCRETE, 4" THICK | | |
0015 0700 20 60 2.000 AS | 50.00000 100.00| |
SINGLE POST SIGN, REMOVE | | |
0020 0700 21 60 38.000 AS | 500.00000 19000.00| |
MULTI- POST SIGN, REMOVE | | |
0025 E400403 140.130 SF | 11.00000 1541.43| |
CONCRETE REMOVAL | | |
0030 E700 481E2 1418.760 SF | 37.86000 53714.25| |
SIGN PANELS (F&I) (MULTI POST) | | |
0035 E700 485E2 156.000 SF | 15.00000 2340.00| |
SIGN PANELS(REPLACE) (MULTI POST) | | |
0040 E700 486E2 156.000 SF | 15.00000 2340.00| |
SIGN PANELS (REMOVE) (MULTI POST) | | |
0045 E700 94 1 98.000 EA | 2417.00000 236866.00| |
BREAKAWAY SIGN SUPPORT FOUNDATION (F&I | | |
0050 E700 94 2 20.000 EA | 250.00000 5000.00| |
BREAKAWAY SIGN SUPPORT FOUNDATION | | |
(REMOVE) | | |

SECTION 0001 TOTALS | $ 326,664.61| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 326,664.61| $ 0.00| $ 0.00




