FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 00/00/ 13
PAGE : 001 -1
VENDCOR RANKI NG
CALL ORDER 001 PROPCSAL ID : E3M37 PROPCSAL DESC :
LETTI NG DATE 06/20/13 2:00 P.M DI STRI CT . 03 The work specified in this contract consists of providing
SET- ASI DE : U R CODE : | abor, equi prent, materials and incidentals to repl ace,
CONTRACT TIME : 365 WORKI NG DAYS ( AVAI LABLE DAYS) construct, and/or extend pipes and mtered ends al ong
vari ous roadways in Bay and Cal houn Counties on a call out
basis. Also included is niscellaneous concrete repair and
asphalt placenent. Al work shall neet the requirenents of
Federal, State, and |local |aws and government standards.
This contract has a budgetary ceiling of $300,000.00. A
contractor experience formno. 850-070-05 is required to be
submitted with bid.
FI NPRQJ( S) 42216017254 (*) F. A NO . NA COUNTI ES : CALHOUN BAY
LOCAL NAME PANANVA OPERATI ONS ROAD NAME
PRQJ LIMTS ROUTI NE MAI NTENANCE
BI D BI D TOTAL % OVER
RANK VENDCR NAME TYPE STATUS BI D LOW BI D
1 NORTH FLORI DA CONSTRUCTI ON, | NC. Responsi ve W nni ng bid $ 279, 875. 00 0. 00%
2 MARSHALL BROTHERS | NDUSTRI AL, | NC. Responsi ve Non-W nning Bid $ 321, 635. 00 14. 92%
3 ROGAR MANAGEMENT & CONSULTI NG OF FLORIDA, L.L.C. Responsi ve Non-W nning Bid $ 546, 446. 05 95. 24%
4 GULF COAST UTILITY CONTRACTORS, LLC Responsi ve Non-W nning Bid $ 549, 550. 00 96. 35%
*Maximum amount to be expended: $300,000**
BY July 1, 2013 8:00 A.M.
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law
within the time allowed for filing a bond shall
constitute a waiver of proceedings under chapter
120Florida Statutes.

NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION
CONTINGENT UPON BUDGET AVAILIBILITY
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00/ 00/ 13
001 -2

CALL ORDER 001 PROPOSAL | D E3MB7 PROPOSAL DESC :
LETTI NG DATE 06/20/13 2:00 P.M Dl STRI CT : 03 The work specified in this contract consists of providing
SET- ASI DE : U R CODE : | abor, equiprent, materials and incidentals to replace,
CONTRACT TIME : 365 WORKI NG DAYS ( AVAI LABLE DAYS) construct, and/or extend pipes and mtered ends al ong
various roadways in Bay and Cal houn Counties on a call out
basis. Also included is mscellaneous concrete repair and
asphalt placenent. Al work shall neet the requirenments of
Federal, State, and |local |aws and government standards.
This contract has a budgetary ceiling of $300, 000.00. A
contractor experience formno. 850-070-05 is required to be
submitted with bid.
FI NPRQI( S) 42216017254 (*) F. A NO N A COUNTI ES CALHOUN BAY
LOCAL NAME PANAMA OPERATI ONS ROAD NAME :
PRQJ LIMTS ROUTI NE MAI NTENANCE
(1) ( 2 ( 3
NORTH FLORI DA CONSTRUCTI ON, | MARSHALL BROTHERS | NDUSTRI A | ROGAR MANAGEMENT & CONSULTI NG O
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 ASPHALT REPAIR (MANUAL) (TN)
0005 0104 10 3 100. 000 LF 5. 00000 500. 00 1. 75000 175. 00 0. 01000 1.00
SEDI MENT BARRI ER
0010 0110 4 100. 000 SY 20. 00000 2000. 00 6. 00000 600. 00 85. 00000 8500. 00
REMOVAL OF EXI STI NG CONCRETE PAVEMENT
0015 0120 2 2 40. 000 CY 20. 00000 800. 00 10. 50000 420. 00 28. 00000 1120. 00
BORROW EXCAVATI ON, TRUCK MEASURE
0020 0339 1 75.000 TN 150. 00000 11250. 00 140. 00000 10500. 00 363. 00000 27225. 00
M SCELLANEQUS ASPHALT PAVEMENT
0025 0425 1511 5.000 EA 4000. 00000 20000. 00 4800. 00000 24000. 00 3300. 00000 16500. 00
I NLETS, DT BOT, TYPE B, <10'
0030 0425 1521 5.000 EA 2000. 00000 10000. 00 2600. 00000 13000. 00 3300. 00000 16500. 00
I NLETS, DT BOT, TYPE C, <10'
0035 0425 1541 5.000 EA 3000. 00000 15000. 00 3200. 00000 16000. 00 3300. 00000 16500. 00
INLETS, DT BOT, TYPE D, <10
0040 0425 74 1 30. 000 EA 500. 00000 15000. 00 350. 00000 10500. 00 393. 00000 11790. 00
MANHOLES & | NLETS CLEANI NG & SEALI NG,
<10
0045 0425 82 5.000 EA 500. 00000 2500. 00 1400. 00000 7000. 00 500. 00000 2500. 00
REPLACE GRATE
0050 0430174115 20. 000 LF 100. 00000 2000. 00 23. 50000 470. 00 30. 00000 600. 00
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
15" SD




CALL ORDER: 001

FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

LETTI NG DATE: 06/20/13 2:00 P.M

PROPCSAL | D E3MB7

DATE :
PAGE :

00/ 00/ 13
001 -3

DI STRICT: 03

CONSTRUCTI ON

15000. 00

2

( )
MARSHALL BROTHERS | NDUSTRI A

UNIT PRI CE

29. 50000

14750. 00

3

( )
ROGAR MANAGEMENT & CONSULTING O

UNIT PRI CE

45. 00000

22500. 00

(1)

NORTH FLORI DA
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE
0055 0430174118 500. 000 LF 30. 00000
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
18" SD
0060 0430174124 600. 000 LF 34. 00000
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
24" SD
0065 0430174130 100. 000 LF 45. 00000
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
30" SD
0070 0430174136 400. 000 LF 55. 00000
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
36" SD
0075 0430174142 20.000 LF 200. 00000
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
42" SD
0080 0430175115 20. 000 LF 100. 00000
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
15" S/ CD
0085 0430175118 20. 000 LF 100. 00000
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
18" S/ CD
0090 0430175124 20. 000 LF 100. 00000
Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,
24" S/ CD
0095 0430175130 20. 000 LF 200. 00000
Pl PE CULVERT, OPT MATERI AL, ROUND
30"S/ CD
0100 0430175136 20. 000 LF 200. 00000
Pl PE CULVERT, OPT MATERI AL, ROUND
36" S/ CD
0105 0430175142 20. 000 LF 200. 00000
Pl PE CULVERT, OPT MATERI AL, ROUND
42" S/ CD
0110 0430982123 5.000 EA 350. 00000
M TERED END SECTI ON, OPTI ONAL ROUND
15" CD
0115 0430982125 20. 000 EA 400. 00000
M TERED END SECTI ON, OPTI ONAL ROUND
18" CD
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FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 00/00/ 13

TABULATI ON OF BI DS PAGE : 001 -4
CALL ORDER 001 PROPCSAL | D: E3MB7 LETTI NG DATE: 06/20/13 2:00 P.M DI STRICT: 03
(1) (2 ) ( 3 )
NORTH FLORI DA CONSTRUCTI ON, | MARSHALL BROTHERS | NDUSTRI A | ROGAR MANAGEMENT & CONSULTI NG O
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ O A
0120 0430982129 20. 000 EA 450. 00000 9000. 00 590. 00000 11800. 00 1463. 00000 29260. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
24" CD
0125 0430982133 20. 000 EA 450. 00000 9000. 00 700. 00000 14000. 00 1563. 00000 31260. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
30" CD
0130 0430982138 20. 000 EA 525. 00000 10500. 00 1060. 00000 21200. 00 1663. 00000 33260. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
36" CD
0135 0430982140 5.000 EA 625. 00000 3125. 00 1770. 00000 8850. 00 963. 00000 4815. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
42" CD
0140 0430984123 5.000 EA 400. 00000 2000. 00 400. 00000 2000. 00 1363. 00000 6815. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
15" SD
0145 0430984125 20. 000 EA 475. 00000 9500. 00 475. 00000 9500. 00 1463. 00000 29260. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
18" SD
0150 0430984129 20. 000 EA 600. 00000 12000. 00 590. 00000 11800. 00 1563. 00000 31260. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
24" SD
0155 0430984133 20. 000 EA 650. 00000 13000. 00 700. 00000 14000. 00 1663. 00000 33260. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
30" SD
0160 0430984138 10. 000 EA 700. 00000 7000. 00 1060. 00000 10600. 00 1663. 00000 16630. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
36" SIDE DRAIN
0165 0430984140 5.000 EA 850. 00000 4250. 00 1770. 00000 8850. 00 2163. 00000 10815. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
42" SD
0170 0520 1 7 20.000 LF 20. 00000 400. 00 20. 00000 400. 00 100. 00000 2000. 00
CONCRETE CURB & GUTTER, TYPE E
0175 0520 1 8 20.000 LF 30. 00000 600. 00 21. 25000 425. 00 100. 00000 2000. 00
CONCRETE CURB & GUTTER SPECI AL
0180 0520 1 10 100. 000 LF 18. 00000 1800. 00 20. 00000 2000. 00 25. 00000 2500. 00
CONCRETE CURB & GUTTER TYPE F
0185 0522 1 100. 000 SY 28. 00000 2800. 00 29. 50000 2950. 00 65. 00000 6500. 00
SI DEWALK CONCRETE, 4" THI CK




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 00/ 00/ 13
TABULATI ON OF BI DS PAGE : 001 -5
CALL ORDER 001 PROPOSAL | D E3MB7 LETTI NG DATE: 06/20/13 2:00 P.M DI STRICT: 03
(1) ( 2 ) ( 3
NORTH FLORI DA CONSTRUCTI ON, | MARSHALL BROTHERS | NDUSTRI A | ROGAR MANAGEMENT & CONSULTI NG O
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AVOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE ANOUNT
______________________________________________________________________ o o o e e e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e ——a
0190 0522 2 500. 000 SY 35. 00000 17500. 00 41. 00000 20500. 00 65. 00000 32500. 00
SI DEWALK CONCRETE, 6" THI CK
0195 E110 70 100. 000 SY 12. 00000 1200. 00 6. 00000 600. 00 50. 00000 5000. 00
REMOVAL OF FLEXI BLE PAVEMENT
0200 E425 73 4 5.000 EA 500. 00000 2500. 00 590. 00000 2950. 00 300. 00000 1500. 00
RESET EXI STI NG FRAVE AND GRATE
0205 E570 9 1 5.000 MG 100. 00000 500. 00 35. 00000 175. 00 0. 01000 0.05
WATER FOR GRASS & PLANTS
0210 E575 1 200. 000 SY 2.50000 500. 00 3. 00000 600. 00 10. 00000 2000. 00
SODDI NG
SECTI ON 0001 TOTALS $  279,875.00 $  321,635.00 546, 446. 05
CONTRACT TOTALS $  279,875. 00 $ 321, 635. 00 546, 446. 05



FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE : 00/00/ 13
PAGE : 001 -6

CALL ORDER: 001 PROPCSAL | D: E3MB7 LETTI NG DATE: 06/20/13 2:00 P.M DI STRI CT: 03

( 4 ) ( ) ( )
GULF CQOAST UTI LI TY CONTRACT

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT

______________________________________________________________________ B
SECTI ON 0001 ASPHALT REPAI R (MANUAL) (TN)

0005 0104 10 3 100. 000 LF 2. 50000 250. 00

SEDI MENT BARRI ER

0010 0110 4 100. 000 SY 5. 00000 500. 00

REMOVAL OF EXI STI NG CONCRETE PAVENMENT

0015 0120 2 2 40. 000 CY 15. 00000 600. 00

BORROW EXCAVATI ON, TRUCK MEASURE

0020 0339 1 75.000 TN 175. 00000 13125. 00

M SCELLANEQUS ASPHALT PAVENMENT

0025 0425 1511 5.000 EA 5250. 00000 26250. 00

I NLETS, DT BOT, TYPE B, <10’

0030 0425 1521 5.000 EA 3000. 00000 15000. 00

I NLETS, DT BOT, TYPE C, <10

0035 0425 1541 5.000 EA 3750. 00000 18750. 00

I NLETS, DT BOT, TYPE D, <10'

0040 0425 74 1 30. 000 EA 750. 00000 22500. 00

MANHOLES & | NLETS CLEANI NG & SEALI NG,

<10’

0045 0425 82 5.000 EA 1000. 00000 5000. 00

REPLACE GRATE

0050 0430174115 20. 000 LF 40. 00000 800. 00

Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,

15" SD

0055 0430174118 500. 000 LF 45, 00000 22500. 00

Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,

18" SD

0060 0430174124 600. 000 LF 55. 00000 33000. 00

Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,

24" SD

0065 0430174130 100. 000 LF 70. 00000 7000. 00

Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,

30" SD

0070 0430174136 400. 000 LF 90. 00000 36000. 00

Pl PE CULVERT, OPTI ONAL MATERI AL, ROUND,

36" SD

0075 0430174142 20. 000 LF 100. 00000 2000. 00

Pl PE CULVERT, OPTI ONAL MATERI AL, . ROUND,
42" SD




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 00/00/ 13

TABULATI ON OF BI DS PAGE : 001 -7
CALL ORDER: 001 PROPCSAL | D: E3MB7 LETTI NG DATE: 06/20/13 2:00 P.M DI STRI CT: 03
( 4 ) ( ) ( )
GULF CQOAST UTI LI TY CONTRACT
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0080 0430175115 20. 000 LF 70. 00000 1400. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
15" S/ CD
0085 0430175118 20. 000 LF 75. 00000 1500. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
18" S/ CD
0090 0430175124 20. 000 LF 85. 00000 1700. 00
Pl PE CULVERT, OPTI ONAL NMATERI AL, ROUND,
24" S/ CD
0095 0430175130 20. 000 LF 100. 00000 2000. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
30" S/ CD
0100 0430175136 20. 000 LF 110. 00000 2200. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
36" S/ CD
0105 0430175142 20. 000 LF 125. 00000 2500. 00
Pl PE CULVERT, OPT MATERI AL, ROUND,
42" S/ CD
0110 0430982123 5.000 EA 1000. 00000 5000. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
15" CD
0115 0430982125 20. 000 EA 1050. 00000 21000. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
18" CD
0120 0430982129 20. 000 EA 1400. 00000 28000. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
24" CD
0125 0430982133 20. 000 EA 1750. 00000 35000. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
30" CD
0130 0430982138 20. 000 EA 2250. 00000 45000. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
36" CD
0135 0430982140 5.000 EA 3250. 00000 16250. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
42" CD
0140 0430984123 5.000 EA 1000. 00000 5000. 00
M TERED END SECTI ON, OPTI ONAL ROUND,
15" SD




FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE : 00/00/ 13
PAGE : 001 -8

CALL ORDER: 001 PROPCSAL | D E3MB7 LETTI NG DATE: 06/20/13 2:00 P.M DI STRI CT: 03
( 4) ( ) ( )
GULF COAST UTI LI TY CONTRACT
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT
______________________________________________________________________ O

0145 0430984125 20. 000 EA 1050. 00000 21000. 00
M TERED END SECTI QN, OPTI ONAL ROUND,
18" SD
0150 0430984129 20. 000 EA 1400. 00000 28000. 00
M TERED END SECTI QN, OPTI ONAL ROUND,
24" SD
0155 0430984133 20. 000 EA 1750. 00000 35000. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
30" SD
0160 0430984138 10. 000 EA 2250. 00000 22500. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
36" SI DE DRAIN
0165 0430984140 5.000 EA 5500. 00000 27500. 00
M TERED END SECTI ON , OPTI ONAL ROUND,
42" SD
0170 0520 1 7 20. 000 LF 25. 00000 500. 00
CONCRETE CURB & GUTTER, TYPE E
0175 0520 1 8 20. 000 LF 30. 00000 600. 00
CONCRETE CURB & GUTTER, SPECI AL
0180 0520 1 10 100. 000 LF 25. 00000 2500. 00
CONCRETE CURB & GUTTER, TYPE F
0185 0522 1 100. 000 sY 35. 00000 3500. 00
SI DEWALK CONCRETE, 4" THI CK
0190 0522 2 500. 000 SY 45. 00000 22500. 00
SI DEWALK CONCRETE, 6" THI CK
0195 E110 70 100. 000 sY 10. 00000 1000. 00
REMOVAL OF FLEXI BLE PAVEMENT
0200 E425 73 4 5.000 EA 395. 00000 1975. 00
RESET EXI STI NG FRAME AND GRATE
0205 E570 9 1 5.000 M5 2500. 00000 12500. 00
WATER FOR GRASS & PLANTS
0210 E575 1 200. 000 SY 3. 25000 650. 00
SODDI NG

SECTI ON 0001 TOTALS $ 549, 550. 00

CONTRACT TOTALS $ 549, 550. 00| 0. 00| 0. 00





