
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 07/29/13
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E3L26 PROPOSAL DESC :
LETTING DATE : 07/11/13 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : cleaning and sealing the concrete bridge deck with a three
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS) component Methacrylate as identified in the contract plans

or as directed by the Project Administrator for Bridge No.
470029, SR 20 over Apalachicola River in Calhoun County.
This is a Streamline Plan Quantity contract. For this
Contract, all pay items are plan quantity items as defined
in Subarticle 9-1.3.2.

FINPROJ(S) : 42357725201 (*) F.A. NO. : N/A COUNTIES : CALHOUN

LOCAL NAME : SR 20 ROAD NAME : SR 20
PROJ LIMITS : APALACHICOLA RIVER BR-WB BRIDGE NO. 470029

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 BRIDGE MASTERS CONSTRUCTION, LLC Responsive Winning bid $ 782,199.59 0.00%
2 RAM CONSTRUCTION SERVICES OF MICHIGAN, INC. Responsive Non-Winning Bid $ 813,090.29 3.94%
3 M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC. Responsive Non-Winning Bid $ 830,324.36 6.15%
4 SCOTT BRIDGE COMPANY, INC. Responsive Non-Winning Bid $ 870,548.64 11.29%
5 SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Responsive Non-Winning Bid $ 938,918.37 20.03%
6 GULF GROUP, INC. Responsive Non-Winning Bid $ 945,117.57 20.82%
7 L & S CONCRETE RESTORATION, INC. Responsive Non-Winning Bid $ 1,307,034.07 67.09%

ct323ab
Text Box
BY___________________________________________  July 29, 2013  8:00 A.M.                   District Contracts Administrator               DATE


ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed
      in section 120.57(3), Florida Statutes, or failure to 
      post the bond or other security required by law 
      within the time allowed for filing a bond shall 
      constitute a waiver of proceedings under 
      chapter 120Florida Statutes. 
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Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 07/29/13
TABULATION OF BIDS PAGE : 001 -2

CALL ORDER : 001 PROPOSAL ID : E3L26 PROPOSAL DESC :
LETTING DATE : 07/11/13 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : cleaning and sealing the concrete bridge deck with a three
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS) component Methacrylate as identified in the contract plans

or as directed by the Project Administrator for Bridge No.
470029, SR 20 over Apalachicola River in Calhoun County.
This is a Streamline Plan Quantity contract. For this
Contract, all pay items are plan quantity items as defined
in Subarticle 9-1.3.2.

FINPROJ(S) : 42357725201 (*) F.A. NO. : N/A COUNTIES : CALHOUN

LOCAL NAME : SR 20 ROAD NAME : SR 20
PROJ LIMITS : APALACHICOLA RIVER BR-WB BRIDGE NO. 470029

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|BRIDGE MASTERS CONSTRUCTION |RAM CONSTRUCTION SERVICES O |M & J CONSTRUCTION COMPANY OF P

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0413151 2292.000 GA | 71.50000 163878.00| 88.50000 202842.00| 94.00000 215448.00
METHACRYLATE MONOMER | | |
0010 0413154 201528.000 SF | 0.80000 161222.40| 0.50000 100764.00| 0.42000 84641.76
CLEANING & SEALING CONCRETE SURFACES - | | |
PENETRANT SEALER OR METHACRYLATES | | |

SECTION 0001 TOTALS | $ 325,100.40| $ 303,606.00| $ 300,089.76
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0015 0101 1 LUMP | 30382.00000 30382.00| 36000.00000 36000.00| 62701.00000 62701.00
MOBILIZATION 42357725201 | | |
0020 0102 1 90.000 LS | 20500.00000 20500.00| 19525.00000 19525.00| 9144.00000 9144.00
MAINTENANCE OF TRAFFIC 42357725201 | | |
0025 0102 60 4590.000 ED | 0.00000 0.00| 0.25000 1147.50| 0.45000 2065.50
WORK ZONE SIGN | | |
0030 0102 61 630.000 EA | 0.00000 0.00| 0.25000 157.50| 0.02000 12.60
BUSINESS SIGN | | |
0035 0102 74 1 8640.000 ED | 0.00000 0.00| 0.15000 1296.00| 0.20000 1728.00
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0040 0102 74 2 900.000 ED | 0.00000 0.00| 0.45000 405.00| 0.32000 288.00
BARRICADE, TEMPORARY, TYPE III, 6' | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 07/29/13
TABULATION OF BIDS PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E3L26 LETTING DATE: 07/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|BRIDGE MASTERS CONSTRUCTION |RAM CONSTRUCTION SERVICES O |M & J CONSTRUCTION COMPANY OF P

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0045 0102 75 1 13787.000 LF | 24.21000 333783.27| 26.63000 367147.81| 27.12000 373903.44
TEMPORARY SEPARATOR, F&I REMOVE | | |
0050 0102 76 90.000 ED | 0.00000 0.00| 6.25000 562.50| 6.16000 554.40
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0055 0102 77 630.000 ED | 0.00000 0.00| 0.35000 220.50| 0.34000 214.20
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0060 0102 78 195.000 EA | 4.50000 877.50| 5.60000 1092.00| 5.04000 982.80
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0065 0102 99 180.000 ED | 0.00000 0.00| 16.88000 3038.40| 15.12000 2721.60
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0070 0102911 2 1136.000 LF | 1.80000 2044.80| 2.25000 2556.00| 2.02000 2294.72
PAVEMENT MARKING REMOVABLE TAPE, | | |
WHITE-BLACK,SOLID | | |
0075 0102912 2 486.000 LF | 1.80000 874.80| 2.25000 1093.50| 2.02000 981.72
PAVEMENT MARKING REMOVABLE TAPE, YELLOW | | |
SOLID | | |
0080 0999 25 LUMP | 35255.07000 35255.07| 35255.07000 35255.07| 35255.07000 35255.07
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42357725201 | | |

SECTION 0002 TOTALS | $ 423,717.44| $ 469,496.78| $ 492,847.05
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0085 0706 3 681.000 EA | 4.75000 3234.75| 5.95000 4051.95| 5.32000 3622.92
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0090 0711 11170 3.000 EA | 60.00000 180.00| 75.00000 225.00| 67.20000 201.60
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0095 0711 11224 320.000 LF | 3.00000 960.00| 3.75000 1200.00| 3.36000 1075.20
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" | | |
0100 0711 16111 1.641 NM | 5950.00000 9763.95| 7000.00000 11487.00| 6664.00000 10935.62
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0105 0711 16131 4.192 GM | 1350.00000 5659.20| 1680.00000 7042.56| 1512.00000 6338.30
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 07/29/13
TABULATION OF BIDS PAGE : 001 -4

CALL ORDER: 001 PROPOSAL ID: E3L26 LETTING DATE: 07/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|BRIDGE MASTERS CONSTRUCTION |RAM CONSTRUCTION SERVICES O |M & J CONSTRUCTION COMPANY OF P

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0110 0711 16211 2.283 NM | 5950.00000 13583.85| 7000.00000 15981.00| 6664.00000 15213.91
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |

SECTION 0003 TOTALS | $ 33,381.75| $ 39,987.51| $ 37,387.55
====================================================================================================================================

CONTRACT TOTALS | $ 782,199.59| $ 813,090.29| $ 830,324.36



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 07/29/13
TABULATION OF BIDS PAGE : 001 -5

CALL ORDER: 001 PROPOSAL ID: E3L26 LETTING DATE: 07/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|SCOTT BRIDGE COMPANY, INC. |SUPERIOR CONSTRUCTION COMPA |GULF GROUP, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0413151 2292.000 GA | 120.89000 277079.88| 90.00000 206280.00| 130.00000 297960.00
METHACRYLATE MONOMER | | |
0010 0413154 201528.000 SF | 0.74000 149130.72| 1.00000 201528.00| 1.30000 261986.40
CLEANING & SEALING CONCRETE SURFACES - | | |
PENETRANT SEALER OR METHACRYLATES | | |

SECTION 0001 TOTALS | $ 426,210.60| $ 407,808.00| $ 559,946.40
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0015 0101 1 LUMP | 87060.13000 87060.13| 94000.00000 94000.00| 40000.00000 40000.00
MOBILIZATION 42357725201 | | |
0020 0102 1 90.000 LS | 26118.04000 26118.04| 151390.00000 151390.00| 44000.00000 44000.00
MAINTENANCE OF TRAFFIC 42357725201 | | |
0025 0102 60 4590.000 ED | 0.70000 3213.00| 0.35000 1606.50| 0.24000 1101.60
WORK ZONE SIGN | | |
0030 0102 61 630.000 EA | 40.00000 25200.00| 0.01000 6.30| 12.91000 8133.30
BUSINESS SIGN | | |
0035 0102 74 1 8640.000 ED | 0.30000 2592.00| 0.15000 1296.00| 0.11000 950.40
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0040 0102 74 2 900.000 ED | 0.70000 630.00| 0.35000 315.00| 0.21000 189.00
BARRICADE, TEMPORARY, TYPE III, 6' | | |
0045 0102 75 1 13787.000 LF | 16.00000 220592.00| 14.00000 193018.00| 15.00000 206805.00
TEMPORARY SEPARATOR, F&I REMOVE | | |
0050 0102 76 90.000 ED | 14.00000 1260.00| 7.00000 630.00| 4.94000 444.60
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0055 0102 77 630.000 ED | 0.70000 441.00| 0.35000 220.50| 0.24000 151.20
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0060 0102 78 195.000 EA | 5.00000 975.00| 5.00000 975.00| 2.93000 571.35
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0065 0102 99 180.000 ED | 20.00000 3600.00| 15.00000 2700.00| 12.60000 2268.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 07/29/13
TABULATION OF BIDS PAGE : 001 -6

CALL ORDER: 001 PROPOSAL ID: E3L26 LETTING DATE: 07/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( 6 )
|SCOTT BRIDGE COMPANY, INC. |SUPERIOR CONSTRUCTION COMPA |GULF GROUP, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 0102911 2 1136.000 LF | 2.00000 2272.00| 5.00000 5680.00| 1.74000 1976.64
PAVEMENT MARKING REMOVABLE TAPE, | | |
WHITE-BLACK,SOLID | | |
0075 0102912 2 486.000 LF | 2.00000 972.00| 5.00000 2430.00| 1.82000 884.52
PAVEMENT MARKING REMOVABLE TAPE, YELLOW | | |
SOLID | | |
0080 0999 25 LUMP | 35255.07000 35255.07| 35255.07000 35255.07| 35255.07000 35255.07
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42357725201 | | |

SECTION 0002 TOTALS | $ 410,180.24| $ 489,522.37| $ 342,730.68
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0085 0706 3 681.000 EA | 5.00000 3405.00| 5.00000 3405.00| 3.27000 2226.87
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0090 0711 11170 3.000 EA | 100.00000 300.00| 65.00000 195.00| 55.34000 166.02
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0095 0711 11224 320.000 LF | 3.25000 1040.00| 5.00000 1600.00| 2.60000 832.00
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" | | |
0100 0711 16111 1.641 NM | 6000.00000 9846.00| 5000.00000 8205.00| 8044.00000 13200.20
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0105 0711 16131 4.192 GM | 1400.00000 5868.80| 4000.00000 16768.00| 1825.00000 7650.40
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0110 0711 16211 2.283 NM | 6000.00000 13698.00| 5000.00000 11415.00| 8044.24000 18365.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |

SECTION 0003 TOTALS | $ 34,157.80| $ 41,588.00| $ 42,440.49
====================================================================================================================================

CONTRACT TOTALS | $ 870,548.64| $ 938,918.37| $ 945,117.57



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 07/29/13
TABULATION OF BIDS PAGE : 001 -7

CALL ORDER: 001 PROPOSAL ID: E3L26 LETTING DATE: 07/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 7 ) |( ) |( )
|L & S CONCRETE RESTORATION, | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0413151 2292.000 GA | 85.00000 194820.00| |
METHACRYLATE MONOMER | | |
0010 0413154 201528.000 SF | 1.50000 302292.00| |
CLEANING & SEALING CONCRETE SURFACES - | | |
PENETRANT SEALER OR METHACRYLATES | | |

SECTION 0001 TOTALS | $ 497,112.00| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0015 0101 1 LUMP | 200000.00000 200000.00| |
MOBILIZATION 42357725201 | | |
0020 0102 1 90.000 LS | 460000.00000 460000.00| |
MAINTENANCE OF TRAFFIC 42357725201 | | |
0025 0102 60 4590.000 ED | 1.00000 4590.00| |
WORK ZONE SIGN | | |
0030 0102 61 630.000 EA | 1.00000 630.00| |
BUSINESS SIGN | | |
0035 0102 74 1 8640.000 ED | 1.00000 8640.00| |
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0040 0102 74 2 900.000 ED | 1.00000 900.00| |
BARRICADE, TEMPORARY, TYPE III, 6' | | |
0045 0102 75 1 13787.000 LF | 1.00000 13787.00| |
TEMPORARY SEPARATOR, F&I REMOVE | | |
0050 0102 76 90.000 ED | 10.00000 900.00| |
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0055 0102 77 630.000 ED | 1.00000 630.00| |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0060 0102 78 195.000 EA | 6.00000 1170.00| |
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0065 0102 99 180.000 ED | 20.00000 3600.00| |
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 07/29/13
TABULATION OF BIDS PAGE : 001 -8

CALL ORDER: 001 PROPOSAL ID: E3L26 LETTING DATE: 07/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 7 ) |( ) |( )
|L & S CONCRETE RESTORATION, | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 0102911 2 1136.000 LF | 5.00000 5680.00| |
PAVEMENT MARKING REMOVABLE TAPE, | | |
WHITE-BLACK,SOLID | | |
0075 0102912 2 486.000 LF | 5.00000 2430.00| |
PAVEMENT MARKING REMOVABLE TAPE, YELLOW | | |
SOLID | | |
0080 0999 25 LUMP | 35255.07000 35255.07| |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42357725201 | | |

SECTION 0002 TOTALS | $ 738,212.07| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0085 0706 3 681.000 EA | 10.00000 6810.00| |
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0090 0711 11170 3.000 EA | 500.00000 1500.00| |
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0095 0711 11224 320.000 LF | 10.00000 3200.00| |
THERMOPLASTIC, STANDARD, YELLOW, SOLID, | | |
18" | | |
0100 0711 16111 1.641 NM | 10000.00000 16410.00| |
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0105 0711 16131 4.192 GM | 5000.00000 20960.00| |
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0110 0711 16211 2.283 NM | 10000.00000 22830.00| |
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |

SECTION 0003 TOTALS | $ 71,710.00| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 1,307,034.07| $ 0.00| $ 0.00



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 07/2 /13
PAGE : 002 -1

VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : E3L84 PROPOSAL DESC :
LETTING DATE : 07/11/13 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : replacing near and far approach slabs on Bridge No. 470002
CONTRACT TIME : 35 WORKING DAYS (AVAILABLE DAYS) on S.R. 71 over Cypress Creek in Calhoun County. Also

included in this Contract is clearing and grubbing, milling
and resurfacing, miscellaneous asphalt, safety improvements
and pavement marking. This is a Streamline Plan Quantity
contract. For this Contract, all pay items are plan quantity
items as defined in Subarticle 9-1.3.2.

FINPROJ(S) : 41557625201 (*) F.A. NO. : N/A COUNTIES : CALHOUN

LOCAL NAME : SR 71 ROAD NAME : SR 71
PROJ LIMITS : OVER CYPRESS CREEK BRIDGE NO. 470002

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 STAMPEDE CONSTRUCTION, LLC Responsive Winning bid $ 72,357.58 0.00%
2 MARSHALL BROTHERS INDUSTRIAL, INC. Responsive Non-Winning Bid $ 97,792.66 35.15%
3 F & W CONSTRUCTION COMPANY, INC. Responsive Non-Winning Bid $ 114,766.38 58.61%
4 SCOTT BRIDGE COMPANY, INC. Responsive Non-Winning Bid $ 124,682.86 72.31%
5 ANDERSON COLUMBIA CO., INC. Responsive Non-Winning Bid $ 145,395.68 100 %

ct323ab
Text Box
BY___________________________________________  July 29, 2013  8:00 A.M.                   District Contracts Administrator               DATE


ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed
      in section 120.57(3), Florida Statutes, or failure to
      post the bond or other security required by law 
      within the time allowed for filing a bond shall 
      constitute a waiver of proceedings under 
      chapter 120Florida Statutes.  

ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 




FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 07/29/13
TABULATION OF BIDS PAGE : 002 -2

CALL ORDER : 002 PROPOSAL ID : E3L84 PROPOSAL DESC :
LETTING DATE : 07/11/13 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : replacing near and far approach slabs on Bridge No. 470002
CONTRACT TIME : 35 WORKING DAYS (AVAILABLE DAYS) on S.R. 71 over Cypress Creek in Calhoun County. Also

included in this Contract is clearing and grubbing, milling
and resurfacing, miscellaneous asphalt, safety improvements
and pavement marking. This is a Streamline Plan Quantity
contract. For this Contract, all pay items are plan quantity
items as defined in Subarticle 9-1.3.2.

FINPROJ(S) : 41557625201 (*) F.A. NO. : N/A COUNTIES : CALHOUN

LOCAL NAME : SR 71 ROAD NAME : SR 71
PROJ LIMITS : OVER CYPRESS CREEK BRIDGE NO. 470002

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|STAMPEDE CONSTRUCTION, LLC |MARSHALL BROTHERS INDUSTRIA |F & W CONSTRUCTION COMPANY, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0400 4 4 40.000 CY | 376.00000 15040.00| 600.00000 24000.00| 1000.00000 40000.00
CONCRETE CLASS IV, SUPERSTRUCTURE | | |
0010 0415 1 9 7800.000 LB | 1.27000 9906.00| 2.00000 15600.00| 1.00000 7800.00
REINFORCING STEEL- APPROACH SLABS | | |

SECTION 0001 TOTALS | $ 24,946.00| $ 39,600.00| $ 47,800.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0015 0101 1 LUMP | 6584.00000 6584.00| 5000.00000 5000.00| 8000.00000 8000.00
MOBILIZATION 41557625201 | | |
0020 0102 1 35.000 LS | 1997.50000 1997.50| 5000.00000 5000.00| 5000.00000 5000.00
MAINTENANCE OF TRAFFIC 41557625201 | | |
0025 0102 60 1680.000 ED | 0.38000 638.40| 1.00000 1680.00| 0.28000 470.40
WORK ZONE SIGN | | |
0030 0102 74 2 140.000 ED | 0.48000 67.20| 1.00000 140.00| 0.36000 50.40
BARRICADE, TEMPORARY, TYPE III, 6' | | |
0035 0102 77 560.000 ED | 0.38000 212.80| 1.00000 560.00| 0.28000 156.80
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0040 0102 99 70.000 ED | 18.65000 1305.50| 20.00000 1400.00| 14.00000 980.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 07/29/13
TABULATION OF BIDS PAGE : 002 -3

CALL ORDER: 002 PROPOSAL ID: E3L84 LETTING DATE: 07/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|STAMPEDE CONSTRUCTION, LLC |MARSHALL BROTHERS INDUSTRIA |F & W CONSTRUCTION COMPANY, INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0045 0104 10 3 406.000 LF | 1.65000 669.90| 2.00000 812.00| 3.00000 1218.00
SEDIMENT BARRIER | | |
0050 0110 1 1 0.023 LS | 12462.00000 12462.00| 5000.00000 5000.00| 25000.00000 25000.00
CLEARING & GRUBBING 41557625201 | | |
0055 0327 70 4 267.000 SY | 28.40000 7582.80| 30.00000 8010.00| 9.36000 2499.12
MILLING EXIST ASPH PAVT, 3" AVG DEPTH | | |
0060 0334 1 22 22.000 TN | 166.25000 3657.50| 300.00000 6600.00| 310.00000 6820.00
SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 | | |
PMA | | |
0065 0337 7 41 22.000 TN | 166.25000 3657.50| 300.00000 6600.00| 310.00000 6820.00
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC B, FC-12.5, PG 76-22, PMA | | |
0070 0339 1 3.400 TN | 166.25000 565.25| 1000.00000 3400.00| 310.00000 1054.00
MISCELLANEOUS ASPHALT PAVEMENT | | |
0075 0538 1 103.100 LF | 21.15000 2180.57| 50.00000 5155.00| 20.00000 2062.00
GUARDRAIL RESET | | |
0080 0999 25 LUMP | 3835.66000 3835.66| 3835.66000 3835.66| 3835.66000 3835.66
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
41557625201 | | |

SECTION 0002 TOTALS | $ 45,416.58| $ 53,192.66| $ 63,966.38
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0085 0710 90 LUMP | 1995.00000 1995.00| 5000.00000 5000.00| 3000.00000 3000.00
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 41557625201 | | |

SECTION 0003 TOTALS | $ 1,995.00| $ 5,000.00| $ 3,000.00
====================================================================================================================================

CONTRACT TOTALS | $ 72,357.58| $ 97,792.66| $ 114,766.38



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 07/29/13
TABULATION OF BIDS PAGE : 002 -4

CALL ORDER: 002 PROPOSAL ID: E3L84 LETTING DATE: 07/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|SCOTT BRIDGE COMPANY, INC. |ANDERSON COLUMBIA CO., INC. |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0400 4 4 40.000 CY | 1503.56000 60142.40| 581.93000 23277.20|
CONCRETE CLASS IV, SUPERSTRUCTURE | | |
0010 0415 1 9 7800.000 LB | 1.25000 9750.00| 1.74000 13572.00|
REINFORCING STEEL- APPROACH SLABS | | |

SECTION 0001 TOTALS | $ 69,892.40| $ 36,849.20| $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0015 0101 1 LUMP | 12468.26000 12468.26| 34000.00000 34000.00|
MOBILIZATION 41557625201 | | |
0020 0102 1 35.000 LS | 2493.65000 2493.65| 10621.91000 10621.91|
MAINTENANCE OF TRAFFIC 41557625201 | | |
0025 0102 60 1680.000 ED | 0.75000 1260.00| 0.46000 772.80|
WORK ZONE SIGN | | |
0030 0102 74 2 140.000 ED | 1.00000 140.00| 0.46000 64.40|
BARRICADE, TEMPORARY, TYPE III, 6' | | |
0035 0102 77 560.000 ED | 0.50000 280.00| 0.85000 476.00|
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0040 0102 99 70.000 ED | 15.00000 1050.00| 22.16000 1551.20|
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0045 0104 10 3 406.000 LF | 11.72000 4758.32| 5.48000 2224.88|
SEDIMENT BARRIER | | |
0050 0110 1 1 0.023 LS | 4166.27000 4166.27| 17755.00000 17755.00|
CLEARING & GRUBBING 41557625201 | | |
0055 0327 70 4 267.000 SY | 15.00000 4005.00| 34.23000 9139.41|
MILLING EXIST ASPH PAVT, 3" AVG DEPTH | | |
0060 0334 1 22 22.000 TN | 150.00000 3300.00| 317.19000 6978.18|
SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 | | |
PMA | | |
0065 0337 7 41 22.000 TN | 250.00000 5500.00| 317.19000 6978.18|
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC B, FC-12.5, PG 76-22, PMA | | |
0070 0339 1 3.400 TN | 1500.00000 5100.00| 761.55000 2589.27|
MISCELLANEOUS ASPHALT PAVEMENT | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 07/29/13
TABULATION OF BIDS PAGE : 002 -5

CALL ORDER: 002 PROPOSAL ID: E3L84 LETTING DATE: 07/11/13 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|SCOTT BRIDGE COMPANY, INC. |ANDERSON COLUMBIA CO., INC. |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 0538 1 103.100 LF | 43.00000 4433.30| 61.53000 6343.74|
GUARDRAIL RESET | | |
0080 0999 25 LUMP | 3835.66000 3835.66| 3835.66000 3835.66|
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
41557625201 | | |

SECTION 0002 TOTALS | $ 52,790.46| $ 103,330.63| $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNING
| | |

0085 0710 90 LUMP | 2000.00000 2000.00| 5215.85000 5215.85|
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 41557625201 | | |

SECTION 0003 TOTALS | $ 2,000.00| $ 5,215.85| $
====================================================================================================================================

CONTRACT TOTALS | $ 124,682.86| $ 145,395.68| $ 0.00




