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VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E3L32 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : placing riprap armoring at Bents 2 and 3 as detailed in the
CONTRACT TIME : 55 WORKING DAYS (AVAILABLE DAYS) plans in accordance with the Specifications and as directed

by the Project Administrator on Bridge Numbers 610047 and
610062, SR 8 (I- 10) over Choctawhatchee River in Washington
County. This is a Streamline Plan Quantity contract. For
this Contract, all pay items are plan quantity items as
defined in Subarticle 9-1.3.2.

FINPROJ(S) : 22283225201 (*) F.A. NO. : N/A COUNTIES : WASHINGTON

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : OVER CHOCTAWHATCHEE RIVER BRIDGE NOS. 610047 & 062

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 MARSHALL BROTHERS INDUSTRIAL, INC. Responsive Winning bid $ 292,883.77 0.00%
2 NORTH FLORIDA CONSTRUCTION, INC. Responsive Non-Winning Bid $ 374,826.57 27.97%
3 R. J. P. ENTERPRISES, INC. Responsive Non-Winning Bid $ 412,100.07 40.70%

ct323ab
Text Box
NOTE: Failure to file a protest within the time prescribed       in section 120.57(3), Florida Statutes, or failure to       post the bond or other security required by law       within the time allowed for filing a bond shall        constitute a waiver of proceedings under chapter      120Florida Statutes.  

ct323ab
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 
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CALL ORDER : 001 PROPOSAL ID : E3L32 PROPOSAL DESC :
LETTING DATE : 01/09/14 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : placing riprap armoring at Bents 2 and 3 as detailed in the
CONTRACT TIME : 55 WORKING DAYS (AVAILABLE DAYS) plans in accordance with the Specifications and as directed

by the Project Administrator on Bridge Numbers 610047 and
610062, SR 8 (I- 10) over Choctawhatchee River in Washington
County. This is a Streamline Plan Quantity contract. For
this Contract, all pay items are plan quantity items as
defined in Subarticle 9-1.3.2.

FINPROJ(S) : 22283225201 (*) F.A. NO. : N/A COUNTIES : WASHINGTON

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : OVER CHOCTAWHATCHEE RIVER BRIDGE NOS. 610047 & 062

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|MARSHALL BROTHERS INDUSTRIA |NORTH FLORIDA CONSTRUCTION, |R. J. P. ENTERPRISES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 14800.00000 14800.00| 34000.00000 34000.00| 30000.00000 30000.00
MOBILIZATION 22283225201 | | |
0010 0102 1 55.000 LS | 10800.00000 10800.00| 18562.00000 18562.00| 12500.00000 12500.00
MAINTENANCE OF TRAFFIC 22283225201 | | |
0015 0102 60 770.000 ED | 2.25000 1732.50| 0.50000 385.00| 0.50000 385.00
WORK ZONE SIGN | | |
0020 0102 71 11 108.000 LF | 88.00000 9504.00| 43.00000 4644.00| 30.00000 3240.00
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0025 0102 74 1 5170.000 ED | 1.20000 6204.00| 0.50000 2585.00| 0.25000 1292.50
TEMPORARY BARRICADE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0030 0102 76 55.000 ED | 29.00000 1595.00| 12.00000 660.00| 15.00000 825.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0035 0102 77 330.000 ED | 5.75000 1897.50| 0.50000 165.00| 0.50000 165.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0040 0102 79 220.000 ED | 5.75000 1265.00| 0.50000 110.00| 0.50000 110.00
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, | | |
STEADY BURN | | |
0045 0102 99 55.000 ED | 35.00000 1925.00| 25.00000 1375.00| 35.00000 1925.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
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CALL ORDER: 001 PROPOSAL ID: E3L32 LETTING DATE: 01/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|MARSHALL BROTHERS INDUSTRIA |NORTH FLORIDA CONSTRUCTION, |R. J. P. ENTERPRISES, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 0102150 1 110.000 ED | 29.00000 3190.00| 12.00000 1320.00| 15.00000 1650.00
PORTABLE REGULATORY, SIGN | | |
0055 0102150 2 110.000 ED | 25.75000 2832.50| 12.00000 1320.00| 25.00000 2750.00
RADAR SPEED DISPLAY UNIT | | |
0060 0104 10 3 418.000 LF | 2.35000 982.30| 3.00000 1254.00| 15.00000 6270.00
SEDIMENT BARRIER | | |
0065 0110 1 1 0.470 LS | 10400.00000 10400.00| 7669.00000 7669.00| 34100.00000 34100.00
CLEARING & GRUBBING 22283225201 | | |
0070 0530 3 3 1542.000 TN | 110.00000 169620.00| 159.00000 245178.00| 175.00000 269850.00
RIPRAP- RUBBLE, BANK AND SHORE | | |
0075 0530 74 393.000 TN | 104.00000 40872.00| 98.00000 38514.00| 72.00000 28296.00
BEDDING STONE | | |
0080 0570 1 2 1104.000 SY | 2.35000 2594.40| 4.00000 4416.00| 5.50000 6072.00
PERFORMANCE TURF, SOD | | |
0085 0999 25 LUMP | 12669.57000 12669.57| 12669.57000 12669.57| 12669.57000 12669.57
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
22283225201 | | |

SECTION 0001 TOTALS | $ 292,883.77| $ 374,826.57| $ 412,100.07
====================================================================================================================================

CONTRACT TOTALS | $ 292,883.77| $ 374,826.57| $ 412,100.07




