FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 01/00/ 14
PAGE : 006 -1
VENDOR RANKI NG

CALL ORDER . 006 PROPOCSAL ID : E3M29 PROPOSAL DESC :

LETTI NG DATE : 01/09/14 2:00 P.M DI STRI CT . 03 The i nprovenents under this District Contract consist of
SET- ASI DE : U R CODE : repairing bent cap spalls beneath Beam 2 and Beam 3 at Bent
CONTRACT TI ME : 45 WORKI NG DAYS ( AVAI LABLE DAYS) 2, installing suspended steel saddle assenbly to support

Beam 2 and Beam 3 at Bent 2, and replacing expansion joints
with poured joints and installing polymer nosing at approach
slab joints as identified in these plans or as directed by
the Project Administrator for Bridge No. 520910, SR 10 over
Blue Creek in Holnes County.. This is a Streamine Plan
Quantity contract. For this Contract, all pay itens are plan
quantity itens as defined in Subarticle 9-1.3.2.

FI NPRQJ( S) : 43290615201 (*) F. A, NO . NA COUNTI ES : HOLMES
LOCAL NANME : SR 10 (US 90) ROAD NAME : SR 10
PRQJ LIMTS . BLUE CREEK BRI DGE BRI DGE NO. 520910
Bl D BI D TOTAL % OVER
RANK VENDOR NAME TYPE STATUS BI D LOW BI D
1 PNEUVATI C CONCRETE CO., | NC. Responsi ve W nni ng bid $ 70, 363. 08 0. 00%
2 VI KTOR CONSTRUCTI ON CORP Responsi ve Non-W nning Bid $ 72,897.78 3.60%
3 | NTRON TECHNOLOG ES, | NC. Responsi ve Non-W nning Bid $ 84,923. 24 20. 69%
4 NORTH FLORI DA CONSTRUCTI ON, | NC. Responsi ve Non-W nning Bid $ 86,175.78 22.47%
5 CLYMPUS PAI NTI NG CONTRACTORS, | NC. Responsi ve Non-W nning Bid $ 95, 670. 28 35. 96%
6 G BSON & ASSCOCI ATES, | NC. Responsi ve Non-W nning Bid $ 99, 555. 88 41. 48%
7 CPR CONTRACTI NG, LLC Responsi ve Non-W nning Bid $ 105, 272. 79 49. 61%
8 MARSHALL BROTHERS | NDUSTRI AL, | NC. Responsi ve Non-W nning Bid $ 110, 082. 78 56. 44%
9 M & J CONSTRUCTI ON COVPANY OF PI NELLAS COUNTY, | NC. Responsi ve Non-W nning Bid $ 126, 866. 97 80. 30%
10 L & S CONCRETE RESTORATI ON, | NC. Responsi ve Non-W nning Bid $ 142, 343.78 102 %
11 BRI DGE MASTERS CONSTRUCTI ON, LLC Responsi ve Non-W nning Bid $ 146, 202. 78 107 %
12 SOUTHERN ROAD & BRIDGE, LLC Responsi ve Non-W nning Bid $ 149, 600. 78 112 %
13 PROSHOT CONCRETE, | NC. Responsi ve Non-W nning Bid $ 149, 759. 58 112 %

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law
within the time allowed for filing a bond shall
constitute a waiver of proceedings under chapter
120Florida Statutes.

NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION
CONTINGENT UPON BUDGET AVAILIBILITY
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FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE :
PAGE :

01/00/ 14
006 -2

CALL ORDER 006 PROPCSAL | D E3M29 PROPCSAL DESC :
LETTI NG DATE 01/09/14 2:00 P.M Dl STRI CT : 03 The i nprovenents under this District Contract consist of
SET- ASI DE : U R CODE : repairing bent cap spalls beneath Beam 2 and Beam 3 at Bent
CONTRACT TI ME : 45 WORKI NG DAYS ( AVAI LABLE DAYS) 2, installing suspended steel saddl e assenbly to support
Beam 2 and Beam 3 at Bent 2, and repl aci ng expansion joints
with poured joints and installing polymer nosing at approach
slab joints as identified in these plans or as directed by
the Project Administrator for Bridge No. 520910, SR 10 over
Blue Creek in Holnes County.. This is a Streamine Plan
Quantity contract. For this Contract, all pay itens are plan
quantity items as defined in Subarticle 9-1.3.2.
FI NPRQI( S) 43290615201 (*) F. A NO N A COUNTI ES HOLMVES
LOCAL NAME SR 10 (US 90) ROAD NAME : SR 10
PRQJ LIMTS BLUE CREEK BRI DGE BRI DGE NO. 520910
( 1) (2 ( 3)
PNEUMATI C CONCRETE CO., | NC | VI KTOR CONSTRUCTI ON CORP I NTRON TECHNOLOJ ES, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
SECTI ON 0001 STRUCTURES
0005 0104 10 3 100. 000 LF 1. 00000 100. 00 0. 00000 0.00 15. 30000 1530. 00
SEDI MENT BARRI ER
0010 0104 11 300. 000 LF 8. 00000 2400. 00 5. 00000 1500. 00 13. 60000 4080. 00
FLOATI NG TURBI DI TY BARRI ER
0015 0400140 1 8. 000 EA 200. 00000 1600. 00 500. 00000 4000. 00 705. 60000 5644. 80
NEOPRENE PAD REPLACEMENT, BENT/ Pl ER
0020 0401 70 2 10. 000 CF 900. 00000 9000. 00 500. 00000 5000. 00 718. 30000 7183. 00
RESTORE SPALLED AREAS, LATEX MODI FlI ED
MORTAR- STYRENE BUTADI ENE
0025 0458 1 21 408. 000 LF 37. 00000 15096. 00 50. 00000 20400. 00 28. 50000 11628. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, POURED JO NT W TH
BACKER ROD
0030 0458 2 22.200 CF 624. 00000 13852. 80 700. 00000 15540. 00 689. 80000 15313. 56
POLYMER NOSI NG FOR BRI DGE DECK
EXPANSI ON JO NT
0035 0460 1 1 2611. 000 LB 7. 00000 18277. 00 5. 00000 13055. 00 6. 40000 16710. 40
STRUCT STEEL- REHAB, CARBON
SECTI ON 0001 TOTALS $ 60, 325. 80 $ 59, 495. 00 $ 62, 089. 76
______________________________________________________________________ o

SECTI ON 0002 ROADVWAY



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 01/00/ 14

TABULATI ON OF BI DS PAGE : 006 -3
CALL ORDER 006 PROPCSAL | D: E3MR29 LETTI NG DATE: 01/09/14 2:00 P.M DI STRICT: 03
( 1) (2 ) ( 3 )
PNEUMATI C CONCRETE CO., | NC | VI KTOR CONSTRUCTI ON CORP I NTRON TECHNOLOG ES, | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ O A

0040 0101 1 LUVP 5000. 00000 5000. 00 5000. 00000 5000. 00 8850. 00000 8850. 00
MOBI LI ZATI ON 43290615201
0045 0102 1 45.000 LS 1000. 00000 1000. 00 5000. 00000 5000. 00 9903. 00000 9903. 00
MAI NTENANCE OF TRAFFI C 43290615201
0050 0102 60 540. 000 ED 0. 65000 351. 00 0. 00000 0.00 0. 45000 243. 00
WORK ZONE S| GN
0055 0102 74 1 810. 000 ED 0. 25000 202. 50 0. 00000 0.00 0. 37000 299. 70
TEMPORARY BARRI CADE- TYPES I, 11, DI,
VP, DRUM OR LCD
0060 0102 77 180. 000 ED 0. 45000 81. 00 0. 00000 0.00 0. 75000 135. 00
HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0065 0999 25 LUVP 3402. 78000 3402. 78 3402. 78000 3402. 78 3402. 78000 3402. 78
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43290615201

SECTI ON 0002 TOTALS $ 10, 037. 28 $ 13, 402. 78 $ 22,833. 48

CONTRACT TOTALS $ 70, 363. 08| $ 72,897. 78| $ 84,923. 24



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 01/00/ 14

TABULATI ON OF BI DS PAGE : 006 -4
CALL ORDER: 006 PROPCSAL | D: E3M29 LETTI NG DATE: 01/09/14 2:00 P.M DI STRI CT: 03

(4 ) ( 5 ) ( 6 )

NORTH FLORI DA CONSTRUCTI ON, OLYMPUS PAI NTI NG CONTRACTOR | G BSON & ASSCCI ATES, | NC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT

------------------------------------------ e
SECTI ON 0001 STRUCTURES

0005 0104 10 3 100. 000 LF 2. 00000 200. 00 4.50000 450. 00 1. 00000 100. 00
SEDI MENT BARRI ER
0010 0104 11 300. 000 LF 15. 00000 4500. 00 8. 00000 2400. 00 6. 00000 1800. 00
FLOATI NG TURBI DI TY BARRI ER
0015 0400140 1 8. 000 EA 350. 00000 2800. 00 2500. 00000 20000. 00 150. 00000 1200. 00
NEOPRENE PAD REPLACEMENT, BENT/ Pl ER
0020 0401 70 2 10. 000 CF 525. 00000 5250. 00 625. 00000 6250. 00 300. 00000 3000. 00

RESTORE SPALLED AREAS, LATEX MODI Fl ED
MORTAR- STYRENE BUTADI ENE

0025 0458 1 21 408. 000 LF 45. 00000 18360. 00 40. 00000 16320. 00 42.50000 17340. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, POURED JO NT W TH
BACKER ROD

0030 0458 2 22.200 CF 350. 00000 7770.00 510. 00000 11322. 00 890. 00000 19758. 00
POLYMER NOSI NG FOR BRI DGE DECK
EXPANSI ON JOI NT

0035 0460 1 1 2611. 000 LB 8. 00000 20888. 00 6. 00000 15666. 00 14. 60000 38120. 60
STRUCT STEEL- REHAB, CARBON

SECTI ON 0001 TOTALS $ 59, 768. 00 $ 72, 408. 00 $ 81, 318. 60

------------------------------------------ e
SECTI ON 0002 ROADVWAY

0040 0101 1 LUMP 10000. 00000 10000. 00 6500. 00000 6500. 00 11000. 00000 11000. 00
MOBI LI ZATI ON 43290615201
0045 0102 1 45,000 LS 12150. 00000 12150. 00 12500. 00000 12500. 00 3200. 00000 3200. 00
MAI NTENANCE OF TRAFFI C 43290615201
0050 0102 60 540. 000 ED 0. 50000 270. 00 0. 80000 432.00 0. 65000 351. 00
WORK ZONE SI GN
0055 0102 74 1 810. 000 ED 0. 50000 405. 00 0. 35000 283. 50 0. 25000 202.50
TEMPORARY BARRI CADE- TYPES |, |1, D,
VP, DRUM OR LCD
0060 0102 77 180. 000 ED 1. 00000 180. 00 0. 80000 144. 00 0. 45000 81. 00
H GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0065 0999 25 LUVP 3402. 78000 3402. 78 3402. 78000 3402.78 3402. 78000 3402. 78
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43290615201

SECTI ON 0002 TOTALS $ 26, 407.78 $ 23, 262.28 $ 18, 237. 28

CONTRACT TOTALS $ 86, 175. 78| $ 95, 670. 28| $ 99, 555. 88



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 01/00/ 14

TABULATI ON OF BI DS PAGE : 006 -5
CALL ORDER 006 PROPOSAL | D E3M29 LETTI NG DATE: 01/09/14 2:00 P.M DI STRICT: 03
7 ) ( 8 ) (9)
CPR CONTRACTI NG, LLC MARSHALL BROTHERS | NDUSTRI A | M & J CONSTRUCTI ON COVPANY OF P

LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AVOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE ANOUNT
------------------------------------------ O A

SECTI ON 0001 STRUCTURES

0005 0104 10 3 100. 000 LF 1. 83290 183. 29 5. 00000 500. 00 3.00000 300. 00

SEDI MENT BARRI ER

0010 0104 11 300. 000 LF 6. 41150 1923. 45 15. 00000 4500. 00 8. 00000 2400. 00

FLOATI NG TURBI DI TY BARRI ER

0015 0400140 1 8.000 EA 1386. 35750 11090. 86 1500. 00000 12000. 00 480. 00000 3840. 00

NEOPRENE PAD REPLACENENT, BENT/ Pl ER

0020 0401 70 2 10. 000 CF 404. 72450 4047. 25 1000. 00000 10000. 00 550. 00000 5500. 00

RESTORE SPALLED AREAS, LATEX MODI Fl ED
MORTAR- STYRENE BUTADI ENE

0025 0458 1 21 408. 000 LF 55. 25200 22542. 82 25. 00000 10200. 00 45. 00000 18360. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, POURED JO NT W TH
BACKER ROD

0030 0458 2 22.200 CF 1159. 96730 25751. 27 1000. 00000 22200. 00 870. 00000 19314. 00
POLYMER NOSI NG FOR BRI DGE DECK
EXPANSI ON JOI NT

0035 0460 1 1 2611. 000 LB 5. 06550 13226. 02 10. 00000 26110. 00 15. 89000 41488. 79
STRUCT STEEL- REHAB, CARBON

SECTI ON 0001 TOTALS $ 78, 764. 96 $ 85, 510. 00 $ 91, 202. 79

------------------------------------------ e
SECTI ON 0002 ROADVWAY

0040 0101 1 LUMP 1000. 00000 1000. 00 10000. 00000 10000. 00 19600. 00000 19600. 00
MOBI LI ZATI ON 43290615201
0045 0102 1 45,000 LS 21842. 24600 21842. 25 10000. 00000 10000. 00 11900. 00000 11900. 00
MAI NTENANCE OF TRAFFI C 43290615201
0050 0102 60 540. 000 ED 0. 25000 135. 00 0. 50000 270. 00 0. 78000 421. 20
WORK ZONE SI GN
0055 0102 74 1 810. 000 ED 0. 10000 81. 00 1. 00000 810. 00 0. 30000 243. 00
TEMPORARY BARRI CADE- TYPES |, |1, D,
VP, DRUM OR LCD
0060 0102 77 180. 000 ED 0. 26000 46. 80 0. 50000 90. 00 0. 54000 97. 20
H GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0065 0999 25 LUVP 3402. 78000 3402. 78 3402. 78000 3402.78 3402. 78000 3402. 78
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43290615201

SECTI ON 0002 TOTALS $ 26, 507. 83 $ 24,572.78 $ 35, 664. 18

CONTRACT TOTALS $ 105, 272. 79| $ 110, 082. 78| $ 126, 866. 97



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 01/00/ 14

TABULATI ON OF BI DS PAGE : 006 -6
CALL ORDER 006 PROPOSAL | D E3M29 LETTI NG DATE: 01/09/14 2:00 P.M DI STRICT: 03
( 10 ) (11 ) (12 )
L & S CONCRETE RESTORATI ON, | BRI DGE MASTERS CONSTRUCTI ON | SOUTHERN ROAD & BRI DGE, LLC
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AVOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE ANOUNT
------------------------------------------ O A
SECTI ON 0001 STRUCTURES
0005 0104 10 3 100. 000 LF 5. 00000 500. 00 0. 00000 0.00 5. 00000 500. 00
SEDI MENT BARRI ER
0010 0104 11 300. 000 LF 9. 00000 2700. 00 0. 00000 0.00 15. 00000 4500. 00
FLOATI NG TURBI DI TY BARRI ER
0015 0400140 1 8.000 EA 520. 00000 4160. 00 2000. 00000 16000. 00 500. 00000 4000. 00
NEOPRENE PAD REPLACENENT, BENT/ Pl ER
0020 0401 70 2 10. 000 CF 685. 00000 6850. 00 300. 00000 3000. 00 2000. 00000 20000. 00

RESTORE SPALLED AREAS, LATEX MODI Fl ED
MORTAR- STYRENE BUTADI ENE

0025 0458 1 21 408. 000 LF 45. 00000 18360. 00 60. 00000 24480. 00 85. 00000 34680. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, POURED JO NT W TH
BACKER ROD

0030 0458 2 22.200 CF 1420. 00000 31524. 00 500. 00000 11100. 00 1000. 00000 22200. 00
POLYMER NOSI NG FOR BRI DGE DECK
EXPANSI ON JOI NT

0035 0460 1 1 2611. 000 LB 17. 00000 44387. 00 20. 00000 52220. 00 15. 00000 39165. 00
STRUCT STEEL- REHAB, CARBON

SECTI ON 0001 TOTALS $ 108, 481. 00 $ 106, 800. 00 $ 125, 045. 00

------------------------------------------ e
SECTI ON 0002 ROADVWAY

0040 0101 1 LUMP 17700. 00000 17700. 00 18000. 00000 18000. 00 11000. 00000 11000. 00
MOBI LI ZATI ON 43290615201
0045 0102 1 45,000 LS 11500. 00000 11500. 00 18000. 00000 18000. 00 10000. 00000 10000. 00
MAI NTENANCE OF TRAFFI C 43290615201
0050 0102 60 540. 000 ED 0. 50000 270. 00 0. 00000 0. 00 0. 10000 54. 00
WORK ZONE SI GN
0055 0102 74 1 810. 000 ED 1. 00000 810. 00 0. 00000 0. 00 0. 10000 81. 00
TEMPORARY BARRI CADE- TYPES |, |1, D,
VP, DRUM OR LCD
0060 0102 77 180. 000 ED 1. 00000 180. 00 0. 00000 0. 00 0. 10000 18. 00
H GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0065 0999 25 LUVP 3402. 78000 3402. 78 3402. 78000 3402.78 3402. 78000 3402. 78
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43290615201

SECTI ON 0002 TOTALS $ 33,862. 78 $ 39, 402.78 $ 24,555, 78

CONTRACT TOTALS $ 142, 343. 78| $ 146, 202. 78| $ 149, 600. 78



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 01/00/ 14
TABULATI ON OF BI DS PAGE : 006 -7

CALL ORDER: 006 PROPCSAL | D E3MR9 LETTI NG DATE: 01/09/14 2:00 P.M DI STRICT: 03

( 13 ) ( ) ( )
PROSHOT CONCRETE, | NC.

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

SECTI ON 0001 STRUCTURES

0005 0104 10 3 100. 000 LF 10. 00000 1000. 00
SEDI MENT BARRI ER

0010 0104 11 300. 000 LF 1. 00000 300. 00
FLOATI NG TURBI DI TY BARRI ER

0015 0400140 1 8.000 EA 200. 00000 1600. 00
NEOPRENE PAD REPLACEMENT, BENT/ Pl ER

0020 0401 70 2 10. 000 CF 400. 00000 4000. 00

RESTORE SPALLED AREAS, LATEX MODI Fl ED
MORTAR- STYRENE BUTADI ENE

0025 0458 1 21 408. 000 LF 55. 00000 22440. 00
BRI DGE DECK EXPANSI ON JO NT,
REHABI LI TATI ON, POURED JO NT W TH
BACKER ROD

0030 0458 2 22.200 CF 550. 00000 12210. 00
POLYMER NOSI NG FOR BRI DGE DECK
EXPANSI ON JOI NT

0035 0460 1 1 2611. 000 LB 30. 00000 78330. 00
STRUCT STEEL- REHAB, CARBON

SECTI ON 0001 TOTALS $ 119, 880. 00 $ $

------------------------------------------ e
SECTI ON 0002 ROADVWAY

0040 0101 1 LUMP 9500. 00000 9500. 00
MOBI LI ZATI ON 43290615201
0045 0102 1 45,000 LS 16300. 00000 16300. 00
MAI NTENANCE OF TRAFFI C 43290615201
0050 0102 60 540. 000 ED 0. 50000 270. 00
WORK ZONE SI GN
0055 0102 74 1 810. 000 ED 0. 50000 405. 00
TEMPORARY BARRI CADE- TYPES |, |1, D,
VP, DRUM OR LCD
0060 0102 77 180. 000 ED 0. 01000 1.80
H GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0065 0999 25 LUVP 3402. 78000 3402. 78
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43290615201

SECTI ON 0002 TOTALS $ 29, 879. 58

CONTRACT TOTALS $ 149, 759. 58| $ 0. 00| $ 0. 00





