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VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : E3N58 PROPOSAL DESC :
LETTING DATE : 10/09/14 2:00 P.M. DISTRICT : 03 The Improvements under this Lump Sum Contract consist of the
SET-ASIDE : U/R CODE : Removal and Replacement of Highway Traffic Markings and
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS) Reflective Pavement Markers on various roadways in Santa

Rosa County. A more detailed Scope of Services is contained
in the Appendices. A Contractor Experience from number
850-070-06 is required to be submitted with bid.

FINPROJ(S) : 42214227246 (*) F.A. NO. : N/A COUNTIES : SANTA ROSA

LOCAL NAME : MILTON OPERATIONS ROUTINE MAINTENANCE ROAD NAME :
PROJ LIMITS :

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 SOUTHERN STATES PAVEMENT MARKINGS, INC. Responsive Winning bid $ 385,788.80 0.00%
2 AKCA INC. Responsive Non-Winning Bid $ 552,867.00 43.30%
3 OGLESBY CONSTRUCTION, INC. Responsive Non-Winning Bid $ 574,239.30 48.84%
4 ACME BARRICADES, L.C. Responsive Non-Winning Bid $ 680,000.00 76.26%
5 MCSHEA CONTRACTING, LLC Responsive Non-Winning Bid $ 1,002,132.00 159 %
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NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120Florida Statutes.  
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CALL ORDER : 002 PROPOSAL ID : E3N58 PROPOSAL DESC :
LETTING DATE : 10/09/14 2:00 P.M. DISTRICT : 03 The Improvements under this Lump Sum Contract consist of the
SET-ASIDE : U/R CODE : Removal and Replacement of Highway Traffic Markings and
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS) Reflective Pavement Markers on various roadways in Santa

Rosa County. A more detailed Scope of Services is contained
in the Appendices. A Contractor Experience from number
850-070-06 is required to be submitted with bid.

FINPROJ(S) : 42214227246 (*) F.A. NO. : N/A COUNTIES : SANTA ROSA

LOCAL NAME : MILTON OPERATIONS ROUTINE MAINTENANCE ROAD NAME :
PROJ LIMITS :

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|SOUTHERN STATES PAVEMENT MA |AKCA INC. |OGLESBY CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)

| | |
0005 E099 1 LUMP | 385788.80000 385788.80| 552867.00000 552867.00| 574239.30000 574239.30
LUMP SUM | | |

SECTION 0001 TOTALS | $ 385,788.80| $ 552,867.00| $ 574,239.30
====================================================================================================================================

CONTRACT TOTALS | $ 385,788.80| $ 552,867.00| $ 574,239.30
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CALL ORDER: 002 PROPOSAL ID: E3N58 LETTING DATE: 10/09/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|ACME BARRICADES, L.C. |MCSHEA CONTRACTING, LLC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)

| | |
0005 E099 1 LUMP | 680000.00000 680000.00| 1002132.00000 1002132.00|
LUMP SUM | | |

SECTION 0001 TOTALS | $ 680,000.00| $ 1,002,132.00| $
====================================================================================================================================

CONTRACT TOTALS | $ 680,000.00| $ 1,002,132.00| $ 0.00




