

VENDOR RANKING

CALL ORDER : 002
 LETTING DATE : 11/13/14 2:00 P.M.
 SET-ASIDE :
 CONTRACT TIME : 115 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E3L88
 DISTRICT : 03
 U/R CODE :

PROPOSAL DESC :
 The Improvements under this District Contract consist of resurfacing, restoring, and rehabilitating (RRR) State Road 189 (Lewis Turner Boulevard) from south of SR 188 (Racetrack Road) to Roberts Boulevard in Okaloosa County. This includes milling and resurfacing the existing roadway pavement, pavement and curb & gutter repair, drainage improvements, signing and pavement markings, sidewalk and pedestrian ramp reconstruction, and minor signalization components. This is a Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision. Payment for all work in this Contract will be made under: Item No. 999-2 Lump Sum Contract - LS Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments. Pre-qualification is required to bid on this project.

FINPROJ(S) : 42697015201 (*) F.A. NO. : N/A COUNTIES : OKALOOSA

LOCAL NAME : SR 189 LEWIS TURNER FROM SOUTH OF SR 188 TO ROBERT ROAD NAME : SR 189
 PROJ LIMITS : FROM SOUTH OF SR 188 TO ROBERTS BLVD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MIDSOUTH PAVING, INC.	Responsive	Winning bid	\$ 1,400,953.02	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	\$ 1,427,324.85	1.88%
3	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	\$ 1,624,794.00	15.97%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120Florida Statutes.

NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 12/11/14
 PAGE : 002 -2

CALL ORDER : 002
 LETTING DATE : 11/13/14 2:00 P.M.
 SET-ASIDE :
 CONTRACT TIME : 115 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E3L88
 DISTRICT : 03
 U/R CODE :

PROPOSAL DESC :
 The Improvements under this District Contract consist of resurfacing, restoring, and rehabilitating (RRR) State Road 189 (Lewis Turner Boulevard) from south of SR 188 (Racetrack Road) to Roberts Boulevard in Okaloosa County. This includes milling and resurfacing the existing roadway pavement, pavement and curb & gutter repair, drainage improvements, signing and pavement markings, sidewalk and pedestrian ramp reconstruction, and minor signalization components. This is a Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision. Payment for all work in this Contract will be made under: Item No. 999-2 Lump Sum Contract - LS Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments. Pre-qualification is required to bid on this project.

FINPROJ(S) : 42697015201 (*) F.A. NO. : N/A COUNTIES : OKALOOSA
 LOCAL NAME : SR 189 LEWIS TURNER FROM SOUTH OF SR 188 TO ROBERT ROAD NAME : SR 189
 PROJ LIMITS : FROM SOUTH OF SR 188 TO ROBERTS BLVD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MIDSOUTH PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) ROBERTS, C.W., CONTRACTING, INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42697015201	LUMP	1350953.02000	1350953.02	1377324.85000	1377324.85	1574794.00000	1574794.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42697015201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			\$ 1,400,953.02		\$ 1,427,324.85		\$ 1,624,794.00
CONTRACT TOTALS			\$ 1,400,953.02		\$ 1,427,324.85		\$ 1,624,794.00