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VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E3M60 PROPOSAL DESC :
LETTING DATE : 12/11/14 2:00 P.M. DISTRICT : 03 The Improvements under this District Contract consist of
SET-ASIDE : U/R CODE : milling and resurfacing State Road (SR) 281 (Avalon Blvd.)
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS) from Garcon Pointe Bridge to south of SR 8 (I-10). Items of

work will also include minor drainage, signing and pavement
markings in Santa Rosa County.The summary of pay items for
this project is listed in the Plans.PRE-QUALIFICATION IS
REQUIRED ON THIS PROJECT.

FINPROJ(S) : 42697215201 (*) F.A. NO. : N/A COUNTIES : SANTA ROSA

LOCAL NAME : SR 281 AVALON BLVD FROM GARCON POINTE BRIDGE TO S ROAD NAME : SR 281
PROJ LIMITS : FROM GARCON POINTE BRIDGE TO N OF SR 8 (I-10)

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 PANHANDLE GRADING & PAVING, INC. Responsive Winning bid $ 1,718,927.01 0.00%
2 ROADS, INC. OF NWF Responsive Non-Winning Bid $ 1,760,012.50 2.39%
3 MIDSOUTH PAVING, INC. Responsive Non-Winning Bid $ 2,203,247.99 28.17%
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NOTE: Failure to file a protest within the time prescribed 
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      120Florida Statutes. 
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FLORIDA DEPARTMENT OF TRANSPORTATION DATE :01/05/15
TABULATION OF BIDS PAGE : 001 -2

CALL ORDER : 001 PROPOSAL ID : E3M60 PROPOSAL DESC :
LETTING DATE : 12/11/14 2:00 P.M. DISTRICT : 03 The Improvements under this District Contract consist of
SET-ASIDE : U/R CODE : milling and resurfacing State Road (SR) 281 (Avalon Blvd.)
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS) from Garcon Pointe Bridge to south of SR 8 (I-10). Items of

work will also include minor drainage, signing and pavement
markings in Santa Rosa County.The summary of pay items for
this project is listed in the Plans.PRE-QUALIFICATION IS
REQUIRED ON THIS PROJECT.

FINPROJ(S) : 42697215201 (*) F.A. NO. : N/A COUNTIES : SANTA ROSA

LOCAL NAME : SR 281 AVALON BLVD FROM GARCON POINTE BRIDGE TO S ROAD NAME : SR 281
PROJ LIMITS : FROM GARCON POINTE BRIDGE TO N OF SR 8 (I-10)

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|PANHANDLE GRADING & PAVING, |ROADS, INC. OF NWF |MIDSOUTH PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 23600.00000 23600.00| 43000.00000 43000.00| 93238.73000 93238.73
MOBILIZATION 42697215201 | | |
0010 0102 1 100.000 LS | 48680.00000 48680.00| 20000.00000 20000.00| 64381.52000 64381.52
MAINTENANCE OF TRAFFIC 42697215201 | | |
0015 0102 3 250.000 CY | 18.50000 4625.00| 13.45000 3362.50| 30.83000 7707.50
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | | |
0020 0102 60 3700.000 ED | 0.28000 1036.00| 0.28000 1036.00| 0.25000 925.00
WORK ZONE SIGN | | |
0025 0102 62 200.000 ED | 0.28000 56.00| 2.77000 554.00| 0.25000 50.00
BARRIER MOUNTED WORK ZONE SIGN- INDEX | | |
11871 | | |
0030 0102 74 1 16500.000 ED | 0.18000 2970.00| 0.13000 2145.00| 0.15000 2475.00
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0035 0102 77 2900.000 ED | 0.28000 812.00| 0.28000 812.00| 0.25000 725.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0040 0102 78 1615.000 EA | 3.38000 5458.70| 4.37000 7057.55| 3.25000 5248.75
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0045 0102 99 28.000 ED | 15.50000 434.00| 27.66000 774.48| 14.50000 406.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE :01/05/15
TABULATION OF BIDS PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E3M60 LETTING DATE: 12/11/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|PANHANDLE GRADING & PAVING, |ROADS, INC. OF NWF |MIDSOUTH PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 0104 18 22.000 EA | 78.00000 1716.00| 138.32000 3043.04| 155.00000 3410.00
INLET PROTECTION SYSTEM | | |
0055 0107 1 120.600 AC | 20.00000 2412.00| 10.00000 1206.00| 30.00000 3618.00
LITTER REMOVAL | | |
0060 0107 2 120.600 AC | 31.00000 3738.60| 15.00000 1809.00| 30.00000 3618.00
MOWING | | |
0065 0327 70 1 1001.000 SY | 2.00000 2002.00| 3.55000 3553.55| 1.75000 1751.75
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | | |
0070 0327 70 5 81805.000 SY | 1.05000 85895.25| 0.95000 77714.75| 1.75000 143158.75
MILLING EXIST ASPH PAVT, 2" AVG DEPTH | | |
0075 0327 70 8 6462.000 SY | 1.45000 9369.90| 1.15000 7431.30| 2.00000 12924.00
MILLING EXIST ASPH PAVT, 2 1/2" AVG | | |
DEPTH | | |
0080 0327 70 16 46320.000 SY | 0.60000 27792.00| 0.90000 41688.00| 1.50000 69480.00
MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH | | |
0085 0334 1 23 7282.000 TN | 79.00000 575278.00| 79.00000 575278.00| 97.86000 712616.52
SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 | | |
PMA | | |
0090 0337 7 54 7457.300 TN | 94.70000 706206.31| 102.50000 764373.25| 116.72000 870416.06
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-9.5, PG 82-22, PMA | | |
0095 0425 6 2.000 EA | 335.00000 670.00| 394.76000 789.52| 900.00000 1800.00
VALVE BOXES, ADJUST | | |
0100 0710 11111 13.145 NM | 858.00000 11278.41| 968.27000 12727.91| 850.00000 11173.25
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0105 0710 11122 713.000 LF | 1.40000 998.20| 0.55000 392.15| 1.35000 962.55
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0110 0710 11124 60.000 LF | 3.15000 189.00| 2.77000 166.20| 3.00000 180.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 18" | | |
0115 0710 11125 20.000 LF | 5.20000 104.00| 3.32000 66.40| 5.00000 100.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 24" | | |
0120 0710 11151 144.000 LF | 4.16000 599.04| 1.11000 159.84| 4.00000 576.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, DOTTED / GUIDELINE/ 6-10 GAP | | |
EXTENSION, 6" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE :01/05/15
TABULATION OF BIDS PAGE : 001 -4

CALL ORDER: 001 PROPOSAL ID: E3M60 LETTING DATE: 12/11/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|PANHANDLE GRADING & PAVING, |ROADS, INC. OF NWF |MIDSOUTH PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0125 0710 11160 10.000 EA | 53.00000 530.00| 60.86000 608.60| 50.00000 500.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE | | |
0130 0710 11170 66.000 EA | 36.40000 2402.40| 35.96000 2373.36| 35.00000 2310.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0135 0710 11211 5.360 NM | 858.00000 4598.88| 968.27000 5189.93| 825.00000 4422.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0140 0710 11231 4.546 GM | 520.00000 2363.92| 442.64000 2012.24| 500.44000 2275.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SKIP, 6" | | |
0145 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42697215201 | | |

SECTION 0001 TOTALS | $ 1,575,815.61| $ 1,629,324.57| $ 2,070,449.38
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |

0150 0700 1 11 2.000 AS | 276.00000 552.00| 293.25000 586.50| 265.00000 530.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP | | |
TO 12 SF | | |
0155 0700 1 50 1.000 AS | 50.00000 50.00| 27.66000 27.66| 25.00000 25.00
SINGLE POST SIGN, RELOCATE | | |
0160 0700 1 60 6.000 AS | 25.00000 150.00| 1.11000 6.66| 10.00000 60.00
SINGLE POST SIGN, REMOVE | | |
0165 0701 16111 10.419 NM | 5844.00000 60888.64| 5256.32000 54765.60| 4900.00000 51053.10
AUDIBLE & VIBRATORY- PROFILED | | |
THERMOPLASTIC,STANDARD- OTHER SURFACES, | | |
WHITE, SOLID,6" | | |
0170 0705 11 1 32.000 EA | 68.00000 2176.00| 38.73000 1239.36| 65.00000 2080.00
DELINEATOR, FLEXIBLE TUBULAR | | |
0175 0710 90 LUMP | 33972.00000 33972.00| 28771.43000 28771.43| 35000.00000 35000.00
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 42697215201 | | |
0180 0711 11122 713.000 LF | 1.72000 1226.36| 1.05000 748.65| 1.65000 1176.45
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
8" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE :01/05/15
TABULATION OF BIDS PAGE : 001 -5

CALL ORDER: 001 PROPOSAL ID: E3M60 LETTING DATE: 12/11/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|PANHANDLE GRADING & PAVING, |ROADS, INC. OF NWF |MIDSOUTH PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0185 0711 11124 60.000 LF | 3.60000 216.00| 2.77000 166.20| 3.45000 207.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
18" | | |
0190 0711 11125 20.000 LF | 3.95000 79.00| 2.77000 55.40| 3.80000 76.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, | | |
24" | | |
0195 0711 11151 144.000 LF | 2.10000 302.40| 0.55000 79.20| 2.00000 288.00
THERMOPLASTIC, STANDARD, WHITE, | | |
DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, | | |
6" | | |
0200 0711 11160 10.000 EA | 114.40000 1144.00| 110.66000 1106.60| 110.00000 1100.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE | | |
0205 0711 11170 66.000 EA | 57.20000 3775.20| 66.40000 4382.40| 55.00000 3630.00
THERMOPLASTIC, STANDARD, WHITE, ARROW | | |
0210 0711 16111 2.726 NM | 3952.00000 10773.15| 3983.74000 10859.68| 3810.00000 10386.06
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0215 0711 16211 5.360 NM | 3900.00000 20904.00| 3983.74000 21352.85| 3800.00000 20368.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
0220 0711 16231 4.546 GM | 1518.40000 6902.65| 1438.57000 6539.74| 1500.00000 6819.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SKIP, 6" | | |

SECTION 0002 TOTALS | $ 143,111.40| $ 130,687.93| $ 132,798.61
====================================================================================================================================

CONTRACT TOTALS | $ 1,718,927.01| $ 1,760,012.50| $ 2,203,247.99
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