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VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : E3O22 PROPOSAL DESC :
LETTING DATE : 12/11/14 2:00 P.M. DISTRICT : 03 The improvements in this contract include removal and
SET-ASIDE : U/R CODE : replacement of existing guardrail, guardrail posts, blocks,
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS) guardrail end anchorage assembly; construction of concrete

gutters and flumes of riprap rubble ditch lining, as well as
shoulder rework, sodding and the placement of miscellaneous
asphalt. Work to be performed on SR 20 at Dismal Creek
Bridge in Walton County. Maintenance of Traffic,
Mobilization, fertilizer and water are incidental to the bid
items listed.

FINPROJ(S) : 42214317273 (*) F.A. NO. : N/A COUNTIES : WALTON

LOCAL NAME : PONCE DE LEON OPER ROUTINE MAINTENANCE ROAD NAME :
PROJ LIMITS : Guardrail Repair SR 20 Walton Co.

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 MBATTLE CONSTRUCTION, LLC Non Responsiv Non-Winning Bid $ 119,806.00 0.00%
2 LESCO STRUCTURAL, INC. Responsive Winning bid $ 144,533.42 20.63%
3 LIVE OAK MANAGEMENT GROUP L.L.C. Responsive Non-Winning Bid $ 209,141.85 74.56%

ct323jk
Text Box
NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120Florida Statutes. 

ct323jk
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 


ct323ab
Text Box
**This is the 2nd Posting for this project**
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CALL ORDER : 008 PROPOSAL ID : E3O22 PROPOSAL DESC :
LETTING DATE : 12/11/14 2:00 P.M. DISTRICT : 03 The improvements in this contract include removal and
SET-ASIDE : U/R CODE : replacement of existing guardrail, guardrail posts, blocks,
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS) guardrail end anchorage assembly; construction of concrete

gutters and flumes of riprap rubble ditch lining, as well as
shoulder rework, sodding and the placement of miscellaneous
asphalt. Work to be performed on SR 20 at Dismal Creek
Bridge in Walton County. Maintenance of Traffic,
Mobilization, fertilizer and water are incidental to the bid
items listed.

FINPROJ(S) : 42214317273 (*) F.A. NO. : N/A COUNTIES : WALTON

LOCAL NAME : PONCE DE LEON OPER ROUTINE MAINTENANCE ROAD NAME :
PROJ LIMITS : Guardrail Repair SR 20 Walton Co.

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|MBATTLE CONSTRUCTION, LLC |LESCO STRUCTURAL, INC. |LIVE OAK MANAGEMENT GROUP L.L.C

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ASPHALT REPAIR (MANUAL) (TN)

| | |
0005 0104 10 3 100.000 LF | 5.00000 500.00| 1.55000 155.00| 2.25000 225.00
SEDIMENT BARRIER | | |
0010 0120 1 10.000 CY | 400.00000 4000.00| 3.46000 34.60| 55.00000 550.00
REGULAR EXCAVATION | | |
0015 0339 1 175.000 TN | 100.00000 17500.00| 233.42000 40848.50| 168.40000 29470.00
MISCELLANEOUS ASPHALT PAVEMENT | | |
0020 0520 3 520.000 LF | 15.00000 7800.00| 13.82000 7186.40| 36.68000 19073.60
VALLEY GUTTER- CONCRETE | | |
0025 0530 3 4 155.000 TN | 25.00000 3875.00| 91.35000 14159.25| 172.45000 26729.75
RIPRAP, RUBBLE, F&I, DITCH LINING | | |
0030 0536 1 1 2034.000 LF | 12.00000 24408.00| 7.85000 15966.90| 23.50000 47799.00
GUARDRAIL -ROADWAY | | |
0035 0536 8 4.000 EA | 2000.00000 8000.00| 47.68000 190.72| 2700.50000 10802.00
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, | | |
FURNISH & INSTALL | | |
0040 0536 73 2034.000 LF | 7.00000 14238.00| 2.52000 5125.68| 3.25000 6610.50
GUARDRAIL REMOVAL | | |
0045 0536 83 1 341.000 EA | 40.00000 13640.00| 50.49000 17217.09| 67.00000 22847.00
GUARDRAIL POST REPLACEMENT, REGULAR | | |
0050 0536 85 24 4.000 EA | 2000.00000 8000.00| 2347.96000 9391.84| 2550.00000 10200.00
GUARDRAIL END ANCHORAGE ASSEMBLY- | | |
PARALLEL | | |
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CALL ORDER: 008 PROPOSAL ID: E3O22 LETTING DATE: 12/11/14 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|MBATTLE CONSTRUCTION, LLC |LESCO STRUCTURAL, INC. |LIVE OAK MANAGEMENT GROUP L.L.C

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 E110 70 1910.000 SY | 3.00000 5730.00| 12.68000 24218.80| 7.20000 13752.00
REMOVAL OF FLEXIBLE PAVEMENT | | |
0060 E536 12602 341.000 EA | 15.00000 5115.00| 24.04000 8197.64| 18.00000 6138.00
GUARDRAIL REPAIRS (REPLACE) (WOOD BLOCK | | |
0065 E575 1 700.000 SY | 2.00000 1400.00| 1.03000 721.00| 7.55000 5285.00
SODDING | | |
0070 E577 70 700.000 SY | 8.00000 5600.00| 1.60000 1120.00| 13.80000 9660.00
SHOULDER REWORK | | |

SECTION 0001 TOTALS | $ 119,806.00| $ 144,533.42| $ 209,141.85
====================================================================================================================================

CONTRACT TOTALS | $ 119,806.00| $ 144,533.42| $ 209,141.85




