
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/15
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E3O16 PROPOSAL DESC :
LETTING DATE : 01/08/15 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : repairs to concrete bridge railing and concrete deck area
CONTRACT TIME : 20 WORKING DAYS (AVAILABLE DAYS) damaged due to vehicle impact on the left side of Bridge No.

550050 on SR 8 (I-10) Over Ochlockonee River at Pier 6 in
Leon County. Also, repair the damaged joint seal adjacent to
damaged railing.This is a Streamline Plan Quantity contract.
For this District Contract, all pay items are plan quantity
items as defined in Subarticle 9-1.3.2.

FINPROJ(S) : 42358925201 (*) F.A. NO. : N/A COUNTIES : LEON

LOCAL NAME : SR 8 (I-10) OCHLOCKONEE RIVER BRIDGE NO. 550050 ROAD NAME : SR 8
PROJ LIMITS :

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 PYRAMID EXCAVATION, INC. Non Responsiv Non-Winning Bid $ 63,450.00 0.00%
2 PNEUMATIC CONCRETE CO., INC. Responsive Winning bid $ 82,064.21 29.33%
3 GENESIS CONSTRUCTION GROUP INC. Responsive Non-Winning Bid $ 91,024.51 43.45%
4 SOUTHERN ROAD & BRIDGE, LLC Responsive Non-Winning Bid $ 92,281.40 45.43%
5 ANDERSON COLUMBIA CO., INC. Responsive Non-Winning Bid $ 139,448.01 119 %

ct323jk
Text Box
NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120Florida Statutes. 


ct323jk
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILIBILITY 


ct323ab
Text Box
**This is the 2nd Posting for this project**



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/15
TABULATION OF BIDS PAGE : 001 -2

CALL ORDER : 001 PROPOSAL ID : E3O16 PROPOSAL DESC :
LETTING DATE : 01/08/15 2:00 P.M. DISTRICT : 03 The improvements under this District Contract consist of
SET-ASIDE : U/R CODE : repairs to concrete bridge railing and concrete deck area
CONTRACT TIME : 20 WORKING DAYS (AVAILABLE DAYS) damaged due to vehicle impact on the left side of Bridge No.

550050 on SR 8 (I-10) Over Ochlockonee River at Pier 6 in
Leon County. Also, repair the damaged joint seal adjacent to
damaged railing.This is a Streamline Plan Quantity contract.
For this District Contract, all pay items are plan quantity
items as defined in Subarticle 9-1.3.2.

FINPROJ(S) : 42358925201 (*) F.A. NO. : N/A COUNTIES : LEON

LOCAL NAME : SR 8 (I-10) OCHLOCKONEE RIVER BRIDGE NO. 550050 ROAD NAME : SR 8
PROJ LIMITS :

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|PYRAMID EXCAVATION, INC. |PNEUMATIC CONCRETE CO., INC |GENESIS CONSTRUCTION GROUP INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0110 3 69.000 LS | 4500.00000 4500.00| 7550.00000 7550.00| 5000.00000 5000.00
REMOVAL OF EXISTING STRUCTURE | | |
42358925201 | | |
0010 0400 4 4 1.100 CY | 3500.00000 3850.00| 3200.00000 3520.00| 1500.00000 1650.00
CONCRETE CLASS IV, SUPERSTRUCTURE | | |
0015 0458 1 11 2.000 LF | 349.50000 699.00| 200.00000 400.00| 200.00000 400.00
BRIDGE DECK EXPANSION JOINT, NEW | | |
CONSTRUCTION, F&I POURED JOINT WITH | | |
BACKER ROD | | |
0020 0521 5 10 30.000 LF | 295.00000 8850.00| 750.00000 22500.00| 500.00000 15000.00
CONCRETE TRAFRIC RAILING, BRIDGE, | | |
REPAIR EXISTING | | |

SECTION 0001 TOTALS | $ 17,899.00| $ 33,970.00| $ 22,050.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0025 0101 1 LUMP | 7059.39000 7059.39| 10000.00000 10000.00| 20000.00000 20000.00
MOBILIZATION 42358925201 | | |
0030 0102 1 20.000 LS | 4500.00000 4500.00| 2000.00000 2000.00| 15000.00000 15000.00
MAINTENANCE OF TRAFFIC 42358925201 | | |
0035 0102 60 260.000 ED | 0.39000 101.40| 0.42000 109.20| 0.50000 130.00
WORK ZONE SIGN | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/15
TABULATION OF BIDS PAGE : 001 -3

CALL ORDER: 001 PROPOSAL ID: E3O16 LETTING DATE: 01/08/15 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|PYRAMID EXCAVATION, INC. |PNEUMATIC CONCRETE CO., INC |GENESIS CONSTRUCTION GROUP INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 0102 71 14 320.000 LF | 45.00000 14400.00| 52.80000 16896.00| 42.00000 13440.00
BARRIER WALL, TEMPORARY, F&I, TYPE K | | |
0045 0102 74 1 1040.000 ED | 0.33000 343.20| 0.36000 374.40| 0.40000 416.00
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0050 0102 77 80.000 ED | 1.10000 88.00| 1.20000 96.00| 0.45000 36.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0055 0102 78 315.000 EA | 6.00000 1890.00| 5.40000 1701.00| 5.50000 1732.50
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0060 0102 89 1 1.000 LO | 1300.00000 1300.00| 1248.00000 1248.00| 1500.00000 1500.00
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION | | |
0065 0102 99 68.000 ED | 17.50000 1190.00| 19.80000 1346.40| 20.00000 1360.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0070 0102150 1 40.000 ED | 0.60000 24.00| 0.60000 24.00| 20.00000 800.00
PORTABLE REGULATORY, SIGN | | |
0075 0102150 2 40.000 ED | 0.60000 24.00| 0.60000 24.00| 20.00000 800.00
RADAR SPEED DISPLAY UNIT | | |
0080 0102911 2 1436.000 LF | 3.50000 5026.00| 4.20000 6031.20| 4.00000 5744.00
PAVEMENT MARKING REMOVABLE TAPE, | | |
WHITE-BLACK,SOLID | | |
0085 0102912 2 718.000 LF | 3.50000 2513.00| 4.20000 3015.60| 4.00000 2872.00
PAVEMENT MARKING REMOVABLE TAPE, YELLOW | | |
SOLID | | |
0090 0706 3 18.000 EA | 13.00000 234.00| 12.00000 216.00| 12.00000 216.00
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0095 0711 16111 0.270 NM | 9000.00000 2430.00| 6240.00000 1684.80| 6000.00000 1620.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0100 0711 16131 0.140 GM | 9000.00000 1260.00| 3900.00000 546.00| 4000.00000 560.00
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0105 0711 16211 0.140 NM | 9000.00000 1260.00| 6240.00000 873.60| 6000.00000 840.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/15
TABULATION OF BIDS PAGE : 001 -4

CALL ORDER: 001 PROPOSAL ID: E3O16 LETTING DATE: 01/08/15 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|PYRAMID EXCAVATION, INC. |PNEUMATIC CONCRETE CO., INC |GENESIS CONSTRUCTION GROUP INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0110 0999 25 LUMP | 1908.01000 1908.01| 1908.01000 1908.01| 1908.01000 1908.01
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42358925201 | | |

SECTION 0002 TOTALS | $ 45,551.00| $ 48,094.21| $ 68,974.51
====================================================================================================================================

CONTRACT TOTALS | $ 63,450.00| $ 82,064.21| $ 91,024.51



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/15
TABULATION OF BIDS PAGE : 001 -5

CALL ORDER: 001 PROPOSAL ID: E3O16 LETTING DATE: 01/08/15 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|SOUTHERN ROAD & BRIDGE, LLC |ANDERSON COLUMBIA CO., INC. |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 STRUCTURES

| | |
0005 0110 3 69.000 LS | 15000.00000 15000.00| 18000.00000 18000.00|
REMOVAL OF EXISTING STRUCTURE | | |
42358925201 | | |
0010 0400 4 4 1.100 CY | 12500.00000 13750.00| 12500.00000 13750.00|
CONCRETE CLASS IV, SUPERSTRUCTURE | | |
0015 0458 1 11 2.000 LF | 5000.00000 10000.00| 875.00000 1750.00|
BRIDGE DECK EXPANSION JOINT, NEW | | |
CONSTRUCTION, F&I POURED JOINT WITH | | |
BACKER ROD | | |
0020 0521 5 10 30.000 LF | 500.00000 15000.00| 400.00000 12000.00|
CONCRETE TRAFRIC RAILING, BRIDGE, | | |
REPAIR EXISTING | | |

SECTION 0001 TOTALS | $ 53,750.00| $ 45,500.00| $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 ROADWAY
| | |

0025 0101 1 LUMP | 12500.00000 12500.00| 20000.00000 20000.00|
MOBILIZATION 42358925201 | | |
0030 0102 1 20.000 LS | 10000.00000 10000.00| 30000.00000 30000.00|
MAINTENANCE OF TRAFFIC 42358925201 | | |
0035 0102 60 260.000 ED | 0.01000 2.60| 2.00000 520.00|
WORK ZONE SIGN | | |
0040 0102 71 14 320.000 LF | 1.00000 320.00| 75.00000 24000.00|
BARRIER WALL, TEMPORARY, F&I, TYPE K | | |
0045 0102 74 1 1040.000 ED | 0.01000 10.40| 0.50000 520.00|
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0050 0102 77 80.000 ED | 0.01000 0.80| 1.50000 120.00|
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0055 0102 78 315.000 EA | 4.50000 1417.50| 5.00000 1575.00|
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0060 0102 89 1 1.000 LO | 0.01000 0.01| 1500.00000 1500.00|
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 03/05/15
TABULATION OF BIDS PAGE : 001 -6

CALL ORDER: 001 PROPOSAL ID: E3O16 LETTING DATE: 01/08/15 2:00 P.M. DISTRICT: 03
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|SOUTHERN ROAD & BRIDGE, LLC |ANDERSON COLUMBIA CO., INC. |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0065 0102 99 68.000 ED | 0.01000 0.68| 21.00000 1428.00|
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0070 0102150 1 40.000 ED | 0.01000 0.40| 10.00000 400.00|
PORTABLE REGULATORY, SIGN | | |
0075 0102150 2 40.000 ED | 1.00000 40.00| 10.00000 400.00|
RADAR SPEED DISPLAY UNIT | | |
0080 0102911 2 1436.000 LF | 4.50000 6462.00| 4.00000 5744.00|
PAVEMENT MARKING REMOVABLE TAPE, | | |
WHITE-BLACK,SOLID | | |
0085 0102912 2 718.000 LF | 4.50000 3231.00| 4.00000 2872.00|
PAVEMENT MARKING REMOVABLE TAPE, YELLOW | | |
SOLID | | |
0090 0706 3 18.000 EA | 18.00000 324.00| 12.00000 216.00|
RETRO-REFLECTIVE PAVEMENT MARKERS | | |
0095 0711 16111 0.270 NM | 5200.00000 1404.00| 5500.00000 1485.00|
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
WHITE, SOLID, 6" | | |
0100 0711 16131 0.140 GM | 3250.00000 455.00| 3500.00000 490.00|
THERMOPLASTIC, OTHER SURFACES, WHITE, | | |
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | | |
0105 0711 16211 0.140 NM | 3250.00000 455.00| 5500.00000 770.00|
THERMOPLASTIC, STANDARD-OTHER SURFACES, | | |
YELLOW, SOLID, 6" | | |
0110 0999 25 LUMP | 1908.01000 1908.01| 1908.01000 1908.01|
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42358925201 | | |

SECTION 0002 TOTALS | $ 38,531.40| $ 93,948.01| $
====================================================================================================================================

CONTRACT TOTALS | $ 92,281.40| $ 139,448.01| $ 0.00




