

VENDOR RANKING

CALL ORDER : 003
 LETTING DATE : 03/12/15 2:00 P.M.
 SET-ASIDE :
 CONTRACT TIME : 105 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E3N95
 DISTRICT : 03
 U/R CODE :

PROPOSAL DESC :
 The improvements under this District Contract consist of milling and resurfacing, widening and reconstruction needed to construct a northbound right auxiliary lane from 12th Avenue to north of Joe Martin Circle. The project also includes concrete sidewalk, type B concrete curb and gutter, traffic seperator, shoulder construction, sidedrain and mitered end construction, mast arm signals at the 12th Avenue intersection and signing and pavement markings in Okaloosa County. This is a Streamline Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision. Payment for all work in this Contract will be made under: Item No. 999-2, LS Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments. PRE-QUALIFICATION IS REQUIRED TO BID ON THIS PROJECT.

FINPROJ(S) : 42820815201 (*) F.A. NO. : N/A COUNTIES : OKALOOSA

LOCAL NAME : SR 85 EGLIN PKWY FROM 12TH AVENUE TO SCHOOL ENTRAN ROAD NAME : SR 85
 PROJ LIMITS : FROM 12TH AVENUE TO SCHOOL ENTRANCE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	\$ 594,506.01	0.00%
2	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	\$ 595,810.42	0.21%
3	MIDSOUTH PAVING, INC.	Responsive	Non-Winning Bid	\$ 685,851.27	15.36%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120Florida Statutes.

NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY

FLORIDA DEPARTMENT OF TRANSPORTATION
 TABULATION OF BIDS

DATE : 04/02/15
 PAGE : 003 -2

CALL ORDER : 003
 LETTING DATE : 03/12/15 2:00 P.M.
 SET-ASIDE :
 CONTRACT TIME : 105 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E3N95
 DISTRICT : 03
 U/R CODE :

PROPOSAL DESC :
 The improvements under this District Contract consist of milling and resurfacing, widening and reconstruction needed to construct a northbound right auxiliary lane from 12th Avenue to north of Joe Martin Circle. The project also includes concrete sidewalk, type B concrete curb and gutter, traffic seperator, shoulder construction, sidedrain and mitered end construction, mast arm signals at the 12th Avenue intersection and signing and pavement markings in Okaloosa County. This is a Streamline Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision. Payment for all work in this Contract will be made under: Item No. 999-2, LS Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments. PRE-QUALIFICATION IS REQUIRED TO BID ON THIS PROJECT.

FINPROJ(S) : 42820815201 (*) F.A. NO. : N/A COUNTIES : OKALOOSA
 LOCAL NAME : SR 85 EGLIN PKWY FROM 12TH AVENUE TO SCHOOL ENTRAN ROAD NAME : SR 85
 PROJ LIMITS : FROM 12TH AVENUE TO SCHOOL ENTRANCE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC.		(2) ROBERTS, C.W., CONTRACTING,		(3) MIDSOUTH PAVING, INC.	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42820815201	LUMP	572000.00000	572000.00	573304.41000	573304.41	663345.26000	663345.26
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42820815201	LUMP	22506.01000	22506.01	22506.01000	22506.01	22506.01000	22506.01
SECTION 0001 TOTALS			\$ 594,506.01		\$ 595,810.42		\$ 685,851.27
CONTRACT TOTALS			\$ 594,506.01		\$ 595,810.42		\$ 685,851.27