



Vendor Ranking

**Call Order:** 012      **Contract ID:** E3O77-R0      **Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015 2:00 PM      **District(s):** District 3

**Contract Time:** 12/31/16 COMPLETION DATE      **Min:**      **Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE ROUTINE MAINTENANCE      **Project(s):** N/A

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	F591104811 GULF COAST TRAFFIC ENGINEERS, I	\$851,558.75	100.00%
2	F593541899 ACME BARRICADES, L.C.	\$987,708.52	115.99%

\*\*Maximum amount to be expended \$100,000.00\*\*

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120Florida Statutes.

NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY



Tabulation of Bids

**Contract ID:** E3O77-R0

**Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015

**District(s):** District 3

**Call Order:** 012

**Project(s):** N/A

**Contract Time:** 12/31/16 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE  
ROUTINE MAINTENANCE

Line No / Item ID				(1) GULF COAST TRAFFIC ENGINEERS, I		(2) ACME BARRICADES, L.C.			
Item Description									
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)		<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>		
0005 0700 1 11	5.000	315.90000	1,579.50	1,000.00000	5,000.00				
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF		AS							
0010 0700 1 12	5.000	1,450.15000	7,250.75	1,250.00000	6,250.00				
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF		AS							
0015 0700 1 13	5.000	1,742.65000	8,713.25	1,750.00000	8,750.00				
SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF		AS							
0020 0700 1 14	5.000	1,840.15000	9,200.75	2,500.00000	12,500.00				
SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF		AS							



Tabulation of Bids

**Contract ID:** E3077-R0

**Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015

**District(s):** District 3

**Call Order:** 012

**Project(s):** N/A

**Contract Time:** 12/31/16 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE  
ROUTINE MAINTENANCE

Line No / Item ID		(1) GULF COAST TRAFFIC ENGINEERS, I		(2) ACME BARRICADES, L.C.			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0025 0700 1 18	5.000	171.88000	859.40	600.00000	3,000.00		
SINGLE POST SIGN, F&I GROUND MOUNT, IN-STREET FLEXIBLE POST SIGN		AS					
0030 0700 1 31	5.000	595.40000	2,977.00	2,800.00000	14,000.00		
SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF		AS					
0035 0700 1 32	5.000	765.33000	3,826.65	3,500.00000	17,500.00		
SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, 12-20 SF		AS					
0040 0700 1 50	5.000	284.38000	1,421.90	500.00000	2,500.00		
SINGLE POST SIGN, RELOCATE		AS					
0045 0700 1 60	5.000	138.13000	690.65	50.00000	250.00		
SINGLE POST SIGN, REMOVE		AS					



Tabulation of Bids

**Contract ID:** E3O77-R0

**Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015

**District(s):** District 3

**Call Order:** 012

**Project(s):** N/A

**Contract Time:** 12/31/16 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE  
ROUTINE MAINTENANCE

Line No / Item ID		(1) GULF COAST TRAFFIC ENGINEERS, I		(2) ACME BARRICADES, L.C.			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0050 0700 2 11	5.000	4,033.43000	20,167.15	3,000.00000	15,000.00		
MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF							
0055 0700 2 12	5.000	5,506.15000	27,530.75	4,000.00000	20,000.00		
MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF							
0060 0700 2 13	5.000	5,871.78000	29,358.90	4,500.00000	22,500.00		
MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF							
0065 0700 2 14	5.000	6,278.03000	31,390.15	4,700.00000	23,500.00		
MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF							



Tabulation of Bids

**Contract ID:** E3O77-R0

**Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015

**District(s):** District 3

**Call Order:** 012

**Project(s):** N/A

**Contract Time:** 12/31/16 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE  
ROUTINE MAINTENANCE

Line No / Item ID Item Description		(1) GULF COAST TRAFFIC ENGINEERS, I		(2) ACME BARRICADES, L.C.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0070 0700 2 15	5.000 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	8,479.90000	42,399.50	6,300.00000	31,500.00		
0075 0700 2 16	5.000 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	10,131.55000	50,657.75	9,200.00000	46,000.00		
0080 0700 2 17	5.000 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF	16,044.05000	80,220.25	11,000.00000	55,000.00		
0085 0700 2 18	5.000 MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF	17,762.80000	88,814.00	16,000.00000	80,000.00		





Tabulation of Bids

**Contract ID:** E3O77-R0

**Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015

**District(s):** District 3

**Call Order:** 012

**Project(s):** N/A

**Contract Time:** 12/31/16 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE  
ROUTINE MAINTENANCE

Line No / Item ID		(1) GULF COAST TRAFFIC ENGINEERS, I		(2) ACME BARRICADES, L.C.			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0115 0700 3104	5.000 EA	1,546.84000	7,734.20	1,500.00000	7,500.00		
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF							
0120 0700 3105	5.000 EA	3,090.59000	15,452.95	3,000.00000	15,000.00		
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF							
0125 0700 3106	5.000 EA	5,468.24000	27,341.20	5,000.00000	25,000.00		
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF							
0130 0700 3107	5.000 EA	7,186.99000	35,934.95	7,500.00000	37,500.00		
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF							



Tabulation of Bids

**Contract ID:** E3O77-R0

**Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015

**District(s):** District 3

**Call Order:** 012

**Project(s):** N/A

**Contract Time:** 12/31/16 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE  
ROUTINE MAINTENANCE

Line No / Item ID				(1) GULF COAST TRAFFIC ENGINEERS, I		(2) ACME BARRICADES, L.C.			
Item Description				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units								
<b>SECTION:</b> 0001	SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>			
0135 0700 3108	5.000 EA	8,940.11000	44,700.55	12,000.00000	60,000.00				
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF									
0140 0700 3109	5.000 EA	10,658.86000	53,294.30	15,000.00000	75,000.00				
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF									
0145 0700 3403	5.000 EA	337.03000	1,685.15	1,000.00000	5,000.00				
SIGN PANEL, INSTALL, 21-30 SF									
0150 0700 3405	5.000 EA	653.09000	3,265.45	2,000.00000	10,000.00				
SIGN PANEL, INSTALL, 51-100 SF,									
0155 0700 3501	5.000 EA	243.75000	1,218.75	250.00000	1,250.00				
SIGN PANEL, RELOCATE, UP TO 12 SF									



Tabulation of Bids

**Contract ID:** E3077-R0

**Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015

**District(s):** District 3

**Call Order:** 012

**Project(s):** N/A

**Contract Time:** 12/31/16 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE  
ROUTINE MAINTENANCE

Line No / Item ID Item Description		(1) GULF COAST TRAFFIC ENGINEERS, I		(2) ACME BARRICADES, L.C.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0160 0700 3502	5.000 SIGN PANEL, RELOCATE, 12-20 SF EA	298.03000	1,490.15	350.00000	1,750.00		
0165 0700 3503	5.000 SIGN PANEL, RELOCATE, 21-30 SF EA	338.65000	1,693.25	600.00000	3,000.00		
0170 0700 3504	5.000 SIGN PANEL, RELOCATE, 31-50 SF EA	1,069.90000	5,349.50	1,000.00000	5,000.00		
0175 0700 3505	5.000 SIGN PANEL, RELOCATE, 51-100 SF EA	1,746.56000	8,732.80	2,000.00000	10,000.00		
0180 0700 3506	5.000 SIGN PANEL, RELOCATE, 101-200 SF EA	1,746.56000	8,732.80	2,500.00000	12,500.00		



Tabulation of Bids

**Contract ID:** E3077-R0

**Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015

**District(s):** District 3

**Call Order:** 012

**Project(s):** N/A

**Contract Time:** 12/31/16 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE  
ROUTINE MAINTENANCE

Line No / Item ID Item Description		(1) GULF COAST TRAFFIC ENGINEERS, I		(2) ACME BARRICADES, L.C.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0185 0700 3507	5.000 EA	1,746.56000	8,732.80	2,500.00000	12,500.00		
SIGN PANEL, RELOCATE, 201-300 SF							
0190 0700 3508	5.000 EA	1,746.56000	8,732.80	2,500.00000	12,500.00		
SIGN PANEL, RELOCATE, 301-400 SF							
0195 0700 3509	5.000 EA	1,243.44000	6,217.20	2,500.00000	12,500.00		
SIGN PANEL, RELOCATE, 401-500 SF							
0200 0711 11102	0.050 GM	10,000.00000	500.00	10,333.61000	516.68		
THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND							



Tabulation of Bids

**Contract ID:** E3O77-R0

**Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015

**District(s):** District 3

**Call Order:** 012

**Project(s):** N/A

**Contract Time:** 12/31/16 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE  
ROUTINE MAINTENANCE

Line No / Item ID		Quantity and Units	(1) GULF COAST TRAFFIC ENGINEERS, I		(2) ACME BARRICADES, L.C.			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0205	0711 11123	250.000	5.00000	1,250.00	4.32000	1,080.00		
	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF						
0210	0711 11124	250.000	6.00000	1,500.00	6.49000	1,622.50		
	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF						
0215	0711 11125	250.000	8.00000	2,000.00	8.65000	2,162.50		
	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF						



Tabulation of Bids

**Contract ID:** E3O77-R0

**Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015

**District(s):** District 3

**Call Order:** 012

**Project(s):** N/A

**Contract Time:** 12/31/16 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE  
ROUTINE MAINTENANCE

Line No / Item ID		Quantity and Units	(1) GULF COAST TRAFFIC ENGINEERS, I		(2) ACME BARRICADES, L.C.		Unit Price	Ext Amount
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount		
Alt Set / Alt Member								
<b>SECTION:</b>	0001	SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0220	0711 11141	2.000	3,000.00000	6,000.00	5,288.17000	10,576.34		
	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	GM						
0225	0711 11160	10.000	300.00000	3,000.00	224.71000	2,247.10		
	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
0230	0711 11170	10.000	200.00000	2,000.00	217.07000	2,170.70		
	THERMOPLASTIC, STANDARD, WHITE, ARROW	EA						
0235	0711 11224	250.000	6.00000	1,500.00	6.46000	1,615.00		
	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF						



Tabulation of Bids

**Contract ID:** E3077-R0

**Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015

**District(s):** District 3

**Call Order:** 012

**Project(s):** N/A

**Contract Time:** 12/31/16 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE  
ROUTINE MAINTENANCE

Line No / Item ID		Quantity and Units	(1) GULF COAST TRAFFIC ENGINEERS, I		(2) ACME BARRICADES, L.C.		Unit Price	Ext Amount
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount		
Alt Set / Alt Member			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001		SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0240	0711 14160	5.000	500.00000	2,500.00	486.47000	2,432.35		
THERMOPLASTIC, PREFORMED, WHITE, MESSAGE		EA						
0245	0711 14170	5.000	200.00000	1,000.00	299.63000	1,498.15		
THERMOPLASTIC, PREFORMED, WHITE, ARROWS		EA						
0250	0711 15101	2.000	5,000.00000	10,000.00	8,359.64000	16,719.28		
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"		GM						
0255	0711 15131	2.000	3,500.00000	7,000.00	2,199.10000	4,398.20		
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP		GM						



Tabulation of Bids

**Contract ID:** E3077-R0

**Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015

**District(s):** District 3

**Call Order:** 012

**Project(s):** N/A

**Contract Time:** 12/31/16 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE  
ROUTINE MAINTENANCE

Line No / Item ID		Quantity and Units	(1) GULF COAST TRAFFIC ENGINEERS, I		(2) ACME BARRICADES, L.C.			
Item Description			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member								
<b>SECTION:</b>	0001	SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0260	0711 15201	2.000 GM	5,000.00000	10,000.00	8,307.85000	16,615.70		
	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"							
0265	0711 15202	2.000 GM	6,000.00000	12,000.00	10,265.34000	20,530.68		
	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"							
0270	0711 15231	2.000 GM	3,500.00000	7,000.00	2,186.15000	4,372.30		
	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"							



Tabulation of Bids

**Contract ID:** E3O77-R0

**Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015

**District(s):** District 3

**Call Order:** 012

**Project(s):** N/A

**Contract Time:** 12/31/16 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE  
ROUTINE MAINTENANCE

Line No / Item ID Item Description		(1) GULF COAST TRAFFIC ENGINEERS, I		(2) ACME BARRICADES, L.C.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0275 0711 16101	2.000 GM	5,000.00000	10,000.00	6,835.54000	13,671.08		
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"							
0280 0711 16131	2.000 GM	3,500.00000	7,000.00	1,818.07000	3,636.14		
THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP							
0285 0711 16201	2.000 GM	5,000.00000	10,000.00	6,797.88000	13,595.76		
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"							



Tabulation of Bids

**Contract ID:** E3O77-R0

**Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015

**District(s):** District 3

**Call Order:** 012

**Project(s):** N/A

**Contract Time:** 12/31/16 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE  
ROUTINE MAINTENANCE

Line No / Item ID		(1) GULF COAST TRAFFIC ENGINEERS, I		(2) ACME BARRICADES, L.C.			
Item Description							
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0290 0711 16202	2.000 GM	6,000.00000	12,000.00	8,377.87000	16,755.74		
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"							
0295 0711 16231	2.000 GM	3,500.00000	7,000.00	1,808.66000	3,617.32		
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"							
0300 0711 17	25,000.000 SF	1.75000	43,750.00	5.00000	125,000.00		
THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS							



Tabulation of Bids

**Contract ID:** E3077-R0

**Counties:** DIST/ST-WIDE, ESCAMBIA, OKALOOSA, SANTA ROSA

**Letting Date:** August 13, 2015

**District(s):** District 3

**Call Order:** 012

**Project(s):** N/A

**Contract Time:** 12/31/16 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** MILTON OPERATIONS ROUTINE MAINTENANCE  
ROUTINE MAINTENANCE

Line No / Item ID Item Description		(1) GULF COAST TRAFFIC ENGINEERS, I		(2) ACME BARRICADES, L.C.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION:</b> 0001	SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0305 E706 1 42	1,000.000 EA	3.90000	3,900.00	20.50000	20,500.00		
REFLECTIVE PAVEMENT MARKER(REM AND REPL)(CLASS B)							
<b>Section Totals:</b>			\$851,558.75	\$987,708.52			
<b>Life Cycle Costs:</b>							
<b>Section Total with LCC:</b>			\$851,558.75	\$987,708.52			
<b>Contract Item Totals</b>			<b>\$851,558.75</b>	<b>\$987,708.52</b>			
<b>Contract Time Totals</b>							
<b>Contract Life Cycle Costs Totals</b>			<b>\$0.00</b>	<b>\$0.00</b>			
<b>Contract Grand Totals</b>			<b>\$851,558.75</b>	<b>\$987,708.52</b>			

( ) indicates item is bid as Lump Sum