





Tabulation of Bids

**Contract ID:** E3O89

**Counties:** WASHINGTON

**Letting Date:** August 20, 2015

**District(s):** District 3

**Call Order:** 001

**Project(s):** N/A

**Contract Time:** 60 WORKING DAYS

**Min:**

**Max:**

**Contract Description:** Drainage Improvements

Line No / Item ID		(1) NORTH FLORIDA CONSTRUCTION, INC.		(2) GULF COAST UTILITY CONTRACTORS, LLC		(3) ANDERSON COLUMBIA CO., INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b>	0001 Roadway	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0005 0101 1	(1.000)	63,280.00000	63,280.00	75,000.00000	75,000.00	847,828.75000	847,828.75
MOBILIZATION Mobilization							
0010 0102 1	(60.000)	3,300.00000	3,300.00	17,500.00000	17,500.00	356,917.69000	356,917.69
MAINTENANCE OF TRAFFIC							
Maintenance of Traffic							
0015 0102 60	720.000	0.11000	79.20	5.00000	3,600.00	0.89000	640.80
WORK ZONE SIGN Work Zone Sign							
0020 0102 74 1	3,000.000	0.11000	330.00	5.00000	15,000.00	0.89000	2,670.00
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD							
channelizing Device- Types I,II,DI,VP, Drum, or LCD							



Tabulation of Bids

**Contract ID:** E3O89

**Counties:** WASHINGTON

**Letting Date:** August 20, 2015

**District(s):** District 3

**Call Order:** 001

**Project(s):** N/A

**Contract Time:** 60 WORKING DAYS

**Min:**

**Max:**

**Contract Description:** Drainage Improvements

Line No / Item ID		(1) NORTH FLORIDA CONSTRUCTION, INC.		(2) GULF COAST UTILITY CONTRACTORS, LLC		(3) ANDERSON COLUMBIA CO., INC.	
Item Description		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Alt Set / Alt Member	Quantity and Units						
<b>SECTION:</b> 0001	Roadway	<b>Cat Alt Set:</b>		<b>Cat Alt Member:</b>		<b>LCC:</b>	
0025 0102 77	240.000	0.11000	26.40	12.00000	2,880.00	0.89000	213.60
HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B High Intensity Flashing Lights, Temp, Type B							
0030 0120 1	10,535.000	33.00000	347,655.00	60.00000	632,100.00	70.00000	737,450.00
REGULAR EXCAVATION Regular Excavation							
<b>Section Totals:</b>			\$414,670.60		\$746,080.00		\$1,945,720.84
<b>Life Cycle Costs:</b>							
<b>Section Total with LCC:</b>			\$414,670.60		\$746,080.00		\$1,945,720.84
<b>Contract Item Totals</b>			<b>\$414,670.60</b>		<b>\$746,080.00</b>		<b>\$1,945,720.84</b>
<b>Contract Time Totals</b>							
<b>Contract Life Cycle Costs Totals</b>			<b>\$0.00</b>		<b>\$0.00</b>		<b>\$0.00</b>
<b>Contract Grand Totals</b>			<b>\$414,670.60</b>		<b>\$746,080.00</b>		<b>1,945,720.84</b>



**Tabulation of Bids**

**Contract ID:** E3O89

**Counties:** WASHINGTON

**Letting Date:** August 20, 2015

**District(s):** District 3

**Call Order:** 001

**Project(s):** N/A

**Contract Time:** 60 WORKING DAYS

**Min:**                      **Max:**

**Contract Description:** Drainage Improvements

**( ) indicates item is bid as Lump Sum**