FDOT)

Florida Department of Transportation

Vendor Ranking

Call Order: 001 Contract ID: E3L68 Counties:
Letting Date: January 14, 2016 2:00 PM District(s): District 3
Contract Time: 114 WORKING DAYS Min:
Contract Description: SR 10 (US 90) Project(s):
Rank Vendor ID/Name Total Bid
1 F592270011 CAPITAL ASPHALT INC $2,387,205.13
2 F591683951 ROBERTS, C.W., CONTRACTING, INC. $2,476,887.11
3 F591576957 PEAVY & SON CONSTRUCTION CO., INC. $2,730,011.00

NOTE: Failure to file a protest within the tine prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by |aw
within the tinme allowed for filing a bond shall
constitute a wai ver of proceedings under chapter
120Fl ori da Statutes.

NOTI CE OF | NTENT TO AWARD: AWARD AND EXECUTI ON CONTI NGENT
UPON BUDGET AVAI LABILITY

02/03/2016
Page 1 of 1
LEON
Max:
N/A

Percent Of Low
Bid

100.00%

103.76%

114.36%


ct323jk
Text Box
NOTE: Failure to file a protest within the time prescribed 
      in section 120.57(3), Florida Statutes, or failure to 
      post the bond or other security required by law 
      within the time allowed for filing a bond shall  
      constitute a waiver of proceedings under chapter
      120Florida Statutes. 



ct323jk
Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY 
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Florida Department of Transportation

Tabulation of Bids

02/03/2016

Page 1 of 19

Contract ID: E3L68

Letting Date:
Call Order: 001

Contract Time:

Contract Description:

Line No / Item ID

Item Description

Alt Set / Alt Member

SECTION: 0001

0005 0101 1
MOBILIZATION 42874015201
0010 0102 1

MAINTENANCE OF TRAFFIC
42874015201

0015 0102 14

TRAFFIC CONTROL OFFICER
0020 0102 60
WORK ZONE SIGN
0025 010274 1

CHANNELIZING DEVICE- TYPES |,
I, DI, VP, DRUM, OR LCD

Roadway

January 14, 2016

114 WORKING DAYS
SR 10 (US 90)

Quantity and Units

(1.000)
LS
(114.000)
DA

32.000

MH
7,399.000
ED
14,451.000
ED

Counties: LEON
District(s): District 3
Project(s): N/A

Min:

(1) CAPITAL ASPHALT INC

Max:

(2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

Unit Price Ext Amount
Cat Alt Set:
75,000.00000 75,000.00
100,000.00000 100,000.00
65.00000 2,080.00
0.35000 2,589.65
0.18000 2,601.18

Unit Price Ext Amount
Cat Alt Member:
112,862.12000 112,862.12
53,637.50000 53,637.50
50.53000 1,616.96
0.37000 2,737.63
0.19000 2,745.69

Unit Price Ext Amount
LCC:
100,000.74000 100,000.74
102,000.00000 102,000.00
50.00000 1,600.00
0.40000 2,959.60
0.25000 3,612.75



FDOT)

Florida Department of Transportation

Tabulation of Bids

02/03/2016

Page 2 of 19

Contract ID:
Letting Date:
Call Order:

Contract Time:

E3L68

January 14, 2016

001

114 WORKING DAYS

Contract Description: SR 10 (US 90)

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 Roadway

0030 0102 78 2,497.000

TEMPORARY RETROREFLECTIVE EA

PAVEMENT MARKER

0035 0102 99 251.000

PORTABLE CHANGEABLE ED

MESSAGE SIGN, TEMPORARY

0040 0102107 1 114.000

TEMPORARY TRAFFIC ED

DETECTION AND MAINTENANCE,

INTERSECTION

0045 0102909 88.000

TEMPORARY RAISED RUMBLE DA

STRIPS- PER DAY, INCLUDES ALL

SETS AND RELOCATIONS

0050 0104 10 3 966.000

SEDIMENT BARRIER LF

Counties: LEON
District(s): District 3
Project(s): N/A

Min:

(1) CAPITAL ASPHALT INC

Max:

(2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

Unit Price Ext Amount
Cat Alt Set:
3.50000 8,739.50
17.85000 4,480.35
8.00000 912.00
80.00000 7,040.00
1.50000 1,449.00

Unit Price
Cat Alt Member:

3.14000

19.09000

10.11000

224.56000

2.55000

Ext Amount

7,840.58

4,791.59

1,152.54

19,761.28

2,463.30

Unit Price

LCC:

3.45000

20.00000

11.00000

500.00000

1.25000

Ext Amount

8,614.65

5,020.00

1,254.00

44,000.00

1,207.50



FDOT)

Florida Department of Transportation

Tabulation of Bids

02/03/2016

Page 3 of 19

Contract ID: E3L68

Letting Date: January 14, 2016

Call Order: 001

Contract Time: 114 WORKING DAYS
Contract Description: SR 10 (US 90)

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units
SECTION: 0001 Roadway

0055 0107 1
LITTER REMOVAL
0060 0107 2
MOWING

0065 0110 1 1

CLEARING & GRUBBING
42874015201

0070 0110 7 1
MAILBOX, F&l SINGLE
0075 0120 2 2

BORROW EXCAVATION, TRUCK
MEASURE

144.760
AC
144.760
AC
(0.280)
AC

8.000
EA
129.000
CYy

Counties: LEON
District(s): District 3
Project(s): N/A

(3) PEAVY & SON

CONSTRUCTION CO., INC.

Min: Max:
(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.
Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member:

30.00000 4,342.80 22.46000 3,251.31
30.00000 4,342.80 28.07000 4,063.41
10,000.00000 10,000.00 8,435.49000 8,435.49
110.00000 880.00 123.51000 988.08
20.00000 2,580.00 24.69000 3,185.01

Unit Price Ext Amount
LCC:

40.00000 5,790.40
50.00000 7,238.00
30,000.00000 30,000.00
100.00000 800.00
15.00000 1,935.00



FDOT)

Florida Department of Transportation

Tabulation of Bids

02/03/2016

Page 4 of 19

Contract ID: E3L68

Letting Date: January 14, 2016
Call Order: 001

114 WORKING DAYS

SR 10 (US 90)

Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 Roadway

0080 0120 71 (1.000)
REGULAR EXCAVATION (3-R LS
PROJECTS ONLY) 42874015201

0085 0160 4 520.000
TYPE B STABILIZATION SY
0090 0162 111 4,352.000
PREPARED SOIL LAYER, FINISH SY
SOIL LAYER, 6"

0095 0285701 277.000
OPTIONAL BASE, BASE GROUP 01 SY
0100 032770 1 3,557.000
MILLING EXIST ASPH PAVT, 1" AVG SY

DEPTH

Counties: LEON
District(s): District 3
Project(s): N/A

(2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

Quantity and Units

Min: Max:
(1) CAPITAL ASPHALT INC
Unit Price Ext Amount Unit Price
Cat Alt Set: Cat Alt Member:

3,000.00000 3,000.00 2,344.69000
5.00000 2,600.00 9.20000
1.50000 6,528.00 1.15000
13.00000 3,601.00 12.87000
3.00000 10,671.00 4.63000

Ext Amount

2,344.69

4,784.00

5,004.80

3,564.99

16,468.91

LCC:

Unit Price Ext Amount
25,000.00000 25,000.00
8.50000 4,420.00
1.25000 5,440.00
10.00000 2,770.00
4.00000 14,228.00



FDOT)

Florida Department of Transportation

Tabulation of Bids

02/03/2016

Page 5 of 19

Contract ID: E3L68

Letting Date: January 14, 2016

Call Order: 001

Contract Time: 114 WORKING DAYS
Contract Description: SR 10 (US 90)

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 Roadway

0105 0327 70 5 109,451.000
MILLING EXIST ASPH PAVT, 2" AVG SY
DEPTH

0110 0327 70 16 36,900.000
MILLING EXIST ASPH PAVT, 1/2" SY
AVG DEPTH

0115 0334 122 10,630.600
SUPERPAVE ASPH CONC, TN
TRAFFIC B, PG76-22, PMA

0120 0337 740 8,212.900
ASPHALT CONCRETE FRICTION TN
COURSE, TRAFFIC B, FC-9.5, PG

76-22, PMA

0125 0339 1 39.000
MISCELLANEOUS ASPHALT TN

PAVEMENT

Counties: LEON
District(s): District 3
Project(s): N/A

(3) PEAVY & SON

CONSTRUCTION CO., INC.

Min: Max:
(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.
Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member:

1.25000 136,813.75 1.26000 137,908.26
1.00000 36,900.00 1.30000 47,970.00
83.00000 882,339.80 86.66000 921,247.80
83.00000 681,670.70 83.97000 689,637.21
150.00000 5,850.00 223.69000 8,723.91

Unit Price Ext Amount

LCC:

1.75000 191,539.25
1.25000 46,125.00
91.00000 967,384.60
91.00000 747,373.90
250.00000 9,750.00



FDOT)

Florida Department of Transportation

Tabulation of Bids

02/03/2016

Page 6 of 19

Contract ID: E3L68

Letting Date: January 14, 2016

Call Order: 001

Contract Time: 114 WORKING DAYS
SR 10 (US 90)

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0001
0130 0425 5
MANHOLE, ADJUST
0135 0425 6
VALVE BOXES, ADJUST
0140 0430174115

PIPE CULVERT, OPTIONAL
MATERIAL, ROUND, 15"SD

0145 0430174124

PIPE CULVERT, OPTIONAL
MATERIAL, ROUND, 24"SD

0150 0430984123

MITERED END SECTION,
OPTIONAL ROUND, 15" SD

Quantity and Units

Roadway

1.000
EA
4.000
EA
8.000
LF

16.000
LF

1.000
EA

Counties: LEON
District(s): District 3
Project(s): N/A

(2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON

CONSTRUCTION CO., INC.

Min: Max:
(1) CAPITAL ASPHALT INC
Unit Price Ext Amount Unit Price
Cat Alt Set: Cat Alt Member:

2,000.00000 2,000.00 1,122.78000
800.00000 3,200.00 842.08000
100.00000 800.00 112.28000
100.00000 1,600.00 134.73000
1,500.00000 1,500.00 898.22000

Ext Amount

1,122.78

3,368.32

898.24

2,155.68

898.22

Unit Price Ext Amount

LCC:

800.00000 800.00
500.00000 2,000.00
100.00000 800.00
120.00000 1,920.00
500.00000 500.00



FDOT)

Florida Department of Transportation

Tabulation of Bids

02/03/2016

Page 7 of 19

Contract ID: E3L68

Letting Date: January 14, 2016

Call Order: 001

Contract Time: 114 WORKING DAYS
Contract Description: SR 10 (US 90)

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0001 Roadway

0155 0430984129

MITERED END SECTION,
OPTIONAL ROUND, 24" SD

0160 0536 1 1

GUARDRAIL -ROADWAY

0165 0536 2

GUARDRAIL- SHOP-BENT PANELS
0170 0536 73

GUARDRAIL REMOVAL

0175 0536 85 22

GUARDRAIL END ANCHORAGE
ASSEMBLY- FLARED

0180 0538 1
GUARDRAIL RESET

2.000
EA

847.000
LF
100.000
LF
303.000
LF
4.000
EA

53.000
LF

Counties: LEON
District(s): District 3
Project(s): N/A

(3) PEAVY & SON
CONSTRUCTION CO., INC.

Min: Max:
(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.
Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member:

1,500.00000 3,000.00 1,010.50000 2,021.00
15.00000 12,705.00 16.84000 14,263.48
20.00000 2,000.00 22.46000 2,246.00

4.00000 1,212.00 4.49000 1,360.47

1,850.00000 7,400.00 2,077.14000 8,308.56

10.00000 530.00 11.23000 595.19

Unit Price

LCC:

650.00000

17.00000

23.00000

5.00000

2,000.00000

12.00000

Ext Amount

1,300.00

14,399.00

2,300.00

1,515.00

8,000.00

636.00



FDOT)

Florida Department of Transportation

Tabulation of Bids

02/03/2016

Page 8 of 19

Contract ID: E3L68
Letting Date:
Call Order: 001
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0001 Roadway
0185 0546 71
RUMBLE STRIPS
0190 0570 1 2

PERFORMANCE TURF, SOD

0195 0710 11101

PAINTED PAVEMENT MARKINGS,
STANDARD, WHITE, SOLID, 6"

0200 0710 11102

PAINTED PAVEMENT MARKINGS,
STANDARD, WHITE, SOLID FOR
INTERCHANGE AND URBAN
ISLAND, 8"

January 14, 2016

114 WORKING DAYS
SR 10 (US 90)

Quantity and Units

8.000

PS
19,949.000
SY

14.773

GM

0.101
GM

Counties: LEON
District(s): District 3
Project(s): N/A

Min:

(1) CAPITAL ASPHALT INC

Max:

(2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

Unit Price Ext Amount
Cat Alt Set:
500.00000 4,000.00
2.25000 44,885.25
850.00000 12,557.05
200.00000 20.20

Unit Price Ext Amount
Cat Alt Member:
336.83000 2,694.64
2.57000 51,268.93
1,066.64000 15,757.47
1,487.72000 150.26

Unit Price Ext Amount
LCC:
350.00000 2,800.00
2.50000 49,872.50
1,050.00000 15,511.65
1,500.00000 151.50



FDOT)

Florida Department of Transportation

Tabulation of Bids

02/03/2016

Page 9 of 19

Contract ID: E3L68
Letting Date:
Call Order: 001
Contract Time:
Contract Description:
Line No / Item ID
Item Description
Alt Set / Alt Member

SECTION: 0001

0205 0710 11124

PAINTED PAVEMENT MARKINGS,
STANDARD, WHITE, SOLID FOR
DIAGONAL OR CHEVRON, 18"

0210 0710 11125

PAINTED PAVEMENT MARKINGS,
STANDARD, WHITE, SOLID FOR
STOP LINE OR CROSSWALK, 24"

0215 0710 11141

PAINTED PAVEMENT MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED
EXTENSION, 6"

0220 0710 11170

PAINTED PAVEMENT MARKINGS,
STANDARD, WHITE, ARROWS

Roadway

January 14, 2016

114 WORKING DAYS
SR 10 (US 90)

Quantity and Units

549.000
LF

446.000
LF

0.141
GM

55.000
EA

Counties: LEON
District(s): District 3
Project(s): N/A

Min:

(1) CAPITAL ASPHALT INC

Max:

(2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

Unit Price Ext Amount
Cat Alt Set:
2.00000 1,098.00
2.00000 892.00
1,000.00000 141.00
30.00000 1,650.00

Unit Price Ext Amount
Cat Alt Member:
1.57000 861.93
2.13000 949.98
1,684.18000 237.47
31.44000 1,729.20

Unit Price Ext Amount
LCC:
2.00000 1,098.00
2.25000 1,003.50
1,500.00000 211.50
30.00000 1,650.00



FDOT)

Florida Department of Transportation

Tabulation of Bids

02/03/2016

Page 10 of 19

Contract ID: E3L68

January 14, 2016

Call Order: 001

114 WORKING DAYS

SR 10 (US 90)

Letting Date:

Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member

SECTION: 0001 Roadway
0225 0710 11201 12.412
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SOLID, 6"
0230 0710 11224 842.000
PAINTED PAVEMENT MARKINGS, LF
STANDARD, YELLOW, SOLID FOR
DIAGONAL OR CHEVRON, 18"
0235 0710 11231 2.049
PAINTED PAVEMENT MARKINGS, GM
STANDARD, YELLOW, SKIP, 6"
0240 0999 25 (1.000)
INITIAL CONTINGENCY AMOUNT, LS

DO NOT BID 42874013201

Counties: LEON
District(s): District 3
Project(s): N/A

Min:

(1) CAPITAL ASPHALT INC

Max:

(2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

Quantity and Units

Unit Price Ext Amount
Cat Alt Set:
850.00000 10,550.20
1.25000 1,052.50
400.00000 819.60
50,000.00000 50,000.00

Unit Price Ext Amount
Cat Alt Member:
1,066.64000 13,239.14
1.57000 1,321.94
415.43000 851.22
50,000.00000 50,000.00

Unit Price Ext Amount
LCC:
1,050.00000 13,032.60
2.00000 1,684.00
425.00000 870.83
50,000.00000 50,000.00



FDDT:E 5 Florida Department of Transportation 02/03/2016
I — RS

Tabulation of Bids Page 11 of 19
Contract ID: E3L68 Counties: LEON
Letting Date: January 14, 2016 District(s): District 3
Call Order: 001 Project(s): N/A
Contract Time: 114 WORKING DAYS Min: Max:
Contract Description: SR 10 (US 90)
Line No / Item ID (1) CAPITAL ASPHALT INC (2) ROBERTS, C.W., (3) PEAVY & SON
ltem Description CONTRACTING, INC. CONSTRUCTION CO., INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Section Totals: $2,160,624.33 $2,243,487.18 $2,502,119.47

Life Cycle Costs:
Section Total with LCC: $2,160,624.33 $2,243,487.18 $2,502,119.47
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02/03/2016
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Contract ID: E3L68

Letting Date: January 14, 2016

Call Order: 001

Contract Time: 114 WORKING DAYS
Contract Description: SR 10 (US 90)

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0002 Signing

0245 0546 72 52 6.322

RUMBLE STRIPS, GROUND-IN, 16" GM

CENTERLINE USED WITH RUMBLE

STRIPE

0250 0546 72 53 12.900

RUMBLE STRIPS, GROUND-IN, 8" GM

EDGELINE USED WITH RUMBLE

STRIPE

0255 0700 111 22.000

SINGLE POST SIGN, F&I GROUND AS

MOUNT, UP TO 12 SF

0260 0700 150 1.000

SINGLE POST SIGN, RELOCATE AS

0265 0700 160 4.000

SINGLE POST SIGN, REMOVE AS

Counties: LEON
District(s): District 3
Project(s): N/A

(3) PEAVY & SON

CONSTRUCTION CO., INC.

Min: Max:
(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.
Unit Price Ext Amount Unit Price Ext Amount
Cat Alt Set: Cat Alt Member:

1,100.00000 6,954.20 1,024.77000 6,478.60
700.00000 9,030.00 1,025.10000 13,223.79
265.00000 5,830.00 297.54000 6,545.88

25.00000 25.00 28.07000 28.07
10.00000 40.00 11.23000 44.92

Unit Price Ext Amount

LCC:

965.00000 6,100.73
700.00000 9,030.00
325.00000 7,150.00
50.00000 50.00
25.00000 100.00



FDOT)

Florida Department of Transportation
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Contract ID:
Letting Date:
Call Order: 001

Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

E3L68
January 14, 2016

114 WORKING DAYS

SR 10 (US 90)

Quantity and Units

SECTION: 0002 Signing

0270 0700 3101 5.000
SIGN PANEL, FURNISH & INSTALL EA
GROUND MOUNT, UP TO 12 SF

0275 0700 3601 2.000
SIGN PANEL, REMOVE, UP TO 12 EA
SF

0280 070510 1 6.000
OBJECT MARKER, TYPE 1 EA
0285 070510 2 20.000
OBJECT MARKER, TYPE 2 EA
0290 0705 10 3 4.000
OBJECT MARKER, TYPE 3 EA

Counties: LEON
District(s): District 3
Project(s): N/A

Min:

(1) CAPITAL ASPHALT INC

Max:

(2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON

CONSTRUCTION CO., INC.

Unit Price Ext Amount
Cat Alt Set:
75.00000 375.00
10.00000 20.00
45.00000 270.00
135.00000 2,700.00
135.00000 540.00

Unit Price
Cat Alt Member:

84.21000

11.23000

50.53000

151.58000

151.58000

Ext Amount

421.05

22.46

303.18

3,031.60

606.32

Unit Price Ext Amount
LCC:

100.00000 500.00
20.00000 40.00
60.00000 360.00

150.00000 3,000.00

150.00000 600.00
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Contract ID: E3L68
Letting Date:
Call Order:

Contract Time:

001

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0002 Signing

0295 0710 90

PAINTED PAVEMENT MARKINGS,
FINAL SURFACE 42874015201

0300 0711 11102

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 8" FOR
INTERCHANGE AND URBAN
ISLAND

0305 0711 11124

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 18" FOR
DIAGONALS AND CHEVRONS

0310 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

January 14, 2016

114 WORKING DAYS
SR 10 (US 90)

Quantity and Units

(1.000)
LS

0.101
GM

549.000
LF

446.000
LF

Counties: LEON
District(s): District 3
Project(s): N/A

Min:

(1) CAPITAL ASPHALT INC

Max:

(2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

Unit Price Ext Amount
Cat Alt Set:
40,000.00000 40,000.00
7,600.00000 767.60
4.50000 2,470.50
6.00000 2,676.00

Unit Price Ext Amount
Cat Alt Member:
62,875.50000 62,875.50
8,533.07000 861.84
4.04000 2,217.96
6.29000 2,805.34

Unit Price Ext Amount
LCC:
62,500.00000 62,500.00
8,500.00000 858.50
4.00000 2,196.00
6.00000 2,676.00
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Contract ID: E3L68
Letting Date:
Call Order: 001
Contract Time:
Contract Description:
Line No / Item ID
Item Description

Alt Set / Alt Member
SECTION: 0002 Signing
0315 0711 11141

THERMOPLASTIC, STANDARD,

WHITE, 2-4 DOTTED GUIDELINE/ 6-

10 GAP EXTENSION, 6"
0320 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

0325 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

0330 0711 14160

THERMOPLASTIC, PREFORMED,
WHITE, MESSAGE

January 14, 2016

114 WORKING DAYS
SR 10 (US 90)

Quantity and Units

0.141
GM

55.000

EA

842.000

LF

18.000
EA

Counties: LEON
District(s): District 3
Project(s): N/A

Min:

(1) CAPITAL ASPHALT INC

Max:

(2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

Unit Price Ext Amount
Cat Alt Set:
3,500.00000 493.50
150.00000 8,250.00
4.50000 3,789.00
350.00000 6,300.00

Unit Price Ext Amount
Cat Alt Member:
2,806.95000 395.78
69.61000 3,828.55
3.99000 3,359.58
230.17000 4,143.06

Unit Price Ext Amount
LCC:
3,000.00000 423.00
72.00000 3,960.00
4.00000 3,368.00
230.00000 4,140.00
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Contract ID: E3L68

Letting Date:
Call Order: 001
Contract Time:

Contract Description:

Line No / Item ID
Item Description

Alt Set / Alt Member

SECTION: 0002 Signing

0335 0711 14170

THERMOPLASTIC, PREFORMED,
WHITE, ARROWS

0340 0711 16101

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

0345 0711 16201

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

0350 0711 16231

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SKIP, 6"

January 14, 2016

114 WORKING DAYS
SR 10 (US 90)

Quantity and Units

18.000
EA

14.773

GM

12.412
GM

2.049
GM

Counties: LEON
District(s): District 3
Project(s): N/A

Min:

(1) CAPITAL ASPHALT INC

Max:

(2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

Unit Price Ext Amount
Cat Alt Set:

225.00000 4,050.00
4,320.00000 63,819.36
4,320.00000 53,619.84
1,200.00000 2,458.80

Unit Price Ext Amount
Cat Alt Member:

95.44000 1,717.92
3,867.97000 57,141.52
3,727.62000 46,267.22
1,212.60000 2,484.62

Unit Price Ext Amount
LCC:

110.00000 1,980.00
3,800.00000 56,137.40
3,700.00000 45,924.40
1,500.00000 3,073.50
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Contract ID: E3L68 Counties: LEON
Letting Date: January 14, 2016 District(s): District 3
Call Order: 001 Project(s): N/A
Contract Time: 114 WORKING DAYS Min: Max:
Contract Description: SR 10 (US 90)
Line No / Item ID (1) CAPITAL ASPHALT INC (2) ROBERTS, C.W., (3) PEAVY & SON
ltem Description CONTRACTING, INC. CONSTRUCTION CO., INC.
Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
Section Totals: $214,478.80 $218,804.76 $214,167.53

Life Cycle Costs:
Section Total with LCC: $214,478.80 $218,804.76 $214,167.53



FDOT)

Florida Department of Transportation

Tabulation of Bids

02/03/2016

Page 18 of 19

Contract ID: E3L68

Letting Date: January 14, 2016

Call Order: 001

Contract Time: 114 WORKING DAYS
Contract Description: SR 10 (US 90)

Line No / Item ID
Item Description

Alt Set / Alt Member Quantity and Units

SECTION: 0003 Signalization

0355 0630 211 39.000

CONDUIT, FURNISH & INSTALL, LF

OPEN TRENCH

0360 0630 212 112.000

CONDUIT, FURNISH & INSTALL, LF

DIRECTIONAL BORE

0365 0635 211 8.000

PULL & SPLICE BOX, Fé&l, 13" x 24" EA

COVER SIZE

0370 0660 2101 2.000

LOOP ASSEMBLY- F&l, TYPE A AS

0375 0660 2102 4.000

LOOP ASSEMBLY, F&l, TYPE B AS

Counties: LEON
District(s): District 3
Project(s): N/A

Min:

(1) CAPITAL ASPHALT INC

Max:

(2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON

CONSTRUCTION CO., INC.

Unit Price Ext Amount
Cat Alt Set:
12.00000 468.00
17.00000 1,904.00
460.00000 3,680.00
525.00000 1,050.00
525.00000 2,100.00

Unit Price
Cat Alt Member:

5.61000

19.09000

729.81000

617.53000

842.08000

Ext Amount

218.79

2,138.08

5,838.48

1,235.06

3,368.32

Unit Price Ext Amount

LCC:

6.00000 234.00
20.00000 2,240.00
500.00000 4,000.00
725.00000 1,450.00
625.00000 2,500.00
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Contract ID: E3L68

Letting Date: January 14, 2016
Call Order: 001

114 WORKING DAYS

SR 10 (US 90)

Contract Time:
Contract Description:
Line No / Item ID

Item Description

Alt Set / Alt Member

SECTION: 0003 Signalization
0380 0660 2106 4.000
LOOP ASSEMBLY, F&l, TYPE F AS

Section Totals:
Life Cycle Costs:
Section Total with LCC:

Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
Contract Grand Totals

() indicates item is bid as Lump Sum

Counties: LEON
District(s): District 3
Project(s): N/A

Min: Max:

(1) CAPITAL ASPHALT INC

(2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

Quantity and Units

Unit Price Ext Amount Unit Price
Cat Alt Set: Cat Alt Member:
725.00000 2,900.00 449.11000
$12,102.00
$12,102.00

Ext Amount

1,796.44

$14,595.17

$14,595.17

Unit Price

LCC:

825.00000

Ext Amount

3,300.00

$13,724.00

$13,724.00

$2,387,205.13

$0.00
$2,387,205.13

$2,476,887.11

$0.00
$2,476,887.11

$2,730,011.00

$0.00
2,730,011.00



