FDDT:E 5 Florida Department of Transportation 06/29/2016
-

Vendor Ranking Page 1 of 1
Letting: 03160609  June 09, 2016 2:00 PM Call Order: 001 Contract:  E3P19
District: District 3 Counties: WALTON Fed Aid No: N/A
Contract Time: 795 CALENDAR DAYS Project(s): Projects
Contract Desc: SR 85 GATEWAY LANDSCAPING - LANDSCAPING
The improvements under this District Contract consist of providing the labor, material, and equipment necessary to complete
the state line gateway landscaping project located on SR 85 from North of Double Bridge Road to South of State Avenue (Mile
Post 4.081 to 4.192) in Walton County. Details of this project are shown in the Contract Plans. A total of 65 contract days will

. . ; Percent Of
Sk Vendor Bid Type Bid Status Total Bid Lo Bl
1 EXECUTIVE LANDSCAPING, INC. Responsive  Winning bid $62,000.00 100.00%
2 PINEY GROVE NURSERY AND LANDSCAPING, Responsive  Non-Winning Bid $68,350.00 110.24%
INC.

3 BAY LANDSCAPE & PALM SERVICE LLC Responsive  Non-Winning Bid $85,000.00 137.10%

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.

Notice of Intent to Award: Award and Execution Contingent Upon Budget
Availability
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Notice of Intent to Award: Award and Execution Contingent Upon Budget Availability



FDOT)

Florida Department of Transportation 06/29/2016
Tabulation of Bids Page 1 of 1
Letting: 03160609 June 09, 2016 Call Order: 001 Contract: E3P19
District: District 3 Counties: WALTON Fed Aid No: N/A
Contract Time: 795 CALENDAR DAYS Project(s): 43816615201 (*)

Contract Descr: SR 85 GATEWAY LANDSCAPING - LANDSCAPING

The improvements under this District Contract consist of providing the labor, material, and equipment necessary to complete
the state line gateway landscaping project located on SR 85 from North of Double Bridge Road to South of State Avenue
(Mile Post 4.081 to 4.192) in Walton County. Details of this project are shown in the Contract Plans. A total of 65 contract
days will be allowed for the installation period and 730 contract days will be allowed for the establishment period. Contractor

Experience in Landscaping (Form 850-070-09) is required to be submitted with bid.

Line No / Item ID Alternate Quantity (1) EXECUTIVE (2) PINEY GROVE NURSERY (3) BAY LANDSCAPE & PALM
ltem Description Units LANDSCAPING, INC. AND LANDSCAPING, INC. SERVICE LLC
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount
SECTION: 0001 Landscape / Peripheral
0005 0999 2 (2.000) 62,000.00000 62,000.00 68,350.00000 68,350.00 85,000.00000 85,000.00
LUMP SUM CONTRACT, ALTERNATIVE LS
BIDDING 43816615201
0001 Landscape / Peripheral Section Totals: $62,000.00 $68,350.00 $85,000.00
Contract Grand Totals: $62,000.00 $68,350.00 85,000.00

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.



