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Vendor Ranking Page 1 of 1
Letting: 03160609  June 09, 2016 2:00 PM Call Order: 002 Contract:  E3P20
District: District 3 Counties: WALTON Fed Aid No: N/A
Contract Time: 795 CALENDAR DAYS Project(s): Projects
Contract Desc: SR 83 GATEWAY LANDSCAPING - LANDSCAPING
The improvements under this District Contract consist of providing the labor, material, and equipment necessary to complete
the state line gateway landscaping project located on SR 83 from North of Phillips Road to South of the Alabama State Line
(Mile Post 18.927 to 19.036) in Walton County. Details of this project are shown in the Contract Plans. A total of 65 contract

. . ; Percent Of
Sk Vendor Bid Type Bid Status Total Bid Lo Bl
1 BAY LANDSCAPE & PALM SERVICE LLC Responsive  Winning bid $89,000.00 100.00%
2 EXECUTIVE LANDSCAPING, INC. Responsive  Non-Winning Bid $91,350.00 102.64%
3 PINEY GROVE NURSERY AND LANDSCAPING, Responsive  Non-Winning Bid $108,400.00 121.80%
INC.

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.

Notice of Intent to Award: Award and Execution Contingent Upon
Budget Availability
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Notice of Intent to Award: Award and Execution Contingent Upon Budget Availability



FDDT:E 5 Florida Department of Transportation
fl-"'f_l-—'__ aa

06/29/2016
Tabulation of Bids Page 1 of 1
Letting: 03160609 June 09, 2016 Call Order: 002 Contract: E3P20
District: District 3 Counties: WALTON Fed Aid No: N/A
Contract Time: 795 CALENDAR DAYS Project(s): 43816715201 (*)
Contract Descr: SR 83 GATEWAY LANDSCAPING - LANDSCAPING
The improvements under this District Contract consist of providing the labor, material, and equipment necessary to complete
the state line gateway landscaping project located on SR 83 from North of Phillips Road to South of the Alabama State Line
(Mile Post 18.927 to 19.036) in Walton County. Details of this project are shown in the Contract Plans. A total of 65 contract
days will be allowed for the installation period and 730 contract days will be allowed for the establishment period. Contractor
Experience in Landscaping (Form 850-070-09) is required to be submitted with bid.
Line No / Item ID Alternate Quantity (1) BAY LANDSCAPE & PALM (2) EXECUTIVE (3) PINEY GROVE NURSERY
ltem Description Lffrs SERVICE LLC LANDSCAPING, INC. AND LANDSCAPING, INC.
() indicates item is bid as Lump Sum Unit Price Ext Amount Unit Price Ext Amount Unit Price  Ext Amount
SECTION: 0001 Landscape / Peripheral
0005 0999 2 (2.000) 89,000.00000 89,000.00 91,350.00000 91,350.00| 108,400.00000 108,400.00
LUMP SUM CONTRACT, ALTERNATIVE LS
BIDDING 43816715201
0001 Landscape / Peripheral Section Totals: $89,000.00 $91,350.00 $108,400.00
Contract Grand Totals: $89,000.00 $91,350.00 108,400.00

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute

a waiver of proceedings under chapter 120, Florida Statutes.



