BI D SOLI CI TATI ONENOTI CENANDFAPPROXI MATETQUANTI Tl ES
(NOT FOR BI DDI NG PURPOSES)

LETTING I D. 03130214 CALL ORDER: 001 PROPCSAL | D: E3K82 DI STRICT: 03
COUNTI ES : SANTA ROSA, , ,

ROAD NAME  : SR 87
LIMTS . EAST BAY RI VER BRI DGE NO. 580017
FINPROJ NO(S):  FEDERAL AID NOQ(S): MAJOR WORK TYPE:
40731055201 (*) N A BRI DGE- REPAI R/ REHABI LI TATI ON
TOTAL ROADWAY LENGTH: 0. 000 M LES CONTRACT DAYS: 165
TOTAL BRIDGE LENGTH 0.049 M LES LETTI NG DATE : 02/14/13
TOTAL PROPOSAL LENGTH: 0. 049 M LES CONTRACT EXECUTI ON DAYS: 10

SPECI AL START DATE: N A
ACQUI S. / FLEXI BLE START TIME : 15 Days (Acqg. Tine)
PROPOSAL BUDGET ESTI MATE: $ 703, 000. 00

PROPOSAL PACKAGE FEE(PLANS + PROPCSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0. 00
DESCRI PTI ON:

The i mprovenents under this District Contract consist of preparing the existing piles at the
intermedi ate bents and installing cathodic protection integral pile jackets, structural, in

accordance with the Specifications and as directed by the Engi neer on Bridge No. 580017, SR 87 over
East Bay River in Santa Rosa County. This is a Streamine Plan Quantity contract. For this Contract,
all pay itens are plan quantity itenms as defined in Subarticle 9-1.3.2.

FA/ NFA

ALT | TEM NO. DESCRI PTI ON UNI TS QUANTI TY

<<<LLLLLLLLL SECTI ON 0001 STRUCTURES SSS>SS>>5>>>
0457 2221 CATHODI C PROTECTI ON | NTEGRAL PI LE JACKET, STRUCTURAL, LF 404. 000

16.1-30.", GALVANI C SYSTEM

<<<LLLLLLLLL SECTI ON 0002 ROADWAY SSS>>S>>>5>>
0101 1 MOBI LI ZATI ON (40731055201) LS 1. 000
0102 1 MAI NTENANCE OF TRAFFI C (40731055201) LS 1. 000
0102 60 WORK ZONE SI GN ED 2,310. 000
0102 74 1 TEMPORARY BARRI CADE- TYPES I, II, D, VP, DRUM OR LCD ED 7, 260. 000
0102 76 ARROW BOARD / ADVANCE WARNI NG ARROW PANEL ED 165. 000
0102 77 H GH I NTENSI TY FLASHI NG LI GHTS, TEMP, TYPE B ED 990. 000
0104 11 FLOATI NG TURBI DI TY BARRI ER LF 1, 080. 000
0999 25 I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D (40731055201) LS 1. 000



BI D SOLI CI TATI ONENOTI CENANDFAPPROXI MATETQUANTI Tl ES
(NOT FOR BI DDI NG PURPOSES)

LETTING | D. 03130214 CALL ORDER: 002 PROPCSAL |1 D: E3LO09 DI STRICT: 03
COUNTIES : JACKSON , , ,

ROAD NAME  : SR 75 (US 231)
LIMTS . OVER SPRI NG CREEK BRI DGE NO. 530910
FINPROJ NO(S):  FEDERAL AID NOX(S): MAJOR WORK TYPE:
43124215201  (*) N A BRI DGE- REPAI R/ REHABI LI TATI ON
TOTAL ROADWAY LENGTH 0. 000 M LES CONTRACT DAYS: 35
TOTAL BRIDGE LENGTH 0.017 M LES LETTI NG DATE : 02/ 14/13
TOTAL PROPCSAL LENGTH 0.017 M LES CONTRACT EXECUTI ON DAYS: 10

SPECI AL START DATE: N A
ACQUI S. / FLEXI BLE START TIME : 15 Days (Acqg. Tine)
PROPOSAL BUDGET ESTI MATE: $ 49, 000. 00

PROPOSAL PACKAGE FEE(PLANS + PROPCSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0.00

DESCRI PTI ON:

The i mprovenents under this District Contract consist of the installation of gabion mats within
spans 2 through 5 as identified in these plans or as directed by the Project Adm nistrator for

Bri dge No. 530910, SR 75 (US 231) over Spring Creek in Jackson County. . This is a Streanline Plan
Quantity contract. For this Contract, all pay items are plan quantity itens as defined in
Subarticle 9-1.3.2.

FA/ NFA

ALT | TEM NO DESCRI PTI ON UNI TS QUANTI TY

<<<<LLLLLL LKL SECTI ON 0001 STRUCTURES SSS>>>>>>>>>
0530 76 4 GABION MAT, 12" THI CK SY 212. 000

<<<LLLLLLL LKL SECTI ON 0002 ROADWAY SSS>>S>>>>>>
0101 1 MOBI LI ZATI ON (43124215201) LS 1. 000
0102 1 MAI NTENANCE OF TRAFFI C (43124215201) LS 1.000
0102 60 WORK ZONE SI GN ED 770. 000
0102 71 11 BARRIER WALL, TEMPCRARY, F& , CONCRETE LF 200. 000
0102 74 1 TEMPORARY BARRI CADE- TYPES I, 11, D, VP, DRUM OR LCD ED 1, 645. 000
0102 76 ARROW BOARD / ADVANCE WARNI NG ARROW PANEL ED 35. 000
0102 77 HI GH | NTENSI TY FLASHI NG LI GHTS, TEMP, TYPE B ED 210. 000
0102 79 LI GATS, BARRI ER WALL MOUNT, TEMP, TYPE C, STEADY BURN ED 70. 000
0102 99 PORTABLE CHANCGEABLE MESSAGE SI GN, TEMPORARY ED 35. 000
0102150 1 PORTABLE REGULATORY, SIGN ED 70. 000
0102150 2 RADAR SPEED DI SPLAY UNI' T ED 70. 000
0104 10 3 SEDI MENT BARRI ER LF 800. 000
0104 11 FLOATI NG TURBI DI TY BARRI ER LF 200. 000
0120 5 CHANNEL EXCAVATI ON Cy 71. 000

0999 25 I' NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D (43124215201) LS 1. 000



BI D SOLI CI TATI ONENOTI CENANDFAPPROXI MATETQUANTI Tl ES
(NOT FOR BI DDI NG PURPOSES)

LETTING I D. 03130214 CALL ORDER: 003 PROPCSAL 1 D: E3L11 DI STRICT: 03
COUNTI ES : JEFFERSON, , ,

ROAD NAME  : SR 8 (I-10)
LIMTS . OVER LLOYD CREEK BRI DGE NO. 540050
FINPROJ NO(S):  FEDERAL AID NOQ(S): MAJOR WORK TYPE:
40948535201  (*) N A BRI DGE- REPAI R/ REHABI LI TATI ON
TOTAL ROADWAY LENGTH 0.000 M LES CONTRACT DAYS: 30
TOTAL BRIDGE LENGTH 0.092 M LES LETTI NG DATE : 02/ 14/13
TOTAL PROPCSAL LENGTH 0. 092 M LES CONTRACT EXECUTI ON DAYS: 10

SPECI AL START DATE: N A
ACQUI S. / FLEXI BLE START TIME : 15 Days (Acqg. Tine)
PROPOSAL BUDGET ESTI MATE: $ 416, 000. 00

PROPOSAL PACKAGE FEE(PLANS + PROPCSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0. 00
DESCRI PTI ON:
The i nmprovenents under this Contract consist of MIling & Resurfacing, Base Wirk, CGuardrail, and

ot her incidental construction on the near approach slabs to bridge no. 540050 on SR 8 (1-10) in
Jefferson County, Florida.This is a Streamine Plan Quantity contract. For this Contract, all pay
itens are plan quantity itens as defined in Subarticle 9-1.3.2.

FA/ NFA
ALT | TEM NO DESCRI PTI ON UNI TS QUANTI TY
<LLLLLLLL<L<L<L SECTI ON 0001 STRUCTURES SSS>SSSSS>S>>>
0110 3 REMOVAL OF EXI STI NG STRUCTURE (40948535201) LS 1. 000
0400 4 4 CONCRETE CLASS 1V, SUPERSTRUCTURE CY 48. 200
0415 1 9 REINFORCI NG STEEL- APPROACH SLABS LB 9, 654. 000
0458 1 21 BRI DGE DECK EXPANSI ON JO NT, REHABI LI TATI ON, POURED LF 44. 000
JO NT W TH BACKER RCD
0521 5 1 CONCRETE TRAFFIC RAILING BRIDGE 32" F - SHAPE LF 60. 000
<L LKL LKL L <L SECTI ON 0002 ROADVWAY SSSSSSSSS>>>
0101 1 MOBI LI ZATI ON (40948535201) LS 1. 000
0102 1 MAI NTENANCE OF TRAFFI C (40948535201) LS 1. 000
0102 60 WORK ZONE SI GN ED 480. 000
0102 71 11 BARRIER WALL, TEMPORARY, F& , CONCRETE LF 520. 000
0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE LF 440. 000
0102 74 1 TEWMPORARY BARRI CADE- TYPES I, II, D, VP, DRUM OR LCD ED 2, 550. 000
0102 76 ARROW BOARD / ADVANCE WARNI NG ARROW PANEL ED 30. 000
0102 77 H GH | NTENSI TY FLASHI NG LI GHTS, TEMP, TYPE B ED 120. 000
0102 78 TEMPORARY RETROREFLECTI VE PAVEMENT MARKER EA 132. 000
0102 79 LI GHTS, BARRI ER WALL MOUNT, TEMP, TYPE C, STEADY BURN ED 630. 000
0102 89 17 TEMPORARY CRASH CUSHI ON, REDI RECTI VE OPTI ON, CAPACI TY LO 2. 000
PRQJIECTS AND LESS THAN 50
0102 99 PORTABLE CHANGEABLE MESSAGE SI G\, TEMPORARY ED 30. 000
0102150 1 PORTABLE REGULATORY, SIGN ED 60. 000
0102150 2 RADAR SPEED DI SPLAY UNI T ED 60. 000
0102911 2 PAVEMENT MARKI NG REMOVABLE TAPE, VWH TE- BLACK, SOLI D LF 5,272.000
0102912 2 PAVEMENT MARKI NG REMOVABLE TAPE, YELLOW SOLID LF 5,272.000
0104 10 3 SEDI MENT BARRI ER LF 123. 000
0110 1 1 CLEARI NG & GRUBBI NG (40948535201) LS 1. 000
0110 4 REMOVAL OF EXI STI NG CONCRETE PAVENMENT SY 178. 000
0120 71 REGULAR EXCAVATI ON (3- R PRQJECTS QONLY) (40948535201) LS 1. 000
0145 71 REI NFORCEMENT GRI D FOR SO L STABI LI ZATI ON SY 316. 000
0285709 OPTI ONAL BASE, BASE GROUP 09 SY 277.000
0327 70 11 M LLI NG EXI ST ASPH PAVT, 2 1/4" AVG DEPTH SY 4,034. 000
0327 70 19 M LLING EXI ST ASPH PAVT, 3/4" AVG DEPTH SY 7, 154. 000
0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG/6-22 TN 1, 011. 900
0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PGr6-22 TN 220. 100
0446 1 1 EDGEDRAI N DRAI NCRETE, STANDARD LF 50. 000
0536 1 1 GUARDRAIL - ROADWAY LF 88. 000
0536 8 GUARDRAI L- BRI DGE ANCHORAGE ASSEMBLY, FURNI SH & | NSTALL EA 2. 000
0536 73 GUARDRAI L REMOVAL LF 104. 000
0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MN. WDTH PM 1. 000
0710 11111 PAINTED PAVEMENT MARKI NGS, STANDARD, WHI TE, SOLID, 6" NM 0.992
0710 11131 PAINTED PAVEMENT MARKI NGS, STANDARD, VWH TE, SKI P, 6", GM 0.992

10-30 OR 3-9 SKIP



CALL ORDER : 003

PROPCSAL I D : E3L11 CONTI NUED

ALT | TEM NO.

DESCRI PTI ON UNI' TS

0710 11211
0999 25

<<<<<KLLLLL<L<
0710 90

PAI NTED PAVEMENT MARKI NGS, STANDARD, YELLOW SOLID, 6" NM

I' NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D (40948535201) LS
SECTI ON 0003 Sl GNI NG
PAI NTED PAVEMENT MARKI NGS, FI NAL SURFACE LS

(40948535201)

S>>>>>>>>>>>
1. 000



BI D SOLI CI TATI ONENOTI CENANDFAPPROXI MATETQUANTI Tl ES
(NOT FOR BI DDI NG PURPOSES)

LETTING I D. 03130214 CALL ORDER: 004 PROPCSAL 1 D: E3L72 DI STRICT: 03
COUNTIES : WALTON , HOLMES , ,

ROAD NAME : PONCE DE LEON OPER

LIMTS : ROUTI NE MAI NTENANCEGabi on Basket Installation Hol nes & Walton Cos.
FI NPRQJ NO(S): FEDERAL Al D NO(S): MAJOR WORK TYPE:
42214317244 (*) N A ROUTI NE MAI NTENANCE

TOTAL ROADVWAY LENGTH: 0. 000 M LES CONTRACT DAYS:

TOTAL BRI DGE LENGTH: 0. 000 M LES LETTI NG DATE : 02/14/13

TOTAL PROPCSAL LENGTH: 0. 000 M LES CONTRACT EXECUTI ON DAYS: 10

SPECI AL START DATE: N A
ACQUI S. / FLEXI BLE START TIME : 15 Days (Acqg. Tine)
PROPOSAL BUDGET ESTI MATE: $ 150, 000. 00

PROPOSAL PACKAGE FEE(PLANS + PROPCSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0.00

DESCRI PTI ON:

The work within this Contract consists of the installation of Gabion Mattresses for ditch

ref urbi shment for designated areas within Walton & Hol mes Counties. This is a push button contract.
Al'l Maintenance of Traffic will be incidental to the bid itens |listed, and all excavation
associated with the Contract shall be paid for as incidental to the price of Gabion nmattresses.
This contract has a budgetary ceiling of $150, 000. 00.

FA/ NFA
ALT | TEM NO DESCRI PTI ON UNI TS QUANTI TY
<<LLLLLL LK< SECTI ON 0001 SODDI NG ( SY) S>>>>>>>>>>>
0104 1 ARTI FI CI AL COVERI NGS / ROLLED EROSI ON CONTRCOL PRODUCTS SY 500. 000
0104 10 3 SEDI MENT BARRI ER LF 100. 000
0104 11 FLOATI NG TURBI DI TY BARRI ER LF 100. 000
0110 4 REMOVAL OF EXI STI NG CONCRETE PAVEMENT SY 500. 000
0120 2 2 BORROW EXCAVATI ON, TRUCK MEASURE Cy 5. 000
0430991 M TERED END SECT, REPLACE SLAB EA 5. 000
0524 1 2 CONCRETE DI TCH PAVEMENT, NON RElI NFORCED, 4" Sy 500. 000
0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE TN 3. 000
0530 76 2 GABION MAT, 9" TH CK Sy 2,500. 000
E110 2 CLEARI NG & GRUBBI NG AC 0.500
ES75 SCDDI NG Sy 2,000. 000

1
E577 70 SHOULDER REWORK SY 1, 000. 000



BI D SOLI CI TATI ONENOTI CENANDFAPPROXI MATETQUANTI Tl ES
(NOT FOR BI DDI NG PURPOSES)

LETTING I D. 03130214 CALL ORDER: 005 PROPCSAL |1 D: E3L73-RO DI STRICT: 03
COUNTIES : WALTON , HOLMES , ,

ROAD NAVE . PONCE DE LEON OPER

LIMTS : ROUTI NE MAI NTENANCEPush Button Asphalt Repair Hol nes & Wal ton Cos.
FI NPRQJ NO(S): FEDERAL Al D NO(S): MAJOR WORK TYPE:
42214317245 (*) N A ROUTI NE MAI NTENANCE

TOTAL ROADWAY LENGTH: 0. 000 M LES CONTRACT DAYS:

TOTAL BRI DGE LENGTH: 0. 000 M LES LETTI NG DATE : 02/ 14/ 13

TOTAL PROPOSAL LENGTH: 0. 000 M LES CONTRACT EXECUTI ON DAYS: 10

SPECI AL START DATE: N A
ACQUI S. / FLEXI BLE START TIME : 15 Days (Acqg. Tine)
PROPOSAL BUDGET ESTI MATE: $ 400, 000. 00

PROPOSAL PACKAGE FEE(PLANS + PROPCSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0.00

DESCRI PTI ON:

The i nprovenents under this contract consist of areas |ess than 1500 SF for the purpose of
repairing asphalt surfaces. Locations include but are not linmted to driveways turnouts, nedian
crossovers, potholes, pavenent repairs requiring mlling and resurfacing, turn |anes and shoul ders.
Thernopl astic and RPM repl acenent on repaired areas will be necessary on the same day. Sane day
coverage of mlled areas will be required. O her incidental work may be encountered for repair

wi thin various roadways. The work specified will be on a callout basis with a mnimm of 1 day work
specified. This contract has a budgetary ceiling of $400,000.00. A contractor experience form
nunber 850-070-01 is required to be subnmitted with bid. A Mandatory Pre-Bid Conference has been
schedul ed for this project. Location: Florida Departnent of Transportaiton, Small Conference Room
of the Ponce De Leon Qperations Center, 1723 Sunrise Circle Ponce de Leon, Florida 32455. Date and
Ti me: Thursday, January 31, 2013 10: 00 AM (Local Tine). Attendance at the Mandatory Pre-Proposal
Conference is required to bid on this project. Note: Al Proposers must be present and signed in
prior to the start of any Mandatory Pre-Proposal Meeting. The convener of the neeting wll
circulate the attendee sign in sheet at the time the nmeeting was advertised to begin. Once everyone
has signed, the sign in sheet will be taken and the neeting will Oficially start. Anyone not
signed in at the Oficial start of the neeting will be considered late and will not be allowed to
propose on the project. Please allow 10 to 15 mnutes to sign in as a visitor prior to arriving at
the Mandatory Pre-Proposal Meeting.

FA/ NFA
ALT | TEM NO DESCRI PTI ON UNI TS QUANTI TY
<< SECTI ON 0001 ASPHALT REPAIR (MECHANI CAL) (TN) >S>>>>>>>>>>>
0102 3 COMMVERCI AL MATERI AL FOR DRI VEVWAY MAI NTENANCE Cy 20. 000
0104 10 3 SEDI MENT BARRI ER LF 200. 000
0285709 OPTI ONAL BASE, BASE GROUP 09 Sy 200. 000
0334 1 13 SUPERPAVE ASPHALTI C CONC, TRAFFIC C TN 20. 000
0337 7 32 ASPHALT CONCRETE FRI CTI ON COURSE, TRAFFI C C, FC- 9.5, TN 5. 000
RUBBER
0339 1 M SCELLANEQUS ASPHALT PAVEMENT TN 20. 000
0425 5 MANHOLE, ADJUST EA 1. 000
0520 1 7 CONCRETE CURB & GUTTER, TYPE E LF 100. 000
0520 1 10 CONCRETE CURB & GUTTER, TYPE F LF 100. 000
0711 11111 THERMOPLASTI C, STANDARD, VWH TE, SOLID, 6" NM 2.000
0711 11122 THERMOPLASTI C, STANDARD, WH TE, SOLID, 8" LF 50. 000
0711 11123 THERMOPLASTI C, STANDARD, WH TE, SQOLID, 12" LF 50. 000
0711 11124 THERMOPLASTIC, STANDARD, WH TE, SOLID, 18" LF 50. 000
0711 11125 THERMOPLASTI C, STANDARD, WH TE, SOLID, 24" LF 50. 000
0711 11131 THERMOPLASTI C, STANDARD, WHI TE, SKIP, 6", 10-30 SKIP OR GM 3. 000
3-9 LANE DROP
0711 11151 THERMOPLASTI C, STANDARD, WHI TE, DOTTED/ GUI DELI NE/ 6-10 LF 100. 000
GAP EXTENSI ON, 6"
0711 11160 THERMOPLASTI C, STANDARD, VWH TE, MESSAGE EA 5. 000
0711 11170 THERMOPLASTI C, STANDARD, VWH TE, ARROW EA 10. 000
0711 11211 THERMOPLASTI C, STANDARD, YELLOWN SOLID, 6" NM 2.000
0711 11222 THERMOPLASTI C, STANDARD, YELLOW SOLID, 8" LF 50. 000
0711 11224 THERMOPLASTI C, STANDARD, YELLOW SOLID, 18" LF 50. 000
0711 11231 THERMOPLASTI C, STANDARD, YELLOW SKIP, 6" GV 3. 000
0711 11251 THERMOPLASTIC, STANDARD, YELLOW DOTTED / GUI DELI NE LF 30. 000
/6-10 GAP EXTENSI ON, 6"
0711 17 THERMOPLASTI C, REMOVE EXI STI NG THERMOPLASTI C PAVEMENT SF 100. 000

MARKI NGS



CALL ORDER : 005 PROPCSAL 1D : E3L73-RO CONTI NUED

FA/ NFA
ALT | TEM NO. DESCRI PTI ON UNI' TS QUANTI TY
E327 73 M LLI NG EXI STI NG ASPHALT PAVEMENT TN 20. 000
E339 2 ASPHALTI C CONCRETE ( COLD PATCH) TN 20. 000
E575 1 SCODDI NG SY 20. 000
E706 1 42 REFLECTIVE PAVEMENT MARKER( REM AND REPL) ( CLASS B) EA 200. 000



BI D SOLI CI TATI ONENOTI CENANDFAPPROXI MATETQUANTI Tl ES
(NOT FOR BI DDI NG PURPOSES)

LETTING I D. 03130214 CALL ORDER: 006 PROPCSAL | D: E3L74 DI STRICT: 03
COUNTIES : WALTON , HOLMES , ,

ROAD NAVE . PONCE DE LEON OPER
LIMTS : ROUTI NE MAI NTENANCEDI t ch Reshaping in Hol nes & Wal ton Cos.
FI NPRQJ NO(S): FEDERAL Al D NO(S): MAJOR WORK TYPE:
42214317246 (*) N A ROUTI NE MAI NTENANCE
TOTAL ROADWAY LENGTH: 0. 000 M LES CONTRACT DAYS:
TOTAL BRI DGE LENGTH: 0. 000 M LES LETTI NG DATE : 02/ 14/ 13
TOTAL PROPOSAL LENGTH: 0. 000 M LES CONTRACT EXECUTI ON DAYS: 10

SPECI AL START DATE: N A
ACQUI S. / FLEXI BLE START TIME : 15 Days (Acqg. Tine)
PROPOSAL BUDGET ESTI MATE: $ 150, 000. 00

PROPOSAL PACKAGE FEE(PLANS + PROPCSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0.00

DESCRI PTI ON:

The work specified in this contract consists of reshaping ditches that are non typical to neet the
original conditions of the site, to allow for free and unobstructed fl ow of drai nage water. Soddi ng
of front and back slopes may be required. Ditch bottonms will be required to have sod, unless
requested. A concrete ditch bottom nay be requested on certain |ocations. Type of sod provided
shall match adjoining turf where work is being performed. Any dewatering shall be incidental to the
bid itens. This contract has a budgetary ceiling of $150, 000. 00.

FA/ NFA
ALT | TEM NO DESCRI PTI ON UNI TS QUANTI TY
<< LK< SECTI ON 0001 REWORK NONPAVE SHOULDER ( AC) >S>>>>>>>>>>>
0104 10 3 SEDI MENT BARRI ER LF 100. 000
0104 11 FLOATI NG TURBI DI TY BARRI ER LF 100. 000
0120 1 REGULAR EXCAVATI ON CY 10. 000
0120 2 2 BORROW EXCAVATI ON, TRUCK MEASURE CY 10. 000
0524 1 2 CONCRETE DI TCH PAVEMENT, NON RElI NFORCED, 4" SY 1, 000. 000
E575 1 SCDDI NG SY 20, 000. 000
E577 70 SHOULDER REWORK SY 30, 000. 000

E577 70 2 REWORKING UTILITY STRIPS SY 500. 000



BI D SOLI CI TATI ONENOTI CENANDFAPPROXI MATETQUANTI Tl ES
(NOT FOR BI DDI NG PURPOSES)

LETTING I D. 03130214 CALL ORDER: 007 PROPCSAL | D. E3L85 DI STRICT: 03
COUNTI ES : OKALOOCSA, , ,
ROAD NAVE : M LTON OPERATI ONS
LIMTS : ROUTI NE MAI NTENANCEQutfall Ditch Repair SR 30 Ckal oosa Co.
FI NPRQJ NO(S): FEDERAL Al D NO(S): MAJOR WORK TYPE:
42214227224 (*) N A ROUTI NE MAI NTENANCE
TOTAL ROADWAY LENGTH: 0. 000 M LES CONTRACT DAYS: 90
TOTAL BRI DGE LENGTH: 0. 000 M LES LETTI NG DATE : 02/ 14/ 13
TOTAL PROPOSAL LENGTH: 0. 000 M LES CONTRACT EXECUTI ON DAYS: 10

SPECI AL START DATE: N A
ACQUI S. / FLEXI BLE START TIME : 15 Days (Acqg. Tine)
PROPOSAL BUDGET ESTI MATE: $ 150, 000. 00

PROPOSAL PACKAGE FEE(PLANS + PROPCSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0.00

DESCRI PTI ON:  Lunp Sum

The work specified under this Lunp Sum contract consists of the repair of a stormwater outfall
easerment by furnishing and installing all materials, stabilizing the area, and restoring any

di sturbed areas or items within or adjacent to the easenent. Al work will be in accordance with
the plans provided. Contractor will conply with the pernmits issues for the project. This site is
|l ocated on US 98 (SR 30) in Ckal oosa County. A contractor experience form No. 850-070-05, is
required to be submtted wth bid.

FA/ NFA
ALT | TEM NO DESCRI PTI ON UNI TS QUANTI TY
<< LKL <KL SECTI ON 0001 QUTFALL DI TCHES, CLEAN AND REPAI R (LF)>>>>>>>>>>>>

E099 1 LUMP SUM LS 1. 000



BI D SOLI CI TATI ONENOTI CENANDFAPPROXI MATETQUANTI Tl ES
(NOT FOR BI DDI NG PURPOSES)

LETTING I D. 03130214 CALL ORDER: 008 PROPCSAL | D E3L86 DI STRICT: 03
COUNTIES : CALHOUN , , BAY ,
ROAD NAVE . PANAMA OPERATI ONS
LIMTS : ROUTI NE MAI NTENANCEPush button Asphalt Repair Bay & Cal houn Cos.
FI NPRQJ NO(S): FEDERAL Al D NO(S): MAJOR WORK TYPE:
42216017257 (*) N A ROUTI NE MAI NTENANCE
TOTAL ROADWAY LENGTH: 0. 000 M LES CONTRACT DAYS:
TOTAL BRI DGE LENGTH: 0. 000 M LES LETTI NG DATE : 02/ 14/ 13
TOTAL PROPOSAL LENGTH: 0. 000 M LES CONTRACT EXECUTI ON DAYS: 10

SPECI AL START DATE: N A
ACQUI S. / FLEXI BLE START TIME : 15 Days (Acqg. Tine)
PROPOSAL BUDGET ESTI MATE: $ 185, 000. 00

PROPOSAL PACKAGE FEE(PLANS + PROPCSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0.00

DESCRI PTI ON:

The work specified in this contract consists of areas |ess than 1500 square feet for the purpose of
repairing asphalt surfaces. Locations include but are not linmted to driveway turnouts, nedian
crossovers, potholes, pavenent repairs requiring mlling and resurfacing, turn |anes and shoul ders.
Thernopl astic and RPM repl acenent on repaired areas will be necessary on the same day. Sane day
coverage of mlled areas will be required. O her incidental work may be encountered for repair

wi thin various roadways. The work specified will be on a call out basis with a mninum of one (1)
day of work specified. This project has a budgetary ceiling of $185,000.00. A contractor experience
f orm nunmber 850-070-01 is required to be submtted wth bid.

FA/ NFA
ALT | TEM NO DESCRI PTI ON UNI TS QUANTI TY
<< LKL SECTI ON 0001 ASPHALT REPAI R (MECHANI CAL) (TN) >>>>>>>>>>>>
0102 3 COMMERCI AL MATERI AL FOR DRI VEVWAY NMAI NTENANCE CY 20. 000
0104 10 3 SEDI MENT BARRI ER LF 200. 000
0285709 OPTI ONAL BASE, BASE GROUP 09 SY 200. 000
0334 1 13 SUPERPAVE ASPHALTI C CONC, TRAFFIC C TN 20. 000
0337 7 32 ASPHALT CONCRETE FRI CTI ON COURSE, TRAFFI C C, FC-9.5, TN 5. 000
RUBBER
0339 1 M SCELLANEQUS ASPHALT PAVEMENT TN 20. 000
0425 5 MANHCLE, ADJUST EA 1.000
0520 1 7 CONCRETE CURB & GQUTTER, TYPE E LF 100. 000
0520 1 10 CONCRETE CURB & GUTTER, TYPE F LF 100. 000
0711 11111 THERMOPLASTIC, STANDARD, VWH TE, SCLID, 6" NM 2.000
0711 11122 THERMOPLASTIC, STANDARD, VWH TE, SCLID, 8" LF 50. 000
0711 11123 THERMOPLASTIC, STANDARD, VWH TE, SCLID, 12" LF 50. 000
0711 11124 THERMOPLASTIC, STANDARD, VWH TE, SCLID, 18" LF 50. 000
0711 11125 THERMOPLASTIC, STANDARD, VWH TE, SCLID, 24" LF 50. 000
0711 11131 THERMOPLASTIC, STANDARD, WHI TE, SKIP, 6", 10-30 SKIP OR GM 3. 000
3-9 LANE DROP
0711 11151 THERMOPLASTI C, STANDARD, WHI TE, DOTTED GUI DELI NE/ 6-10 LF 100. 000
GAP EXTENSI ON, 6"
0711 11160 THERMOPLASTI C, STANDARD, VHI TE, MESSAGE EA 5. 000
0711 11170 THERMOPLASTI C, STANDARD, VHI TE, ARROW EA 10. 000
0711 11211 THERMOPLASTI C, STANDARD, YELLOW SCLID, 6" NM 2. 000
0711 11222 THERMOPLASTIC, STANDARD, YELLOW SOLID, 8" LF 50. 000
0711 11224 THERMOPLASTIC, STANDARD, YELLOW SOLID, 18" LF 50. 000
0711 11231 THERMOPLASTIC, STANDARD, YELLOW SKIP, 6" GM 3. 000
0711 11251 THERMOPLASTI C, STANDARD, YELLOW DOTTED / GU DELI NE LF 30. 000
/6-10 GAP EXTENSI ON, 6"
0711 17 THERMOPLASTI C, REMOVE EXI STI NG THERMOPLASTI C PAVEMENT SF 100. 000
MARKI NGS
E327 73 M LLI NG EXI STI NG ASPHALT PAVEMENT TN 20. 000
E339 2 ASPHALTI C CONCRETE ( COLD PATCH) TN 20. 000
E575 1 SCODDI NG SY 20. 000
E706 1 42 REFLECTIVE PAVEMENT MARKER( REM AND REPL) (CLASS B) EA 200. 000





