FLORIDA DEPARTMENT OF TRANSPORTATION
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING ID: 03140109 CALL ORDER: 005 PROPOSAL ID: E3M23 DISTRICT: 03
COUNTIES : HOLMES , , ,

ROAD NAME : SR 10 (US 90)
LIMITS : FROM EAST OF CSX R/R TO CHOCTAWHATCHEE RIVER

FINPROJ NO(S): FEDERAL AID NO(S):
42695815201 (*) N/A

TOTAL ROADWAY LENGTH: 0.000 MILES CONTRACT DAYS: 70
TOTAL BRIDGE LENGTH: 0.000 MILES LETTING DATE : 01/09/14
TOTAL PROPOSAL LENGTH: 0.000 MILES CONTRACT EXECUTION DAYS: 10
SPECIAL START DATE: N/A
ACQUIS./FLEXIBLE START TIME : 15 Days (Acq. Time)
PROPOSAL BUDGET ESTIMATE: $ 2,000,140.00

PROPOSAL PACKAGE FEE(PLANS + PROPOSAL): $0.00 PLANS ONLY FEE: $0.00 SPECS ONLY FEE: $0.00

DESCRIPTION: Lump Sum
The Improvements under this District Contract consist of milling, resurfacing and pavement markings at the FDOT Park and Ride lot on SR 10 (US 90) from east of the CSX Railroad to the Choctawhatchee River in Holmes County. This is a Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision. Payment for all work in this Contract will be made under: Item No. 999-2 Lump Sum Contract - LS Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

ALT	ITEM NO.	D E S C R I P T I O N		UNITS	FA/NFA QUANTITY
<<<<<<<<<<<<		SECTION 0001 ROADWAY			>>>>>>>>>>>>
	0999 2	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	(42695815201)	LS	1.000
	0999 25	INITIAL CONTINGENCY AMOUNT, DO NOT BID	(42695815201)	LS	1.000