FLORI DA DEPARTMENT OF TRANSPORTATI ON
BI D SOLI CI TATI ON NOTI CE AND APPROXI MATE QUANTI Tl ES
(NOT FOR BI DDI NG PURPOSES)

LETTI NG I D. 03150409 CALL ORDER: 001 PROPCSAL |1 D: E30Q02 (Mai nt enance)
DISTRICT : 03 COUNTI ES : ESCAMBI A, , ,

ROAD NAME : SR 10 (Us 90) MBI LE H GHWAY GATEWAY LANDSCAPI NG

LIMTS :

FINPROJ NO(S):  FEDERAL AID NOX(S):
43608815201  (*) N A

43609015201 N A
TOTAL ROADWAY LENGTH: 0. 000 M LES CONTRACT DAYS: 800
TOTAL BRIDGE  LENGTH: 0.000 M LES LETTI NG DATE : 04/09/ 15
TOTAL PROPOSAL LENGTH: 0.000 M LES CONTRACT EXECUTI ON DAYS: 10
SPECI AL START DATE: N A
BUDGET AMOUNT: $ 286, 100. 00 ACQUI S. / FLEXI BLE START TIME : 30 Days (Flex Tine)

Pl ease read the full advertisenent

DESCRI PTI ON:  Lunp Sum

The inprovenents under this District Contract consist of providing the |abor, material, and

equi pnent necessary to conplete the | andscaping projects |located on SR 10 (US 90) Stateline Gateway
(Mle Post 0.308 to 0.418) (FPID 436088-1-52-01) and SR 97 Stateline Gateway (Mle Post 22.281 to
22.357) (FPI D 436090-1-52-01) in Escanbia County. Details of these projects are shown in the
Contract Plans. A total of 70 contract days will be allowed for the installation period. Contractor
Experi ence Form nunber 850-070-09 (Landscaping) is required to be subnitted with bid.

FA/ NFA
ALT | TEM NO DESCRI PTI ON UNI TS QUANTI TY
<< SECTI ON 0001 LANDSCAPE / PERI PHERAL >>>>>>>>>>>>
0999 2 LUVMP SUM CONTRACT, ALTERNATI VE Bl DDI NG (43608815201) LS 1.000

0999 2 LUVP SUM CONTRACT, ALTERNATI VE BI DDI NG (43609015201) LS 1. 000



