FLORIDA DEPARTMENT OF TRANSPORTATION
BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES
(NOT FOR BIDDING PURPOSES)

LETTING ID: 03150611 CALL ORDER: 003 PROPOSAL ID: E3O11 (Maintenance)
DISTRICT : 03 COUNTIES : SANTA ROSA, , ,

ROAD NAME : SR 281 AVALON BLVD S OF THE MOORS LODGE TO N OF CSX RR LANDS
LIMITS :

FINPROJ NO(S): FEDERAL AID NO(S):
43657915201 (*) N/A

TOTAL ROADWAY LENGTH: 0.000 MILES CONTRACT DAYS: 775
TOTAL BRIDGE LENGTH: 0.000 MILES LETTING DATE : 06/11/15
TOTAL PROPOSAL LENGTH: 0.000 MILES CONTRACT EXECUTION DAYS: 10
SPECIAL START DATE: N/A
BUDGET AMOUNT: $ 165,000.00 ACQUIS./FLEXIBLE START TIME : 30 Days (Flex Time)

Please read the full advertisement

DESCRIPTION: Lump Sum
The Improvements under this District Contract consist of providing the labor, material, and equipment necessary to complete the landscaping project located on SR 281 (Avalon Blvd.) from north of Moors Oaks Dr. to south of Highland Brae Blvd. from MP 1.091 to MP 1.318 in Santa Rosa County. Details of this project are shown in the contract plans. A total of 45 contract days will be allowed for the installation period. A total of 730 calendar days will be allowed for the establishment period. Contractor Experience Form number 850-070-09 (Landscaping) is required to be submitted with bid.

ALT	ITEM NO.	D E S C R I P T I O N	UNITS	FA/NFA QUANTITY
<<<<<<<<<<<<		SECTION 0001 LANDSCAPE / PERIPHERAL		>>>>>>>>>>>>
0999	2	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (43657915201)	LS	1.000