Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Letting: 03151112 Call Order: 001 Proposal: E3M17 District:03

Counties: SANTA ROSA

Road Name: SR 10 (US 90)

Limits: SANTA ROSA CO BR. REHAB BRIDGE NOS. 580004, 07

Project(s): 40747845201(*) Federal Aid No: N/A

Total Roadway Length:	0.116 Miles	Contract Days:	90
Total Bridge Length:	0.000 Miles	Letting Date:	11/12/15
Total Proposal Length:	0.116 Miles	Contract Execution Days:	10
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	15 Days (Acq. Time)

Proposal Budget Estimate: $164,000.00

Please read the full advertisement

Description:

The Improvements under this District Contract consist of placing bank and shore riprap and gabion mats in areas defined in the plans in accordance with these Specifications and as directed by the Project Administrator on Bridge No. 580004, SR 10 (US 90) over Saultsman Bayou and Bridge No. 580007, SR 10 (US 90) over Bass Hole Cove in Santa Rosa County. The summary of pay items for this project is listed in the Plans.

Call Order: 001 Proposal: E3M17

ALT	Item	Description	Unit	Quantity
Section 0001 Roadway				
	0101- 1-	MOBILIZATION (40747845201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (FPN NO. 40747845201)	DA	90.000
	0104- 11-	FLOATING TURBIDITY BARRIER	LF	2,587.000
	0530- 3- 3	RIPRAP- RUBBLE, BANK AND SHORE	TN	38.600
	0530- 76- 2	GABION MAT, 9" THICK	SY	349.000
	0530- 76- 3	GABION MAT, 18" THICK	SY	219.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (40747845201)	LS	1.000