

**Florida Department of Transportation  
Bid Solicitation Notice and Approximate Quantities**

Letting:	03161208	Call Order: 001	Proposal: E3P78	District:03
Counties:	HOLMES			
Road Name:	SR 81			
Limits:	52040000			
Project(s):	43818215201(*)	Federal Aid No: N/A		
Total Roadway Length:	0.576 Miles	Contract Days:	790	
Total Bridge Length:	0.000 Miles	Letting Date:	12/08/16	
Total Proposal Length:	0.576 Miles	Contract Execution Days:	10	
		Special Start Date:	N/A	
		Aquis/Flexible Start Time:	30 Days Flex. Start	
Proposal Budget Estimate:	\$116,000.00			

Please read the full advertisement

Description: Lump Sum

The improvements under this District Contract consist of providing the labor, material, and equipment necessary to complete the landscaping project located on SR 81 from MP 21.000 to MP 21.576 in Holmes County. Details of this project are shown in the contract plans. A total of 60 contract days will be allowed for the installation period. A total of 730 calendar days will be allowed for the establishment period. This is a Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.

Payment for all work in this Contract will be made under: Item No. 0999- 2- Lump Sum Contract - LS Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments. Contractor Experience Form number 850-070-09 (Landscaping) is required to be submitted with bid.

**Call Order: 001 Proposal: E3P78**

ALT	Item	Description	Unit	Quantity
<b>Section 0001 Landscape / Peripheral</b>				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (43818215201)	LS	1.000