


Addendum No. 6 Memorandum

DATE: February 17, 2015
 TO: District Contracts / Final Plans
 FROM: Vanita Saini, Project Manager
 COPIES: File
 SUBJECT: **Addendum Number 6** - Letting (mo./yr.) 3/2015
 Financial Project ID 421707-9-52-01 (Lead number only)
 Proposal/Contract ID E4Q16
 Federal Funds: No Yes Federal Aid No. 0754-176-I
 County Broward State Road No. 93

Concurred by:  Date: 2-18-15
 Signature of Alternate Contracting Coordinator (John Olson (primary) / Vanita Saini (alternate)) or Designee.

Legal Approval Date:  2/18/2015
 (Stephen King)

Central Office Approval Date: 2-18-15
 (State Construction Office – Alan Autry)

FHWA Concurrence Date:  2-18-2015
 (FHWA Florida Division Office – Andrew DeFazio)

CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)

<u>Page No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
RFP, pg. iii	2/17/15	Reference Documents – revised listing 10. Express Lanes Systems/Software Specifications 11. <u>I-75/SR 826 Express Lane Toll Plan</u>
RFP, pg. 2	2/17/15	Section I. – Introduction, Sub-section – Description of Work has been revised to add the following language: <u>Note: Refer to the I-75/SR 826 Express Lane Toll Plan included in Reference Document 11 for the general locations and the number of toll gantries only. The gantry locations have been modified from the Master ITS/Tolling Plans. The Design-Build Firm shall utilize the I-75/SR 826 Express Lane Toll Plan for Segments A&B, C, D, and E for this Project.</u>
Attachment C	2/17/15	The ITS Deployment Requirements document has been revised. A clean version and a comparison version of the ITS Deployment Requirements document are included. The comparison version illustrates the changes (redline) made to the Addendum No. 5 version.
Ref. Document 11	2/17/15	Added I-75/SR 826 Express Lane Toll Plan exhibit.