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Corredor, Norma

From: Corredor, Norma
Sent: Monday, March 09, 2015 3:16 PM
To: 'jbcalandros@princecontracting.com'; 'HernandezY@pbworld.com'; 

'tmhardy@princecontracting.com'; 'pfodea.designbuild@hubbard.com'; 
'Rey.Rivas@aecom.com'; 'Tony.GEACH@hubbard.com'; 'wendy.vickery@hubbard.com'; 
'aj.demoya@demoya.com'; 'jmunoz@bcceng.com'; 'Jim.Vomacka@WantmanGroup.com'; 
'David.Wantman@WantmanGroup.com'; 'jmorris@cacorp.net'; 'selizondo@cacorp.net'; 
'tpereira@cacorp.net'

Cc: Bostian, Robert; Simpkins, Margaret; Hughes, James; Suero, Will
Subject: Addendum No. 1 for  E4Q64 I-95 Express Phase 3A-2 

Importance: High

**Please confirm the receipt of this email** 
 
Design Build Firms: 
 
Please be informed that the Technical Proposal will now be due as follows: 

 
Thursday March 19, 2015          Technical Proposals due in District Four Office by 12:00 pm local time 

 
Please adjust your calendars accordingly. 
 
Thank you, 
Norma Corredor 
District 4 Procurement Services Office  
3400 West Commercial Boulevard 
Fort Lauderdale, FL 33309-3421 
Phone:  (954) 777-4084 
Email:  norma.corredor@dot.state.fl.us 

 
 
 


