

Addendum No. 1 Memorandum

DATE: November 14, 2014
 TO: District Contracts / Final Plans
 FROM: Vanita Saini, Project Manager
 COPIES: File
 SUBJECT: **Addendum Number** 1 - Letting (mo./yr.) 3/2015
 Financial Project ID 421707-9-52-01 (Lead number only)
 Proposal/Contract ID E4Q16
 Federal Funds: No Yes Federal Aid No. 0754-176-1
 County Broward State Road No. 93

Concurred by:  Date: 11-14-14
 Signature of Alternate Contracting Coordinator (John Olson (primary) / Vanita Saini (alternate)) or Designee.

Legal Approval Date: 11/17/14
 (Stephen King)

Central Office Approval Date: 11/14/14
 (State Construction Office – Alan Autry)

FHWA Concurrence Date: 11/17/14 
 (FHWA Florida Division Office – Andrew DeTizio)

CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)

<u>Page No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
RFP, pg. iii	11/14/14	Attachments – revised listing G. Florida's Turnpike Enterprise (FTE) Tolling Infrastructure Requirements used for Segment E RFP H. Modified Special Provisions (PENDING) Not used <ul style="list-style-type: none"> • Contractor's Responsibility of Work • Maintenance of Traffic • Preservation of Existing Property I. Programmatic Categorical Exclusion Checklist and Memorandum J. Florida's Turnpike Enterprise (FTE) General Tolling Requirements (GTR) – 2014 K. <u>Special Provision</u> <ul style="list-style-type: none"> • <u>Mobilization (SP1010000DB)</u>

RFP, pg. 2	11/14/14	Section I. – Introduction, Sub-section A – Design-Build Responsibility has been revised to add the following language: <u>“The Design-Build Firm shall be responsible for coordination and payment of utility adjustments, relocations, installations and/or removal of facilities when the Project work necessitates any utility relocation work for the implementation of this ITS/Tolling Integration contract.”</u>
RFP, pg. 36	11/14/14	Section VI – Design and Construction Criteria, Sub-section D – Utility Coordination has been revised to add the following language: “The Design-Build Firm shall be responsible for any necessary coordination <u>and payment of utility adjustments, relocations, installations and/or removal of facilities when their Project work necessitates any utility relocation work</u> for the implementation of this ITS/Tolling Integration contract.”
Attachment B	11/14/14	Updated Division I Design-Build Specifications to include Title VI Assurance (SP0073000).
Attachment C	10/28/14	ITS Deployment Requirements document has been revised. A clean version and a comparison version of the ITS Deployment Requirements document are included.
Attachment D	11/14/14	Added ITS/Tolling, Lighting, and Signing Plans for Segments A&B, C, D and E, and for the District Six Segment.
Attachment H	11/14/14	Not used.
Attachment K	11/14/14	Special Provision added to the RFP. • SP1010000DB - Mobilization
Ref. Document 3	11/14/14	Added ITS/Tolling, Lighting, and Signing CADD files for Segments A&B, C, D and E, and for the District Six Segment.