



Florida Department of Transportation

RICK SCOTT
GOVERNOR

3400 West Commercial Blvd.
Fort Lauderdale, FL 33309

JIM BOXOLD
SECRETARY

June 22, 2016

RE: ADDENDUM TWO

Contract E4R68, FM 437503-1-52-01

Milling, resurfacing, overbuild, widening, signing and pavement markings, rumble strips, ITS elements, and lighting on State Road 93 (I-75) from north of SW 14th Street (Indian Trace) northerly 1.085 miles to south of SW 148th Avenue (within the I-75/I-595/Sawgrass Expressway Interchange) in Broward County.

Dear Bidders:

This addendum includes Plans Revision #1 and changes to pay items and quantities, revised on 06/16/2016 as shown below:

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>6/16/16</u>	<u>Listed revisions. Added sheet number 3A to Index</u>
<u>3A</u>	<u>6/16/16</u>	<u>Added Revision No. 1 signature sheet</u>
<u>4</u>	<u>6/16/16</u>	<u>Updated TRNS*PORT</u>
<u>SQ-1</u>	<u>6/16/16</u>	<u>Revised pay item note</u>
<u>SQ-5</u>	<u>6/16/16</u>	<u>Revised quantity</u>
<u>SQ-9</u>	<u>6/16/16</u>	<u>Revised quantities</u>
<u>17 - 19</u>	<u>6/16/16</u>	<u>Updated swale BR-5-10</u>
<u>36 - 38</u>	<u>6/16/16</u>	<u>Updated cross sections and earthwork</u>
<u>S-1</u>	<u>6/16/16</u>	<u>Added sheet number S-2A to Index</u>
<u>S-2A</u>	<u>6/16/16</u>	<u>Added Revision No. 1 signature sheet</u>
<u>S-4</u>	<u>6/16/16</u>	<u>Added note number 5</u>
<u>IT-1</u>	<u>6/16/16</u>	<u>Added sheet number IT-2A to Index</u>
<u>IT-2A</u>	<u>6/16/16</u>	<u>Added Revision No. 1 signature sheet</u>
<u>IT-3</u>	<u>6/16/16</u>	<u>Revised pay item note number</u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
120-6	SQ-5	Rev.	7,416.7	8,677.1
162-1-11	SQ-9	Rev.	54,763	55,544
570-1-1	SQ-9	Rev.	54,763	55,544
570-1-2	SQ-9	Rev.	4,382	2,191

You must acknowledge **Addendum Two** when you submit your bid and go to CPP Online Ordering to **download** the **Amendment EBS** file.

Sincerely,

[Stacy-Ann Brown](#)

for Margaret Simpkins

District 4, District Contract Administrator

Copy: Vanita Saini, Margaret Simpkins, Adalgisa Rodriguez, File.