FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 04/20/12
PAGE : 003 -1

VENDOR RANKING

CALL ORDER : 003
LETTING DATE : 04/06/12 11:00 AM
SET-ASIDE :
CONTRACT TIME : 133 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E4M81
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
This is a Drainage Improvement project on SR 9/ I95 from SR 824/ Pembroke Road to SR 820/ Hollywood Boulevard in Broward County which consists of construction of ditch pavement (riprap-articulating block) for the existing grassed, stormwater drainage ditch on the west side of the CSX railroad tracks. Contractor must be prequalified in Drainage.

FINPROJ(S) : 42967915201 (*)
F.A. NO. : N/A
COUNTIES : BROWARD
LOCAL NAME : SR-9/I-95
ROAD NAME : SR 9
PROJ LIMITS : FROM SR-824/PEMBROKE ROAD TO SR-820/HOLLYWOOD BLVD.

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	INLAND CONSTRUCTION AND EQUIPMENT, INC.	Responsive	Winning bid	$ 1,627,061.46	0.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive		$ 1,938,672.53	19.15%
3	CONALVIAS USA LLC	Responsive		$ 1,956,248.07	20.23%
4	SOUTHEASTERN ENGINEERING CONTRACTORS, INC.	Responsive		$ 1,988,047.80	22.18%
5	WEEKLEY ASPHALT PAVING, INC.	Responsive		$ 2,084,925.60	28.14%
6	METRO EQUIPMENT SERVICE, INC.	Responsive		$ 2,109,948.84	29.67%
7	RIC-MAN INTERNATIONAL, INC.	Responsive		$ 2,218,463.30	36.34%

CALL ORDER : 003
LETTING DATE : 04/06/12 11:00 AM
SET-ASIDE :
CONTRACT TIME : 133 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E4M81
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
This is a Drainage Improvement project on SR 9/ I95 from SR 824/ Pembroke Road to SR 820/ Hollywood Boulevard in Broward County which consists of construction of ditch pavement (riprap-articulating block) for the existing grassed, stormwater drainage ditch on the west side of the CSX railroad tracks.

Contractor must be prequalified in Drainage.

FINPROJ(S) : 42967915201 (*)
F.A. NO. : N/A
COUNTIES : BROWARD

LOCAL NAME : SR-9/I-95
ROAD NAME : SR 9
PROJ LIMITS : FROM SR-824/PEMBROKE ROAD TO SR-820/HOLLYWOOD BLVD.

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) INLAND CONSTRUCTION AND EQU UNIT PRICE	AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42967915201	LUMP	135000.00000	135000.00	190000.00000	190000.00	186347.60000	186347.60
0010 0102 1 MAINTENANCE OF TRAFFIC 42967915201	133.000 LS	35000.00000	35000.00	38106.75000	38106.75	354.53000	354.53
0015 0102 60 WORK ZONE SIGN	1077.000 ED	1.28000	1378.56	0.75000	807.75	0.35000	376.95
0020 0104 10 3 SEDIMENT BARRIER	2760.000 LF	2.59000	7148.40	1.53000	4222.80	1.14000	3146.40
0025 0104 11 FLOATING TURBIDITY BARRIER	80.000 LF	7.50000	600.00	12.24000	979.20	8.02000	641.60
0030 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	3500.00000	7000.00	1500.00000	3000.00	2631.90000	5263.80
0035 0104 18 INLET PROTECTION SYSTEM	1.000 EA	125.00000	125.00	50.00000	50.00	42.76000	42.76
0040 0107 1 LITTER REMOVAL	37.500 AC	35.00000	1312.50	306.12000	11479.50	24.37000	913.88
0045 0107 2 MOWING	37.500 AC	35.00000	1312.50	102.04000	3826.50	41.37000	1551.38
0050 0110 1 1 CLEARING & GRUBBING 42967915201	5.880 LS	7500.00000	7500.00	144000.00000	144000.00	32769.00000	32769.00
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2.000 SY	200.00000	400.00	500.00000	1000.00	66.82000	133.64

CALL ORDER: 003 PROPOSAL ID: E4M81 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) INLAND CONSTRUCTION AND EQU UNIT PRICE	AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	AMOUNT
0060 0120 3 LATERAL DITCH EXCAVATION	3094.000 CY	1.59000	4919.46	26.83000	83012.02	26.73000	82702.62
0065 0120 6 EMBANKMENT	1221.000 CY	3.59000	4383.39	15.47000	18888.87	124.31000	151782.51
0070 0455 18 PROTECTION OF EXISTING STRUCTURES 42967915201	LUMP	5500.00000	5500.00	6000.00000	6000.00	1336.33000	1336.33
0075 0530 78 RIPRAP - ARTICULATING BLOCK	20736.000 SY	62.50000	1296000.00	64.00000	1327104.00	64.87000	1345144.32
0080 0550 10218 FENCING, TYPE B, 0.0-5.0', RESET EXISTING	2264.000 LF	6.50000	14716.00	10.20000	23092.80	11.27000	25515.28
0085 0570 1 2 PERFORMANCE TURF, SOD	1317.000 SY	1.45000	1909.65	2.50000	3292.50	2.19000	2884.23
0090 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	350.00000	1400.00	100.00000	400.00	118.93000	475.72
0095 0823 11 12 MASS TRANSIT- SUBBALLAST, F&I, 12 IN DEPTH	22728.000 SF	2.00000	45456.00	1.03000	23409.84	2.59000	58865.52
0100 0999 16 PARTNERING, DO NOT BID 42967915201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0105 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42967915201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,627,061.46		$ 1,938,672.53		$ 1,956,248.07
CONTRACT TOTALS			$ 1,627,061.46		$ 1,938,672.53		$ 1,956,248.07

CALL ORDER: 003 PROPOSAL ID: E4M81 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHEASTERN ENGINEERING CO UNIT PRICE	AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(6) METRO EQUIPMENT SERVICE, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42967915201	LUMP	147790.00000	147790.00	84000.00000	84000.00	184500.00000	184500.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42967915201	133.000 LS	34620.00000	34620.00	93594.00000	93594.00	30000.00000	30000.00
0015 0102 60 WORK ZONE SIGN	1077.000 ED	1.00000	1077.00	0.60000	646.20	1.30000	1400.10
0020 0104 10 3 SEDIMENT BARRIER	2760.000 LF	1.20000	3312.00	0.95000	2622.00	1.40000	3864.00
0025 0104 11 FLOATING TURBIDITY BARRIER	80.000 LF	11.00000	880.00	20.00000	1600.00	16.82000	1345.60
0030 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	5900.00000	11800.00	1200.00000	2400.00	1739.33000	3478.66
0035 0104 18 INLET PROTECTION SYSTEM	1.000 EA	480.00000	480.00	800.00000	800.00	193.59000	193.59
0040 0107 1 LITTER REMOVAL	37.500 AC	48.00000	1800.00	5.00000	187.50	15.76000	591.00
0045 0107 2 MOWING	37.500 AC	118.00000	4425.00	10.00000	375.00	70.00000	2625.00
0050 0110 1 1 CLEARING & GRUBBING 42967915201	5.880 LS	34900.00000	34900.00	57900.00000	57900.00	65000.00000	65000.00
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2.000 SY	118.00000	236.00	89.00000	178.00	172.50000	345.00
0060 0120 3 LATERAL DITCH EXCAVATION	3094.000 CY	15.00000	46410.00	20.78000	64293.32	25.88000	80072.72
0065 0120 6 EMBANKMENT	1221.000 CY	18.00000	21978.00	23.15000	28266.15	35.20000	42979.20
0070 0455 18 PROTECTION OF EXISTING STRUCTURES 42967915201	LUMP	59000.00000	59000.00	2928.00000	2928.00	10000.00000	10000.00
0075 0530 78 RIPRAP - ARTICULATING BLOCK	20736.000 SY	70.30000	1457740.80	77.57000	1608491.52	74.47000	1544209.92
0080 0550 10218 FENCING, TYPE B, 0.0-5.0', RESET EXISTING	2264.000 LF	24.00000	54336.00	9.12000	20647.68	5.00000	11320.00
0085 0570 1 2 PERFORMANCE TURF, SOD	1317.000 SY	3.80000	5004.60	2.75000	3621.75	7.85000	10338.45

CALL ORDER: 003 PROPOSAL ID: E4M81 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHEASTERN ENGINEERING CO UNIT PRICE	AMOUNT	(5) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(6) METRO EQUIPMENT SERVICE, INC. UNIT PRICE	AMOUNT
0090 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	200.60000	802.40	400.00000	1600.00	80.00000	320.00
0095 0823 11 12 MASS TRANSIT- SUBBALLAST, F&I, 12 IN DEPTH	22728.000 SF	2.00000	45456.00	2.41000	54774.48	2.70000	61365.60
0100 0999 16 PARTNERING, DO NOT BID 42967915201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0105 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42967915201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,988,047.80		$ 2,084,925.60		$ 2,109,948.84
CONTRACT TOTALS			$ 1,988,047.80		$ 2,084,925.60		$ 2,109,948.84

CALL ORDER: 003 PROPOSAL ID: E4M81 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42967915201	LUMP	65000.00000	65000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 42967915201	133.000 LS	2000.00000	2000.00				
0015 0102 60 WORK ZONE SIGN	1077.000 ED	0.50000	538.50				
0020 0104 10 3 SEDIMENT BARRIER	2760.000 LF	1.00000	2760.00				
0025 0104 11 FLOATING TURBIDITY BARRIER	80.000 LF	12.00000	960.00				
0030 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1300.00000	2600.00				
0035 0104 18 INLET PROTECTION SYSTEM	1.000 EA	2700.00000	2700.00				
0040 0107 1 LITTER REMOVAL	37.500 AC	63.00000	2362.50				
0045 0107 2 MOWING	37.500 AC	130.00000	4875.00				
0050 0110 1 1 CLEARING & GRUBBING 42967915201	5.880 LS	6800.00000	6800.00				
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2.000 SY	110.00000	220.00				
0060 0120 3 LATERAL DITCH EXCAVATION	3094.000 CY	23.00000	71162.00				
0065 0120 6 EMBANKMENT	1221.000 CY	5.00000	6105.00				
0070 0455 18 PROTECTION OF EXISTING STRUCTURES 42967915201	LUMP	135000.00000	135000.00				
0075 0530 78 RIPRAP - ARTICULATING BLOCK	20736.000 SY	86.00000	1783296.00				
0080 0550 10218 FENCING, TYPE B, 0.0-5.0', RESET EXISTING	2264.000 LF	13.00000	29432.00				
0085 0570 1 2 PERFORMANCE TURF, SOD	1317.000 SY	2.30000	3029.10				

CALL ORDER: 003 PROPOSAL ID: E4M81 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0090 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	110.00000	440.00				
0095 0823 11 12 MASS TRANSIT- SUBBALLAST, F&I, 12 IN DEPTH	22728.000 SF	1.90000	43183.20				
0100 0999 16 PARTNERING, DO NOT BID 42967915201	LUMP	6000.00000	6000.00				
0105 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42967915201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	2,218,463.30	$		$	
CONTRACT TOTALS		$	2,218,463.30	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 04/20/12
PAGE : 002 -1

VENDOR RANKING

CALL ORDER : 002
LETTING DATE : 04/06/12 11:00 AM
SET-ASIDE :
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E4M95
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The improvements under this Contract consist of bridge painting of steel superstructure, applying class 5 finish to concrete surfaces, and performing preventative maintenance and routine repair for moveable bridges. This work will be done on the bascule bridge # 890003on SR 707 in Stuart, Martin County.
PRE-QUALIFICATION: Contractor must be pre-qualified by FDOT in Bridge Painting.

FINPROJ(S) : 42593625201 (*)
F.A. NO. : N/A
COUNTIES : MARTIN

LOCAL NAME : SR-707/DIXIE HIGHWAY
ROAD NAME : SR 707
PROJ LIMITS : BRIDGE #890003

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ROYAL BRIDGE, INC.	Responsive	Winning bid	$ 565,000.00	0.00%
2	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive		$ 698,547.95	23.63%

CALL ORDER : 002
LETTING DATE : 04/06/12 11:00 AM
SET-ASIDE :
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E4M95
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The improvements under this Contract consist of bridge painting of steel superstructure, applying class 5 finish to concrete surfaces, and performing preventative maintenance and routine repair for moveable bridges. This work will be done on the bascule bridge # 890003on SR 707 in Stuart, Martin County.

PRE-QUALIFICATION: Contractor must be pre-qualified by FDOT in Bridge Painting.

SUBMITTAL WITH BID: The prime contractor or the prime contractor's sub-contractor must provide a current SSPC-QP1 and/or SSPC-QP2 certifications with the bid.

MANDATORY PRE-BID MEETING: Monday, March 26, 2012 at 10:00 am in the second floor conference room of the FDOT District 4 Headquarters, 3400 W. Commercial Blvd., Ft. Lauderdale, FL 33309.
.

FINPROJ(S) : 42593625201 (*)
F.A. NO. : N/A
COUNTIES : MARTIN

LOCAL NAME : SR-707/DIXIE HIGHWAY
PROJ LIMITS : BRIDGE #890003
ROAD NAME : SR 707

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROYAL BRIDGE, INC. UNIT PRICE	AMOUNT	(2) M & J CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0104 11 FLOATING TURBIDITY BARRIER	320.000 LF	10.00000	3200.00	9.00000	2880.00		
0010 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	23034.000 SF	1.50000	34551.00	1.10000	25337.40		
0015 0465 3 50 MOVABLE BRIDGE COUNTERWEITHT, ADJUST	2.000 EA	6000.00000	12000.00	21030.00000	42060.00		
0020 0465 20 MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 42593625201	100.000 LS	5000.00000	5000.00	12210.00000	12210.00		

0025 0465 21	100.000 DA	447.00000	44700.00	491.70000	49170.00
MOVABLE BRIDGE OPERATOR					

CALL ORDER: 002 PROPOSAL ID: E4M95 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROYAL BRIDGE, INC. UNIT PRICE	AMOUNT	(2) M & J CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0030 0561 1	158.000 LS	344570.40000	344570.40	470000.00000	470000.00		
COATING EXISTING STRUCTURAL STEEL							
42593625201							
SECTION 0001 TOTALS		$	444,021.40	$	601,657.40	$	
SECTION 0002 ROADWAY							
0035 0101 1	LUMP	56000.00000	56000.00	20000.00000	20000.00		
MOBILIZATION 42593625201							
0040 0102 1	100.000 LS	10000.00000	10000.00	16207.00000	16207.00		
MAINTENANCE OF TRAFFIC 42593625201							
0045 0102 60	6600.000 ED	0.04000	264.00	0.09000	594.00		
WORK ZONE SIGN							
0050 0102 74 1	920.000 ED	0.20000	184.00	0.22000	202.40		
BARRICADE, TEMPORARY, TYPES I, II, DI,							
VP & DRUM							
0055 0102 74 2	480.000 ED	0.30000	144.00	0.33000	158.40		
BARRICADE, TEMPORARY, TYPE III, 6'							
0060 0102 76	80.000 ED	3.00000	240.00	5.50000	440.00		
ARROW BOARD / ADVANCE WARNING ARROW							
PANEL							
0065 0102 77	640.000 ED	0.30000	192.00	0.33000	211.20		
HIGH INTENSITY FLASHING LIGHTS, TEMP,							
TYPE B							
0070 0102 79	920.000 ED	0.15000	138.00	0.17000	156.40		
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C,							
STEADY BURN							
0075 0102 99	300.000 ED	6.00000	1800.00	14.85000	4455.00		
PORTABLE CHANGEABLE MESSAGE SIGN,							
TEMPORARY							
0080 0107 1	1.200 AC	1000.00000	1200.00	1250.00000	1500.00		
LITTER REMOVAL							
0085 0700 20 11	3.000 AS	188.00000	564.00	206.80000	620.40		
SINGLE POST SIGN, F&I, LESS THAN 12 SF							
0090 0706 3	58.000 EA	3.65000	211.70	4.02000	233.16		
RETRO-REFLECTIVE PAVEMENT MARKERS							
0095 0710 90	LUMP	750.00000	750.00	825.00000	825.00		

PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42593625201

CALL ORDER: 002 PROPOSAL ID: E4M95 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROYAL BRIDGE, INC. UNIT PRICE	AMOUNT	(2) M & J CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0100 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	11.000 LF	15.10000	166.10	16.61000	182.71		
0105 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.424 NM	23350.00000	9900.40	25685.00000	10890.44		
0110 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.424 NM	23350.00000	9900.40	25685.00000	10890.44		
0115 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42593625201	LUMP	29324.00000	29324.00	29324.00000	29324.00		
SECTION 0002 TOTALS		$	120,978.60	$	96,890.55	$	
CONTRACT TOTALS		$	565,000.00	$	698,547.95	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 04/20/12
PAGE : 004 -1

VENDOR RANKING

CALL ORDER : 004
LETTING DATE : 04/06/12 11:00 AM
SET-ASIDE :
CONTRACT TIME : 248 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E4M96
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The Improvements under this Contract consist of milling, resurfacing, and adding a 5-foot wide shoulder on SR-869 in Deerfield Beach, Broward County.he contractor must be prequalified in Hot Plant Mix-Bituminous.

FINPROJ(S) : 42466515201 (*)
F.A. NO. : N/A
COUNTIES : BROWARD
LOCAL NAME : SR-869/SW 10TH ST
ROAD NAME : SR 869
PROJ LIMITS : FROM SR-845/POWERLINE RD TO E NEWPORT CNTR DR

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$ 2,069,003.05	0.00%
2	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive		$ 2,331,847.61	12.70%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive		$ 2,366,746.33	14.39%
4	GENERAL ASPHALT CO., INC.	Responsive		$ 2,496,450.67	20.65%

CALL ORDER : 004
LETTING DATE : 04/06/12 11:00 AM
SET-ASIDE :
CONTRACT TIME : 248 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E4M96
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The Improvements under this Contract consist of milling, resurfacing, and adding a 5-foot wide shoulder on SR-869 in Deerfield Beach, Broward County.

The contractor must be prequalified in Hot Plant Mix-Bituminous.

FINPROJ(S) : 42466515201 (*)
F.A. NO. : N/A
COUNTIES : BROWARD

LOCAL NAME : SR-869/SW 10TH ST
ROAD NAME : SR 869
PROJ LIMITS : FROM SR-845/POWERLINE RD TO E NEWPORT CNTR DR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42466515201	LUMP	200000.00000	200000.00	238000.00000	238000.00	100000.00000	100000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42466515201	248.000 LS	187000.00000	187000.00	80400.00000	80400.00	213198.00000	213198.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	400.000 CY	0.01000	4.00	3.00000	1200.00	1.00000	400.00
0020 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	56.00000	1344.00	61.00000	1464.00	55.00000	1320.00
0025 0102 60 WORK ZONE SIGN	9639.000 ED	0.24000	2313.36	0.20000	1927.80	0.21000	2024.19
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	12643.000 LF	0.01000	126.43	0.01000	126.43	8.50000	107465.50
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	70330.000 ED	0.01000	703.30	0.10000	7033.00	0.12000	8439.60
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	9191.000 ED	0.01000	91.91	0.30000	2757.30	0.30000	2757.30
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	135.000 ED	5.50000	742.50	5.60000	756.00	5.00000	675.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	15218.000 ED	0.30000	4565.40	0.30000	4565.40	0.25000	3804.50

CALL ORDER: 004 PROPOSAL ID: E4M96 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	446.000 EA	3.00000	1338.00	3.40000	1516.40	3.00000	1338.00
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	18582.000 ED	0.01000	185.82	0.10000	1858.20	0.10000	1858.20
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	15.000 LO	0.01000	0.15	845.00000	12675.00	1200.00000	18000.00
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	400.000 ED	16.00000	6400.00	14.00000	5600.00	12.00000	4800.00
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	992.000 ED	10.00000	9920.00	24.00000	23808.00	1.80000	1785.60
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	992.000 ED	9.00000	8928.00	10.00000	9920.00	1.80000	1785.60
0085 0104 10 3 SEDIMENT BARRIER	15503.000 LF	1.00000	15503.00	1.10000	17053.30	0.85000	13177.55
0090 0104 18 INLET PROTECTION SYSTEM	29.000 EA	50.00000	1450.00	75.00000	2175.00	72.50000	2102.50
0095 0107 1 LITTER REMOVAL	296.100 AC	0.01000	2.96	28.00000	8290.80	5.00000	1480.50
0100 0107 2 MOWING	296.100 AC	0.01000	2.96	83.00000	24576.30	10.00000	2961.00
0105 0110 1 1 CLEARING & GRUBBING 42466515201	8.670 LS	20000.00000	20000.00	81250.00000	81250.00	118220.00000	118220.00
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	626.000 SY	21.50000	13459.00	14.00000	8764.00	18.10000	11330.60
0115 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	1.000 CY	150.00000	150.00	12.00000	12.00	45.00000	45.00
0120 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42466515201	LUMP	14500.00000	14500.00	16740.00000	16740.00	74000.00000	74000.00
0125 0160 4 TYPE B STABILIZATION	15401.000 SY	0.01000	154.01	7.80000	120127.80	2.80000	43122.80
0130 0285701 OPTIONAL BASE, BASE GROUP 01	6818.000 SY	20.50000	139769.00	26.00000	177268.00	21.40000	145905.20

CALL ORDER: 004 PROPOSAL ID: E4M96 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
0135 0285715 OPTIONAL BASE, BASE GROUP 15	1881.000 SY	58.50000	110038.50	51.00000	95931.00	46.00000	86526.00
0140 0286 1 TURNOUT CONSTRUCTION	92.000 SY	35.00000	3220.00	34.00000	3128.00	34.00000	3128.00
0145 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	80690.000 SY	1.40000	112966.00	0.90000	72621.00	1.25000	100862.50
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	230.200 TN	112.00000	25782.40	109.00000	25091.80	100.00000	23020.00
0155 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	5160.100 TN	121.50000	626952.15	128.00000	660492.80	115.00000	593411.50
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	6.100 TN	200.00000	1220.00	470.00000	2867.00	600.00000	3660.00
0165 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2400.00000	2400.00	1770.00000	1770.00	2900.00000	2900.00
0170 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2600.00000	2600.00	1540.00000	1540.00	4350.00000	4350.00
0175 0425 5 1 MANHOLE, ADJUST, UTILITIES	3.000 EA	350.00000	1050.00	206.00000	618.00	325.00000	975.00
0180 0425 6 VALVE BOXES, ADJUST	6.000 EA	200.00000	1200.00	206.00000	1236.00	195.00000	1170.00
0185 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	3.000 LF	150.00000	450.00	172.00000	516.00	190.00000	570.00
0190 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	6.000 LF	170.00000	1020.00	142.00000	852.00	190.00000	1140.00
0195 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	439.000 LF	57.00000	25023.00	43.00000	18877.00	83.50000	36656.50
0200 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	821.000 LF	14.95000	12273.95	29.00000	23809.00	26.95000	22125.95
0205 0520 2 4 CONCRETE CURB, TYPE D	13.000 LF	25.00000	325.00	73.00000	949.00	72.00000	936.00
0210 0520 3 VALLEY GUTTER- CONCRETE	284.000 LF	17.50000	4970.00	30.00000	8520.00	34.50000	9798.00
0215 0522 1 SIDEWALK CONCRETE, 4" THICK	762.000 SY	33.00000	25146.00	39.00000	29718.00	51.45000	39204.90

CALL ORDER: 004 PROPOSAL ID: E4M96 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
0220 0522 2 SIDEWALK CONCRETE, 6" THICK	27.000 SY	50.00000	1350.00	68.00000	1836.00	77.00000	2079.00
0225 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	26.000 EA	380.00000	9880.00	315.00000	8190.00	312.00000	8112.00
0230 0536 1 1 GUARDRAIL -ROADWAY	513.000 LF	12.00000	6156.00	13.00000	6669.00	11.00000	5643.00
0235 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	7.000 EA	1800.00000	12600.00	2000.00000	14000.00	1760.00000	12320.00
0240 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	7.000 EA	400.00000	2800.00	171.00000	1197.00	150.00000	1050.00
0245 0536 73 GUARDRAIL REMOVAL	150.000 LF	1.00000	150.00	1.10000	165.00	1.00000	150.00
0250 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1650.00000	1650.00	1880.00000	1880.00	1650.00000	1650.00
0255 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	450.00000	450.00	512.00000	512.00	450.00000	450.00
0260 0570 1 2 PERFORMANCE TURF, SOD	13841.000 SY	2.30000	31834.30	2.70000	37370.70	1.84000	25467.44
0265 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	27.000 EA	295.00000	7965.00	336.00000	9072.00	1085.00000	29295.00
0270 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.620 NM	2000.00000	5240.00	2260.00000	5921.20	2010.00000	5266.20
0275 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	3.380 GM	395.00000	1335.10	446.00000	1507.48	396.00000	1338.48
0280 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	188.000 LF	0.30000	56.40	0.30000	56.40	0.30000	56.40
0285 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	9743.000 LF	0.95000	9255.85	1.10000	10717.30	1.40000	13640.20

CALL ORDER: 004 PROPOSAL ID: E4M96 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
0290 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	2887.000 LF	3.60000	10393.20	4.20000	12125.40	3.40000	9815.80
0295 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	206.000 LF	12.00000	2472.00	14.00000	2884.00	12.95000	2667.70
0300 0715 4400 LIGHT POLE COMPLETE, RELOCATE	4.000 EA	1200.00000	4800.00	1370.00000	5480.00	1428.00000	5712.00
0305 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42466515201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,743,678.65		$ 1,967,984.81		$ 1,987,144.21
SECTION 0002 SIGNING							
0310 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	82.000 AS	388.00000	31816.00	359.00000	29438.00	255.00000	20910.00
0315 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	5.000 AS	1240.00000	6200.00	996.00000	4980.00	1000.00000	5000.00
0320 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	7.000 AS	1280.00000	8960.00	1880.00000	13160.00	1400.00000	9800.00
0325 0700 20 15 SINGLE POST SIGN, F&I, 31 SF	2.000 AS	550.00000	1100.00	2910.00000	5820.00	1800.00000	3600.00
0330 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	30.00000	30.00	142.00000	142.00	300.00000	300.00
0335 0700 20 60 SINGLE POST SIGN, REMOVE	40.000 AS	1.00000	40.00	28.00000	1120.00	20.00000	800.00
0340 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	2600.00000	13000.00	3690.00000	18450.00	3300.00000	16500.00
0345 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	3400.00000	3400.00	5820.00000	5820.00	5500.00000	5500.00
0350 0700 21 60 MULTI- POST SIGN, REMOVE	4.000 AS	300.00000	1200.00	336.00000	1344.00	500.00000	2000.00
0355 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID,6"	0.050 NM	21000.00000	1050.00	23660.00000	1183.00	21000.00000	1050.00
0360 0705 10 1 OBJECT MARKER, TYPE 1	15.000 EA	100.00000	1500.00	166.00000	2490.00	200.00000	3000.00
0365 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42466515201	LUMP	27300.00000	27300.00	30760.00000	30760.00	27300.00000	27300.00

CALL ORDER: 004 PROPOSAL ID: E4M96 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
0370 0711 14160	40.000 EA	215.00000	8600.00	242.00000	9680.00	215.00000	8600.00
THERMOPLASTIC, PREFORMED, WHITE, MESSAG							
0375 0711 14170	40.000 EA	215.00000	8600.00	225.00000	9000.00	200.00000	8000.00
THERMOPLASTIC, PREFORMED, WHITE, ARROWS							
0380 0713101160	3.000 EA	320.00000	960.00	361.00000	1083.00	320.00000	960.00
PREFORMED TAPE, STANDARD, WHITE, MESSAG							
0385 0713101170	3.000 EA	345.00000	1035.00	389.00000	1167.00	345.00000	1035.00
PREFORMED TAPE, STANDARD, WHITE, ARROWS							
0390 0713102111	0.108 NM	22000.00000	2376.00	24790.00000	2677.32	22000.00000	2376.00
PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"							
0395 0713102131	0.159 GM	9000.00000	1431.00	10140.00000	1612.26	9000.00000	1431.00
PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"							
0400 0713102134	0.057 GM	9000.00000	513.00	10140.00000	577.98	9000.00000	513.00
PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 12"							
0405 0713102211	0.108 NM	22000.00000	2376.00	24790.00000	2677.32	22000.00000	2376.00
PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"							
0410 0713107	967.200 SF	5.00000	4836.00	5.60000	5416.32	5.00000	4836.00
PREFORMED TAPE, REMOVE							
SECTION 0002 TOTALS		$	126,323.00	$	148,598.20	$	125,887.00
SECTION 0003 SIGNALIZATION							
0415 0555 1 1	900.000 LF	15.00000	13500.00	17.00000	15300.00	12.70000	11430.00
DIRECTIONAL BORE, LESS THAN 6"							
0420 0630 1 11	60.000 LF	12.00000	720.00	15.00000	900.00	19.00000	1140.00
CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND							
0425 0630 1 12	520.000 LF	4.00000	2080.00	4.60000	2392.00	3.15000	1638.00
CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND							
0430 0632 7 1	4.000 PI	2400.00000	9600.00	2730.00000	10920.00	2645.00000	10580.00
CABLE, SIGNAL, FURNISH & INSTALL							
0435 0635 1 11	32.000 EA	295.00000	9440.00	336.00000	10752.00	521.00000	16672.00
PULL & JUNCTION BOXES, F&I, PULL BOX							

CALL ORDER: 004 PROPOSAL ID: E4M96 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
0440 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	15.000 EA	710.00000	10650.00	808.00000	12120.00	840.00000	12600.00
0445 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	16.000 AS	550.00000	8800.00	632.00000	10112.00	524.00000	8384.00
0450 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1000.00000	4000.00	1170.00000	4680.00	1103.00000	4412.00
0455 0659 1 01 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BACKPLATE- BLACK	4.000 EA	200.00000	800.00	228.00000	912.00	95.00000	380.00
0460 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	8.000 EA	5100.00000	40800.00	5850.00000	46800.00	6254.00000	50032.00
0465 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	24.000 EA	115.00000	2760.00	131.00000	3144.00	178.00000	4272.00
0470 0670 5430 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL	3.000 AS	750.00000	2250.00	854.00000	2562.00	368.00000	1104.00
0475 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	19.000 EA	20.00000	380.00	23.00000	437.00	34.00000	646.00
0480 0690 31 SIGNAL PEDESTAL REMOVAL	7.000 EA	95.00000	665.00	108.00000	756.00	133.00000	931.00
0485 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	22.000 EA	5.00000	110.00	5.70000	125.40	89.00000	1958.00
0490 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	18.000 EA	5.00000	90.00	5.70000	102.60	34.00000	612.00
0495 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	375.00000	1125.00	427.00000	1281.00	353.00000	1059.00
0500 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	10.000 EA	850.00000	8500.00	968.00000	9680.00	992.00000	9920.00
0505 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	10.000 AS	750.00000	7500.00	854.00000	8540.00	902.00000	9020.00
SECTION 0003 TOTALS		$	123,770.00	$	141,516.00	$	146,790.00

SECTION 0004 LANDSCAPE / PERIPHERAL

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE : 04/20/12
PAGE : 004 -9

CALL ORDER: 004 PROPOSAL ID: E4M96 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
0510 0570 1 2	1318.000 SY	2.30000	3031.40	2.70000	3558.60	1.84000	2425.12
PERFORMANCE TURF, SOD							
0515 0580 1 1	LUMP	27200.00000	27200.00	34730.00000	34730.00	46000.00000	46000.00
LANDSCAPE COMPLETE- SMALL PLANTS							
42466515201							
0520 0580 1 2	LUMP	40000.00000	40000.00	31230.00000	31230.00	51000.00000	51000.00
LANDSCAPE COMPLETE- LARGE PLANTS							
42466515201							
0525 0590 70	LUMP	5000.00000	5000.00	4230.00000	4230.00	7500.00000	7500.00
IRRIGATION SYSTEM 42466515201							
SECTION 0004 TOTALS		$	75,231.40	$	73,748.60	$	106,925.12
CONTRACT TOTALS		$	2,069,003.05	$	2,331,847.61	$	2,366,746.33

CALL ORDER: 004 PROPOSAL ID: E4M96 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42466515201	LUMP	50000.00000	50000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 42466515201	248.000 LS	200000.00000	200000.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	400.000 CY	10.00000	4000.00				
0020 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	60.00000	1440.00				
0025 0102 60 WORK ZONE SIGN	9639.000 ED	0.30000	2891.70				
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	12643.000 LF	25.00000	316075.00				
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	70330.000 ED	0.14000	9846.20				
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	9191.000 ED	0.25000	2297.75				
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	135.000 ED	6.00000	810.00				
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	15218.000 ED	0.22000	3347.96				
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	446.000 EA	3.52000	1569.92				
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	18582.000 ED	0.12000	2229.84				
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	15.000 LO	875.00000	13125.00				
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	400.000 ED	14.00000	5600.00				

CALL ORDER: 004 PROPOSAL ID: E4M96 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0075 0102104	992.000 ED	3.30000	3273.60				
TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION							
0080 0102107 1	992.000 ED	3.30000	3273.60				
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION							
0085 0104 10 3	15503.000 LF	1.00000	15503.00				
SEDIMENT BARRIER							
0090 0104 18	29.000 EA	100.00000	2900.00				
INLET PROTECTION SYSTEM							
0095 0107 1	296.100 AC	20.00000	5922.00				
LITTER REMOVAL							
0100 0107 2	296.100 AC	40.00000	11844.00				
MOWING							
0105 0110 1 1	8.670 LS	75000.00000	75000.00				
CLEARING & GRUBBING 42466515201							
0110 0110 4	626.000 SY	9.15000	5727.90				
REMOVAL OF EXISTING CONCRETE PAVEMENT							
0115 0120 2 2	1.000 CY	100.00000	100.00				
BORROW EXCAVATION, TRUCK MEASURE							
0120 0120 71	LUMP	36000.00000	36000.00				
REGULAR EXCAVATION (3-R PROJECTS ONLY) 42466515201							
0125 0160 4	15401.000 SY	6.00000	92406.00				
TYPE B STABILIZATION							
0130 0285701	6818.000 SY	12.00000	81816.00				
OPTIONAL BASE, BASE GROUP 01							
0135 0285715	1881.000 SY	52.00000	97812.00				
OPTIONAL BASE, BASE GROUP 15							
0140 0286 1	92.000 SY	15.00000	1380.00				
TURNOUT CONSTRUCTION							
0145 0327 70 1	80690.000 SY	1.50000	121035.00				
MILLING EXIST ASPH PAVT, 1" AVG DEPTH							
0150 0334 1 13	230.200 TN	120.00000	27624.00				
SUPERPAVE ASPHALTIC CONC, TRAFFIC C							
0155 0337 7 32	5160.100 TN	120.00000	619212.00				
ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER							

CALL ORDER: 004 PROPOSAL ID: E4M96 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0339 1	6.100 TN	200.00000	1220.00				
MISCELLANEOUS ASPHALT PAVEMENT							
0165 0425 1521	1.000 EA	5600.00000	5600.00				
INLETS, DT BOT, TYPE C,<10'							
0170 0425 1541	1.000 EA	6100.00000	6100.00				
INLETS, DT BOT, TYPE D, <10'							
0175 0425 5 1	3.000 EA	500.00000	1500.00				
MANHOLE, ADJUST, UTILITIES							
0180 0425 6	6.000 EA	300.00000	1800.00				
VALVE BOXES, ADJUST							
0185 0430174115	3.000 LF	200.00000	600.00				
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD							
0190 0430174118	6.000 LF	100.00000	600.00				
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD							
0195 0430175124	439.000 LF	63.00000	27657.00				
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD							
0200 0520 1 10	821.000 LF	22.00000	18062.00				
CONCRETE CURB & GUTTER, TYPE F							
0205 0520 2 4	13.000 LF	60.00000	780.00				
CONCRETE CURB, TYPE D							
0210 0520 3	284.000 LF	22.00000	6248.00				
VALLEY GUTTER- CONCRETE							
0215 0522 1	762.000 SY	35.00000	26670.00				
SIDEWALK CONCRETE, 4" THICK							
0220 0522 2	27.000 SY	60.00000	1620.00				
SIDEWALK CONCRETE, 6" THICK							
0225 0527 1	26.000 EA	330.00000	8580.00				
DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT							
0230 0536 1 1	513.000 LF	17.00000	8721.00				
GUARDRAIL -ROADWAY							
0235 0536 8	7.000 EA	1936.00000	13552.00				
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL							
0240 0536 8 6	7.000 EA	165.00000	1155.00				
GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE							

CALL ORDER: 004 PROPOSAL ID: E4M96 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0245 0536 73 GUARDRAIL REMOVAL	150.000 LF	2.00000	300.00				
0250 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1815.00000	1815.00				
0255 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	500.00000	500.00				
0260 0570 1 2 PERFORMANCE TURF, SOD	13841.000 SY	2.20000	30450.20				
0265 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	27.000 EA	462.00000	12474.00				
0270 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.620 NM	880.00000	2305.60				
0275 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	3.380 GM	250.00000	845.00				
0280 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	188.000 LF	0.22000	41.36				
0285 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	9743.000 LF	2.20000	21434.60				
0290 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	2887.000 LF	6.60000	19054.20				
0295 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	206.000 LF	21.00000	4326.00				
0300 0715 4400 LIGHT POLE COMPLETE, RELOCATE	4.000 EA	800.00000	3200.00				
0305 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42466515201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$ 2,091,273.43		$		$	

CALL ORDER: 004 PROPOSAL ID: E4M96 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0310 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	82.000 AS	418.00000	34276.00				
0315 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	5.000 AS	990.00000	4950.00				
0320 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	7.000 AS	1221.00000	8547.00				
0325 0700 20 15 SINGLE POST SIGN, F&I, 31 SF	2.000 AS	1445.00000	2890.00				
0330 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	100.00000	100.00				
0335 0700 20 60 SINGLE POST SIGN, REMOVE	40.000 AS	17.00000	680.00				
0340 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	3509.00000	17545.00				
0345 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	4800.00000	4800.00				
0350 0700 21 60 MULTI- POST SIGN, REMOVE	4.000 AS	420.00000	1680.00				
0355 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID,6"	0.050 NM	11000.00000	550.00				
0360 0705 10 1 OBJECT MARKER, TYPE 1	15.000 EA	160.00000	2400.00				
0365 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42466515201	LUMP	37000.00000	37000.00				
0370 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	40.000 EA	220.00000	8800.00				
0375 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	40.000 EA	200.00000	8000.00				
0380 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	3.000 EA	715.00000	2145.00				
0385 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	3.000 EA	250.00000	750.00				
0390 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.108 NM	20328.00000	2195.42				
0395 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	0.159 GM	7200.00000	1144.80				

CALL ORDER: 004 PROPOSAL ID: E4M96 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0400 0713102134 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 12"	0.057 GM	10000.00000	570.00				
0405 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.108 NM	20328.00000	2195.42				
0410 0713107 PREFORMED TAPE, REMOVE	967.200 SF	3.00000	2901.60				
SECTION 0002 TOTALS		$	144,120.24	$		$	
SECTION 0003 SIGNALIZATION							
0415 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	900.000 LF	22.00000	19800.00				
0420 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	60.000 LF	29.00000	1740.00				
0425 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	520.000 LF	12.00000	6240.00				
0430 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	2300.00000	9200.00				
0435 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	32.000 EA	462.00000	14784.00				
0440 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	15.000 EA	1150.00000	17250.00				
0445 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	16.000 AS	700.00000	11200.00				
0450 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1269.00000	5076.00				
0455 0659 1 01 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BACKPLATE- BLACK	4.000 EA	180.00000	720.00				
0460 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	8.000 EA	6600.00000	52800.00				
0465 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	24.000 EA	185.00000	4440.00				

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0470 0670 5430 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, SPECIAL	3.000 AS	3000.00000	9000.00				
0475 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	19.000 EA	47.00000	893.00				
0480 0690 31 SIGNAL PEDESTAL REMOVAL	7.000 EA	190.00000	1330.00				
0485 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	22.000 EA	46.00000	1012.00				
0490 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	18.000 EA	46.00000	828.00				
0495 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	1130.00000	3390.00				
0500 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	10.000 EA	1220.00000	12200.00				
0505 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	10.000 AS	1120.00000	11200.00				
SECTION 0003 TOTALS		$	183,103.00	$		$	
SECTION 0004 LANDSCAPE / PERIPHERAL							
0510 0570 1 2 PERFORMANCE TURF, SOD	1318.000 SY	3.00000	3954.00				
0515 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 42466515201	LUMP	27000.00000	27000.00				
0520 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42466515201	LUMP	42000.00000	42000.00				
0525 0590 70 IRRIGATION SYSTEM 42466515201	LUMP	5000.00000	5000.00				
SECTION 0004 TOTALS		$	77,954.00	$		$	
CONTRACT TOTALS		$	2,496,450.67	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 04/20/12
PAGE : 005 -1

VENDOR RANKING

CALL ORDER : 005
LETTING DATE : 04/06/12 11:00 AM
SET-ASIDE :
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E4M97
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The Improvements under this Contract consist of milling and resurfacing, pavement widening, curb and gutter and sidewalk construction, shoulder treatment, earthwork, minor drainage improvements, signing and pavement markings, signalization, landscaping and other incidental construction for SR 15 (US 441) from Hooker Highway/SR 80 to the pavement seam at approximate Milepost 4.0 in Palm Beach County. 35 days allowed for acquisition not included in the 120 calendar days. PREQUALIFIED: Contract must be prequalified by FDOT in Hot Plant Mix Bituminous Courses to bid this project.

FINPROJ(S) : 42465515201 (*)
F.A. NO. : N/A
COUNTIES : PALM BEACH
LOCAL NAME : SR-15/US-441
ROAD NAME : SR 15
PROJ LIMITS : FR SR-812/HOOKER HIGHWAY TO PAVEMENT SEAM

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Winning bid	$ 972,519.70	0.00%
2	COMMUNITY ASPHALT CORP.	Responsive		$ 976,110.15	0.36%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive		$ 1,028,538.46	5.76%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42465515201	LUMP	90400.00000	90400.00	32009.00000	32009.00	50290.00000	50290.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42465515201	120.000 LS	15000.00000	15000.00	78130.00000	78130.00	75540.00000	75540.00
0015 0102 14 TRAFFIC CONTROL OFFICER	96.000 MH	67.00000	6432.00	50.50000	4848.00	55.50000	5328.00
0020 0102 60 WORK ZONE SIGN	5643.000 ED	0.20000	1128.60	0.30000	1692.90	0.19000	1072.17
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	10598.000 ED	0.16000	1695.68	0.15000	1589.70	0.15000	1589.70
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	324.000 ED	7.00000	2268.00	6.60000	2138.40	6.50000	2106.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3146.000 ED	0.45000	1415.70	0.30000	943.80	0.40000	1258.40
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	512.000 EA	4.00000	2048.00	4.05000	2073.60	3.20000	1638.40

CALL ORDER: 005 PROPOSAL ID: E4M97 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	362.000 ED	14.00000	5068.00	14.20000	5140.40	13.00000	4706.00
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	120.000 ED	5.00000	600.00	21.70000	2604.00	5.00000	600.00
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	120.000 ED	5.00000	600.00	9.25000	1110.00	5.00000	600.00
0060 0104 10 3 SEDIMENT BARRIER	3090.000 LF	1.00000	3090.00	1.05000	3244.50	0.89000	2750.10
0065 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	50.000 LF	5.00000	250.00	5.15000	257.50	5.90000	295.00
0070 0104 18 INLET PROTECTION SYSTEM	1.000 EA	110.00000	110.00	103.20000	103.20	400.00000	400.00
0075 0107 1 LITTER REMOVAL	148.200 AC	27.00000	4001.40	61.90000	9173.58	5.00000	741.00
0080 0107 2 MOWING	74.100 AC	38.00000	2815.80	56.80000	4208.88	10.00000	741.00
0085 0110 1 1 CLEARING & GRUBBING 42465515201	2.020 LS	2700.00000	2700.00	23834.00000	23834.00	11659.00000	11659.00
0090 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	91.000 SY	30.00000	2730.00	22.20000	2020.20	35.85000	3262.35
0095 0120 1 REGULAR EXCAVATION	183.000 CY	26.00000	4758.00	9.60000	1756.80	19.00000	3477.00
0100 0120 6 EMBANKMENT	994.000 CY	24.00000	23856.00	8.85000	8796.90	17.55000	17444.70
0105 0285714 OPTIONAL BASE, BASE GROUP 14	86.000 SY	70.00000	6020.00	31.00000	2666.00	95.95000	8251.70
0110 0327 70 9 MILLING EXIST ASPH PAVT, 5 1/4" AVG DEPTH	634.000 SY	2.80000	1775.20	8.15000	5167.10	7.50000	4755.00
0115 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	30565.000 SY	2.80000	85582.00	2.05000	62658.25	1.70000	51960.50
0120 0327 70 19	218.000 SY	20.00000	4360.00	5.50000	1199.00	2.50000	545.00

MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH

CALL ORDER: 005 PROPOSAL ID: E4M97 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
0125 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3846.500 TN	80.00000	307720.00	92.60000	356185.90	97.50000	375033.75
0130 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	1322.800 TN	145.00000	191806.00	119.70000	158339.16	122.80000	162439.84
0135 0425 1910 INLETS, CLOSED FLUME	1.000 EA	3600.00000	3600.00	3404.00000	3404.00	3600.00000	3600.00
0140 0425 6 VALVE BOXES, ADJUST	1.000 EA	330.00000	330.00	309.50000	309.50	220.00000	220.00
0145 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	21.000 LF	110.00000	2310.00	103.20000	2167.20	140.00000	2940.00
0150 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1300.00000	1300.00	1238.00000	1238.00	1600.00000	1600.00
0155 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	2700.00000	5400.00	2579.00000	5158.00	3200.00000	6400.00
0160 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	9.000 LF	66.00000	594.00	28.90000	260.10	70.00000	630.00
0165 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	317.000 LF	25.00000	7925.00	25.10000	7956.70	53.20000	16864.40
0170 0520 5 42 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	14.000 LF	35.00000	490.00	52.60000	736.40	91.30000	1278.20
0175 0522 1 SIDEWALK CONCRETE, 4" THICK	1599.000 SY	27.00000	43173.00	27.00000	43173.00	41.65000	66598.35
0180 0522 2 SIDEWALK CONCRETE, 6" THICK	51.000 SY	42.00000	2142.00	47.70000	2432.70	72.50000	3697.50
0185 0522 3 BUS BOARDING PAD- CONCRETE	16.000 SY	52.00000	832.00	73.40000	1174.40	97.00000	1552.00
0190 0522 4 BUS SHELTER PAD- CONCRETE	34.000 SY	52.00000	1768.00	59.10000	2009.40	235.00000	7990.00
0195 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	11.000 SY	52.00000	572.00	46.40000	510.40	110.00000	1210.00
0200 0570 1 2 PERFORMANCE TURF, SOD	7984.000 SY	2.30000	18363.20	2.40000	19161.60	1.70000	13572.80

CALL ORDER: 005 PROPOSAL ID: E4M97 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
0205 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	6.000 EA	340.00000	2040.00	304.30000	1825.80	313.00000	1878.00
0210 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.210 NM	1000.00000	2210.00	959.40000	2120.27	800.00000	1768.00
0215 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	178.000 LF	0.26000	46.28	0.25000	44.50	0.25000	44.50
0220 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	528.000 LF	0.39000	205.92	0.35000	184.80	0.40000	211.20
0225 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	181.000 LF	1.00000	181.00	0.55000	99.55	0.60000	108.60
0230 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	768.000 LF	1.00000	768.00	0.75000	576.00	1.00000	768.00
0235 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.410 GM	450.05000	184.52	425.00000	174.25	250.00000	102.50
0240 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	283.000 LF	0.36000	101.88	0.35000	99.05	0.20000	56.60
0245 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	23.000 EA	36.00000	828.00	34.10000	784.30	45.00000	1035.00
0250 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	35.000 EA	21.00000	735.00	19.60000	686.00	25.00000	875.00
0255 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	19.000 LF	7.00000	133.00	6.20000	117.80	5.00000	95.00
0260 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.150 NM	1000.00000	3150.00	959.40000	3022.11	800.00000	2520.00
0265 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	903.000 LF	1.00000	903.00	0.55000	496.65	0.60000	541.80

CALL ORDER: 005 PROPOSAL ID: E4M97 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
0270 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	232.000 LF	0.36000	83.52	0.35000	81.20	0.20000	46.40
0275 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS		$	918,599.70	$	921,894.45	$	976,688.46
SECTION 0002 SIGNING							
0280 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	18.000 AS	310.00000	5580.00	292.00000	5256.00	250.00000	4500.00
0285 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	210.00000	1050.00	199.10000	995.50	95.00000	475.00
0290 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	8.00000	104.00	7.10000	92.30	15.00000	195.00
0295 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2900.00000	2900.00	2735.00000	2735.00	3700.00000	3700.00
0300 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	30.00000	30.00	28.50000	28.50	380.00000	380.00
0305 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	8.00000	8.00	309.50000	309.50	25.00000	25.00
0310 0705 10 1 OBJECT MARKER, TYPE 1	4.000 EA	47.00000	188.00	44.20000	176.80	145.00000	580.00
0315 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	3.000 EA	63.00000	189.00	59.90000	179.70	65.00000	195.00
0320 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42465515201	LUMP	17000.00000	17000.00	15783.00000	15783.00	17190.00000	17190.00
SECTION 0002 TOTALS		$	27,049.00	$	25,556.30	$	27,240.00
SECTION 0003 SIGNALIZATION							
0325 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	200.000 LF	16.00000	3200.00	15.50000	3100.00	14.70000	2940.00
0330 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	71.000 LF	11.00000	781.00	4.10000	291.10	10.00000	710.00

CALL ORDER: 005 PROPOSAL ID: E4M97 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
0335 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	1700.00000	1700.00	2476.00000	2476.00	1580.00000	1580.00
0340 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	4.000 EA	290.00000	1160.00	304.30000	1217.20	270.00000	1080.00
0345 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	4.000 EA	740.00000	2960.00	732.40000	2929.60	681.00000	2724.00
0350 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	570.00000	2280.00	572.50000	2290.00	525.00000	2100.00
0355 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	14.000 AS	810.00000	11340.00	747.90000	10470.60	739.00000	10346.00
0360 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	150.00000	600.00	118.60000	474.40	133.00000	532.00
0365 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	340.00000	340.00	773.70000	773.70	313.00000	313.00
0370 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	410.00000	410.00	386.80000	386.80	375.00000	375.00
0375 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	1.000 EA	2100.00000	2100.00	4250.00000	4250.00	1910.00000	1910.00
SECTION 0003 TOTALS		$	26,871.00	$	28,659.40	$	24,610.00
CONTRACT TOTALS		$	972,519.70	$	976,110.15	$	1,028,538.46

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 04/20/12
PAGE : 006 -1

VENDOR RANKING

CALL ORDER : 006
LETTING DATE : 04/06/12 11:00 AM
SET-ASIDE :
CONTRACT TIME : 365 CALENDAR DAYS

PROPOSAL ID : E4N09-R0
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The work specified inthis contract consists of: Mowing, edging & sweeping, and litter removal on the Interstate and State Primary Roads: 9(I-95), 714, and 76 in Martin County.

PERFORMANCE BASED CONTRACT: The Improvements under this Contract consist of Performance Based Mowing, Litter and Edging and Sweeping Contract and is using in part, the Florida Department of Transportation Maintenance Rating Program Standards.

BUDGET CONSTRAINTS: The award amount and performance bond shall be based on actual bids not to exceed the budget amount of $350,000.

FDOT's maximum budget amount is $350,000 for this project, bids over $350,000 will not be considered.

NOTE: Any increase in areas requiring mowing, litter removal and edging/sweeping due to construction activities will be the contractor's responsiblity under this agreement at no additional compensation.

FINPROJ(S) : 23395647201 (*)
23428447201
F.A. NO. : N/A
N/A
COUNTIES : MARTIN
LOCAL NAME : MARTIN CO-PRIMARY
PROJ LIMITS : MOWING & LITTER CONTRACT
ROAD NAME :

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	T & M LAWN-FENCE SERVICE INC	Responsive	Winning bid	$ 213,000.00	0.00%
2	SOUTH FLORIDA BUSHOG SERVICE, INC.	Responsive		$ 225,000.00	5.63%
3	SANCHEZ ARANGO CONSTRUCTION CO.	Responsive		$ 264,000.00	23.94%
4	KNIGHT PROPERTY MANAGEMENT SERVICE, INC.	Responsive		$ 277,923.00	30.48%
5	ALL SEASONS LANDSCAPE CONTRACTORS, INC.	Responsive		$ 287,000.00	34.74%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) T & M LAWN-FENCE SERVICE IN UNIT PRICE	AMOUNT	(2) SOUTH FLORIDA BUSHOG SERVIC UNIT PRICE	AMOUNT	(3) SANCHEZ ARANGO CONSTRUCTION CO. UNIT PRICE	AMOUNT
SECTION 0001 LARGE MACHINE MOWING (AC)							
0005 E104 41 MOWING (PERFORMANCE)	2.000 LS	213000.00000	213000.00	225000.00000	225000.00	264000.00000	264000.00
SECTION 0001 TOTALS		$	213,000.00	$	225,000.00	$	264,000.00
CONTRACT TOTALS		$	213,000.00	$	225,000.00	$	264,000.00

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE : 04/20/12
PAGE : 006 -3

CALL ORDER: 006 PROPOSAL ID: E4N09-R0 LETTING DATE: 04/06/12 11:00 AM DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) KNIGHT PROPERTY MANAGEMENT UNIT PRICE	AMOUNT	(5) ALL SEASONS LANDSCAPE CONTR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 LARGE MACHINE MOWING (AC)							
0005 E104 41 MOWING (PERFORMANCE)	2.000 LS	277923.00000	277923.00	287000.00000	287000.00		
SECTION 0001 TOTALS		$	277,923.00	$	287,000.00	$	
CONTRACT TOTALS		$	277,923.00	$	287,000.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

	PRE-EVENT CONTRACT Z4039 FOR SIGN REPAIRS DISTRICTWIDE	Signal Tech & Installation	Traffic Control	Straight & Narrow Striping	Campolong	Complete Hwy	Prestige	ACME	Faith Construction
700 20 11	SIGN SINGLE POST (F&I) (LESS THAN 12) (SF)	$500.00	$660.00	$326.00	$275.00	$250.00	$288.50	$600.00	$350.00
700 20 12	SIGN SINGLE POST (F&I) (12 - 25) (SF)	$1,000.00	$1,380.00	$900.00	$685.00	$650.00	$716.69	$1,100.00	$450.00
700 20 19	SIGN SINGLE POST (F&I) (SPECIAL)	$3,500.00	$2,470.00	$300.00	$1,850.00	$950.00	$2,017.35	$1,200.00	$450.00
700 21 11	SIGN MULTI POST (F&I) (50 OR LESS) (SF)	$4,000.00	$3,720.00	$8,128.00	$2,600.00	$2,300.00	$135.57	$3,100.00	$3,000.00
700 21 12	SIGN MULTI-POST (F&I) (51 - 100) (SF)	$5,000.00	$5,230.00	$4,210.00	$4,600.00	$3,500.00	$2,737.48	$4,800.00	$3,500.00
700 21 13	SIGN MULTI-POST (F&I) (100 - 150) (SF)	$6,500.00	$7,580.00	$6,383.00	$6,375.00	$5,500.00	$4,880.88	$6,490.00	$4,000.00
700 21 14	SIGN MULTI-POST (F&I) (151 - 200) (SF)	$8,000.00	$9,985.00	$8,510.00	$8,450.00	$6,500.00	$6,632.42	$8,150.00	$4,500.00
700 21 15	SIGN MULTI-POST (F&I) (201 - 250) (SF)	$12,000.00	$12,800.00	$10,638.00	$9,930.00	$7,500.00	$10,382.61	$10,000.00	$5,000.00
700 21 16	SIGN MULTI-POST (F&I) (250 - 300) (SF)	$13,500.00	$17,000.00	$12,765.00	$12,750.00	$9,500.00	$13,104.48	$12,800.00	$6,000.00
700 21 17	SIGN MULTI-POST (F&I) (GREATER THAN 300) (SF)	$16,000.00	$18,000.00	$21,160.00	$15,400.00	$11,500.00	$16,700.00	$13,600.00	$6,000.00
700 21 60	SIGN EXISTING (REMOVAL) (SINGLE POST)	$50.00	$55.00	$71.00	$65.00	$15.00	$371.97	$50.00	$1.00
700 21 60	SIGN EXISTING (REMOVAL) (MULTI-POST)	$1,500.00	$690.00	$777.00	$425.00	$350.00	$555.97	$500.00	$70.00
700 23 600	SIGN EXISTING (REMOVAL) (OVERHEAD TRUSS)	$8,000.00	$3,880.00	$2,400.00	$4,600.00	$1,200.00	$1,928.08	$500.00	$1,000.00
700 23 600	SIGN EXISTING (REMOVAL) (OVERHEAD CANTILEVER)	$5,000.00	$3,110.00	$1,900.00	$1,850.00	$2,500.00	$1,928.08	$500.00	$3,000.00
700 46 15	SIGN EXISTING (REMOVAL) (SPAN WIRE)	$500.00	$3,280.00	$824.00	$650.00	$1,200.00	$671.19	$100.00	$4,000.00
700 46 16	SIGN EXISTING (REMOVAL) (BRIDGE MOUNTED)	$2,000.00	$690.00	$1,100.00	$810.00	$800.00	$842.67	$100.00	$6,000.00
700 20 40	SIGN EXISTING (RELOCATE) (SINGLE POST)	$1,000.00	$195.00	$221.00	$130.00	$187.00	$135.57	$25.00	$50.00
700 21 40	SIGN EXISTING (RELOCATE) (MULTI-POST)	$6,000.00	$1,880.00	$1,800.00	$2,080.00	$1,200.00	$2,183.29	$100.00	$1,000.00
700 46 23	SIGN EXISTING (RELOCATE) (OVERHEAD TRUSS)	$65,000.00	$13,850.00	$1,900.00	$7,500.00	$12,000.00	$3,856.16	$500.00	$3,000.00
700 46 24	SIGN EXISTING (RELOCATE) (OVERHEAD CANTILEVER)	$45,000.00	$12,850.00	$2,400.00	$4,500.00	$9,500.00	$3,856.16	$500.00	$4,000.00
700 46 25	SIGN EXISTING (RELOCATE) (SPAN WIRE)	$1,000.00	$12,400.00	$824.00	$1,500.00	$7,500.00	$1,342.37	$100.00	$4,000.00
700 46 26	SIGN EXISTING (RELOCATE) (BRIDGE MOUNTED)	$4,500.00	$3,250.00	$1,200.00	$1,750.00	$800.00	$1,685.35	$100.00	$6,000.00
700-46-31	REPAIR EXISTING SINGLE POST SIGN ASSEMBLY	$250.00	$250.00	$525.00	$165.00	$85.00	$743.94	$125.00	$500.00
700-46-32	REPAIR EXISTING MULTI POST SIGN ASSEMBLY	$1,000.00	$610.00	$725.00	$475.00	$150.00	$1,111.94	$250.00	$800.00
700 47 1	SIGN EXISTING(INS)ON BREAKAWAY SUPPT(SINGLE-POST)	$1,000.00	$1,350.00	$312.00	$600.00	$350.00	$143.75	$200.00	$100.00
700 47 2	SIGN EXISTING(INS)ON BREAKAWAY SUPPT (MULTI-POST)	$7,500.00	$1,850.00	$971.00	$2,500.00	$450.00	$212.75	$200.00	$300.00
700 48 12	SIGN PANEL (F&I) (101 - 200) (SF)	$6,000.00	$5,426.00	$4,440.00	$3,630.00	$2,200.00	$3,793.22	$2,700.00	$900.00
700 48 13	SIGN PANEL (F&I) (201 - 300) (SF)	$7,500.00	$7,856.00	$6,660.00	$6,024.00	$3,800.00	$7,725.13	$4,050.00	$1,800.00
700 48 14	SIGN PANEL (F&I) (301 - 400) (SF)	$10,000.00	$9,822.00	$8,880.00	$9,500.00	$6,500.00	$6,298.55	$5,400.00	$3,000.00
700 48 15	SIGN PANEL (F&I) (401 - 500) (SF)	$12,000.00	$11,525.00	$11,100.00	$12,870.00	$8,500.00	$6,804.76	$6,750.00	$3,500.00
700 48 16	SIGN PANEL (F&I) (501 - 600) (SF)	$14,000.00	$13,825.00	$13,320.00	$14,850.00	$10,500.00	$6,356.53	$8,100.00	$4,000.00
700 48 17	SIGN PANEL (F&I) (601 - 700) (SF)	$16,000.00	$15,839.00	$15,540.00	$16,700.00	$13,500.00	$13,724.45	$9,450.00	$5,000.00
700 48 18	SIGN PANEL (F&I) (15 OR LESS) (SF)	$2,500.00	$225.00	$217.00	$180.00	$250.00	$191.29	$200.00	$400.00
700 48 19	SIGN PANEL (F&I) (16 - 100) (SF)	$4,500.00	$2,446.00	$1,452.00	$955.00	$1,560.00	$996.66	$1,000.00	$200.00
700 48 22	SIGN PANEL (INSTALL) (101 - 200) (SF)	$3,000.00	$1,950.00	$2,405.00	$770.00	$1,000.00	$805.00	$25.00	$3,000.00
700 48 28	SIGN PANEL (INSTALL) (15 OR LESS) (SF)	$1,500.00	$200.00	$224.00	$110.00	$80.00	$120.75	$20.00	$100.00
700 48 29	SIGN PANEL (INSTALL) (16 - 10.00) (SF)	$2,500.00	$1,400.00	$1,751.00	$440.00	$600.00	$201.25	$20.00	$100.00
700 48 32	SIGN PANEL (OVERLAY) (101 - 200) (SF)	$2,500.00	$3,750.00	$2,040.00	$2,250.00	$3,420.00	$2,315.33	$800.00	$1,300.00
700 48 33	SIGN PANEL (OVERLAY) (201 - 300) (SF)	$3,500.00	$4,713.00	$3,060.00	$3,300.00	$5,320.00	$4,542.50	$1,200.00	$1,900.00
700 48 34	SIGN PANEL (OVERLAY) (301 - 400) (SF)	$4,500.00	$5,627.00	$4,080.00	$4,350.00	$7,220.00	$3,700.00	$1,600.00	$2,600.00
700 48 38	SIGN PANEL (OVERLAY) (15 OR LESS) (SF)	$1,500.00	$225.00	$154.00	$135.00	$100.00	$142.58	$75.00	$250.00
700 48 39	SIGN PANEL (OVERLAY) (16 - 10.00) (SF)	$2,000.00	$1,985.00	$1,020.00	$490.00	$1,520.00	$512.30	$400.00	$100.00
700 48 42	SIGN PANEL (RELOCATE) (101-200) (SF)	$3,000.00	$1,825.00	$3,400.00	$1,650.00	$1,200.00	$1,725.00	$25.00	$100.00
700 48 43	SIGN PANEL (RELOCATE) (201 - 300) (SF)	$4,500.00	$2,250.00	$4,100.00	$2,750.00	$2,100.00	$874.00	$25.00	$200.00
700 48 44	SIGN PANEL (RELOCATE) (301 - 400) (SF)	$7,000.00	$3,300.00	$5,200.00	$3,300.00	$3,500.00	$1,265.00	$50.00	$300.00
700 48 45	SIGN PANEL (RELOCATE) (401 - 500) (SF)	$9,000.00	$4,650.00	$6,000.00	$3,850.00	$4,800.00	$1,692.73	$50.00	$400.00
700 48 46	SIGN PANEL (RELOCATE) (501 - 600) (SF)	$10,000.00	$5,800.00	$7,100.00	$4,400.00	$6,200.00	$1,581.25	$50.00	$500.00
700 48 48	SIGN PANEL (RELOCATE) (15 OR LESS) (SF)	$1,000.00	$245.00	$139.00	$95.00	$65.00	$100.73	$25.00	$10.00
700 48 49	SIGN PANEL (RELOCATE) (16 - 10.00) (SF)	$1,500.00	$180.00	$239.00	$640.00	$850.00	$669.46	$25.00	$15.00
700 48 52	SIGN PANEL (REPLACE) (101 - 200) (SF)	$6,500.00	$5,426.00	$4,212.00	$3,565.00	$3,500.00	$3,725.33	$2,700.00	$3,000.00
700 48 53	SIGN PANEL (REPLACE) (201 - 300) (SF)	$8,000.00	$7,856.00	$5,861.00	$5,368.00	$4,500.00	$5,612.89	$4,050.00	$4,000.00
700 48 54	SIGN PANEL (REPLACE) (301 - 400) (SF)	$10,500.00	$9,822.00	$7,100.00	$7,480.00	$6,500.00	$7,525.00	$5,400.00	$5,000.00
700 48 55	SIGN PANELS, REPLACE, (401 - 500)(SF)	$12,500.00	$11,525.00	$9,450.00	$9,750.00	$9,000.00	$10,156.33	$6,750.00	$6,000.00
700 48 56	SIGN PANELS, REPLACE, (501 - 600)(SF)	$14,500.00	$13,825.00	$11,879.00	$10,175.00	$11,600.00	$9,487.50	$8,100.00	$6,000.00
700 48 57	SIGN PANEL (REPLACE) (601 - 700) (SF)	$16,500.00	$15,839.00	$13,624.00	$19,600.00	$14,100.00	$2,484.25	$9,450.00	$10,000.00
700 48 58	SIGN PANEL (REPLACE) (15 OR LESS) (SF)	$3,000.00	$225.00	$300.00	$121.00	$180.00	$125.59	$250.00	$300.00
700 48 59	SIGN PANEL (REPLACE) (16 - 100) (SF)	$5,000.00	$2,946.00	$821.00	$1,221.00	$1,850.00	$1,276.24	$1,350.00	$2,000.00
700 48 78	SIGN PANEL (FURNISH ONLY) (15 OR LESS) (SF)	$225.00	$210.00	$217.00	$68.00	$125.00	$201.25	$75.00	$300.00
700 48 79	SIGN PANEL (FURNISH ONLY) (16 - 100) (SF)	$1,500.00	$1,780.00	$1,440.00	$1,250.00	$1,050.00	$431.25	$600.00	$2,000.00
700-96-1	SIGN SUPPORT REPAIRS - ALUMINUM	$50.00	$20.00	$24.00	$10.50	$9.00	$212.75	$12.00	$200.00
700-96-2	SIGN SUPPORT REPAIRS - STEEL	$150.00	$20.00	$18.00	$9.00	$9.00	$126.50	$12.00	$300.00
	SUBTOTAL	**$427,225.00**	**$313,573.00**	**$248,737.00**	**$244,371.50**	**$223,645.00**	**$186,668.57**	**$146,479.00**	**$135,846.00**
	Pre-staging	$1,200.00	$1,200.00	$1,200.00	$1,200.00	$1,200.00	$1,200.00	$1,200.00	$1,200.00
	TOTAL	**$428,425.00**	**$314,773.00**	**$249,937.00**	**$245,571.50**	**$224,845.00**	**$187,868.57**	**$147,679.00**	**$137,046.00**