
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
PAGE : 002 -1

VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : E4M93 PROPOSAL DESC :
LETTING DATE : 05/04/12 11:00 am DISTRICT : 04 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing and widening as well as minor signalization and
CONTRACT TIME : 245 WORKING DAYS (AVAILABLE DAYS) slope protection improvements on SR A1A from Shorewinds

Drive to Indian River County Line.
PRE-QUALIFIED: Contractor must be pre-qualified by FDOT in
hot plant mix bituminous courses.
ACQUISITION TIME: 60 days acquisition time allowed for the
purchase of mast arms and is not included in the 245
calendar days.

FINPROJ(S) : 42303415201 (*) F.A. NO. : N/A COUNTIES : ST LUCIE

LOCAL NAME : SR-A1A ROAD NAME : SR A1A
PROJ LIMITS : FROM S. OF SHOREWINDS DR TO COUNTYLINE

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 RANGER CONSTRUCTION INDUSTRIES, INC. Responsive $ 3,364,813.21 0.00%
2 COMMUNITY ASPHALT CORP. Responsive $ 3,446,457.64 2.42%
3 DICKERSON FLORIDA, INC. Responsive $ 3,471,118.19 3.15%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 002 -2

CALL ORDER : 002 PROPOSAL ID : E4M93 PROPOSAL DESC :
LETTING DATE : 05/04/12 11:00 am DISTRICT : 04 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing and widening as well as minor signalization and
CONTRACT TIME : 245 WORKING DAYS (AVAILABLE DAYS) slope protection improvements on SR A1A from Shorewinds

Drive to Indian River County Line.
PRE-QUALIFIED: Contractor must be pre-qualified by FDOT in
hot plant mix bituminous courses.
ACQUISITION TIME: 60 days acquisition time allowed for the
purchase of mast arms and is not included in the 245
calendar days.

FINPROJ(S) : 42303415201 (*) F.A. NO. : N/A COUNTIES : ST LUCIE

LOCAL NAME : SR-A1A ROAD NAME : SR A1A
PROJ LIMITS : FROM S. OF SHOREWINDS DR TO COUNTYLINE

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|RANGER CONSTRUCTION INDUSTR |COMMUNITY ASPHALT CORP. |DICKERSON FLORIDA, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 260000.00000 260000.00| 232409.51000 232409.51| 200000.00000 200000.00
MOBILIZATION 42303415201 | | |
0010 0102 1 245.000 LS | 177000.00000 177000.00| 100511.64000 100511.64| 100000.00000 100000.00
MAINTENANCE OF TRAFFIC 42303415201 | | |
0015 0102 3 1250.000 CY | 7.00000 8750.00| 15.45000 19312.50| 12.00000 15000.00
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | | |
0020 0102 60 7107.000 ED | 0.25000 1776.75| 0.36000 2558.52| 0.25000 1776.75
WORK ZONE SIGN | | |
0025 0102 74 1 79380.000 ED | 0.05000 3969.00| 0.14000 11113.20| 0.12000 9525.60
BARRICADE, TEMPORARY, TYPES I, II, DI, | | |
VP & DRUM | | |
0030 0102 77 2646.000 ED | 0.40000 1058.40| 0.12000 317.52| 0.38000 1005.48
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0035 0102 78 2529.000 EA | 3.00000 7587.00| 3.19000 8067.51| 3.25000 8219.25
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0040 0102 99 1339.000 ED | 14.50000 19415.50| 13.83000 18518.37| 15.00000 20085.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 002 -3

CALL ORDER: 002 PROPOSAL ID: E4M93 LETTING DATE: 05/04/12 11:00 am DISTRICT: 04
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RANGER CONSTRUCTION INDUSTR |COMMUNITY ASPHALT CORP. |DICKERSON FLORIDA, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0045 0102104 245.000 ED | 9.45000 2315.25| 4.25000 1041.25| 4.30000 1053.50
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0050 0102107 1 245.000 ED | 6.35000 1555.75| 9.57000 2344.65| 9.75000 2388.75
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0055 0104 10 3 50251.000 LF | 0.55000 27638.05| 0.69000 34673.19| 0.25000 12562.75
SEDIMENT BARRIER | | |
0060 0104 18 12.000 EA | 80.00000 960.00| 37.23000 446.76| 81.00000 972.00
INLET PROTECTION SYSTEM | | |
0065 0107 1 576.300 AC | 16.00000 9220.80| 39.86000 22971.32| 16.00000 9220.80
LITTER REMOVAL | | |
0070 0107 2 310.700 AC | 32.00000 9942.40| 35.43000 11008.10| 32.00000 9942.40
MOWING | | |
0075 0110 1 1 1.700 LS | 21000.00000 21000.00| 76420.21000 76420.21| 48000.00000 48000.00
CLEARING & GRUBBING 42303415201 | | |
0080 0110 4 210.000 SY | 26.00000 5460.00| 13.37000 2807.70| 20.00000 4200.00
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0085 0110 7 1 3.000 EA | 188.00000 564.00| 212.72000 638.16| 200.00000 600.00
MAILBOX, F&I SINGLE | | |
0090 0120 1 798.000 CY | 25.00000 19950.00| 22.21000 17723.58| 40.00000 31920.00
REGULAR EXCAVATION | | |
0095 0120 6 794.000 CY | 25.00000 19850.00| 26.66000 21168.04| 50.00000 39700.00
EMBANKMENT | | |
0100 0160 4 3650.000 SY | 12.25000 44712.50| 12.78000 46647.00| 10.00000 36500.00
TYPE B STABILIZATION | | |
0105 0285709 2614.000 SY | 24.50000 64043.00| 32.58000 85164.12| 15.00000 39210.00
OPTIONAL BASE, BASE GROUP 09 | | |
0110 0327 70 1 25499.000 SY | 1.15000 29323.85| 1.17000 29833.83| 1.70000 43348.30
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | | |
0115 0327 70 5 90964.000 SY | 1.30000 118253.20| 1.22000 110976.08| 2.00000 181928.00
MILLING EXIST ASPH PAVT, 2" AVG DEPTH | | |
0120 0334 1 12 6136.800 TN | 94.00000 576859.20| 104.19000 639393.19| 106.00000 650500.80
SUPERPAVE ASPHALTIC CONC, TRAFFIC B | | |
0125 0337 7 30 6859.400 TN | 110.40000 757277.76| 127.26000 872927.24| 141.00000 967175.40
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC B, FC-9.5, RUBBER | | |
0130 0339 1 187.000 TN | 168.00000 31416.00| 119.12000 22275.44| 200.00000 37400.00
MISCELLANEOUS ASPHALT PAVEMENT | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 002 -4

CALL ORDER: 002 PROPOSAL ID: E4M93 LETTING DATE: 05/04/12 11:00 am DISTRICT: 04
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RANGER CONSTRUCTION INDUSTR |COMMUNITY ASPHALT CORP. |DICKERSON FLORIDA, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0135 0515 1 2 30.000 LF | 31.00000 930.00| 32.50000 975.00| 35.00000 1050.00
PIPE HANDRAIL - GUIDERAIL, ALUMINUM | | |
0140 0520 1 10 91.000 LF | 54.00000 4914.00| 21.00000 1911.00| 12.50000 1137.50
CONCRETE CURB & GUTTER, TYPE F | | |
0145 0522 1 1999.000 SY | 44.50000 88955.50| 35.06000 70084.94| 23.00000 45977.00
SIDEWALK CONCRETE, 4" THICK | | |
0150 0522 2 39.000 SY | 66.00000 2574.00| 60.59000 2363.01| 30.00000 1170.00
SIDEWALK CONCRETE, 6" THICK | | |
0155 0524 1 1 38.000 SY | 67.00000 2546.00| 63.95000 2430.10| 33.00000 1254.00
CONCRETE DITCH PAVT, NON REINFORCED, 3" | | |
0160 0527 1 75.000 EA | 570.00000 42750.00| 441.40000 33105.00| 150.00000 11250.00
DETECTABLE WARNING ON EXISTING WALKING | | |
SURFACE, RETROFIT | | |
0165 0536 1 1 3700.000 LF | 16.00000 59200.00| 17.00000 62900.00| 16.75000 61975.00
GUARDRAIL -ROADWAY | | |
0170 0536 7 110.000 EA | 140.00000 15400.00| 99.60000 10956.00| 100.00000 11000.00
SPECIAL GUARDRAIL POST | | |
0175 0536 73 3690.000 LF | 2.00000 7380.00| 0.57000 2103.30| 1.00000 3690.00
GUARDRAIL REMOVAL | | |
0180 0536 85 22 2.000 EA | 1700.00000 3400.00| 1820.58000 3641.16| 1900.00000 3800.00
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | | |
0185 0536 85 24 2.000 EA | 1800.00000 3600.00| 1820.58000 3641.16| 1900.00000 3800.00
GUARDRAIL END ANCHORAGE ASSEMBLY- | | |
PARALLEL | | |
0190 0547 70 1 542.000 SY | 115.00000 62330.00| 50.33000 27278.86| 55.00000 29810.00
RIPRAP FABRIC-FORMED CONCRETE, 8" | | |
FILTER POINTS | | |
0195 0570 1 2 5808.000 SY | 2.40000 13939.20| 2.79000 16204.32| 4.00000 23232.00
PERFORMANCE TURF, SOD | | |
0200 0710 11111 19.392 NM | 850.00000 16483.20| 701.99000 13612.99| 700.00000 13574.40
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0205 0710 11122 5230.000 LF | 0.25000 1307.50| 0.21000 1098.30| 0.25000 1307.50
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0210 0710 11123 7976.000 LF | 0.55000 4386.80| 0.48000 3828.48| 0.50000 3988.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 12" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 002 -5

CALL ORDER: 002 PROPOSAL ID: E4M93 LETTING DATE: 05/04/12 11:00 am DISTRICT: 04
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RANGER CONSTRUCTION INDUSTR |COMMUNITY ASPHALT CORP. |DICKERSON FLORIDA, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0215 0710 11124 1634.000 LF | 0.85000 1388.90| 0.64000 1045.76| 0.65000 1062.10
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 18" | | |
0220 0710 11125 2290.000 LF | 1.20000 2748.00| 0.96000 2198.40| 1.00000 2290.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 24" | | |
0225 0710 11151 6778.000 LF | 0.15000 1016.70| 0.21000 1423.38| 0.25000 1694.50
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, DOTTED / GUIDELINE/ 6-10 GAP | | |
EXTENSION, 6" | | |
0230 0710 11160 6.000 EA | 38.00000 228.00| 53.18000 319.08| 54.00000 324.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE | | |
0235 0710 11170 222.000 EA | 16.00000 3552.00| 15.95000 3540.90| 16.00000 3552.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0240 0710 11211 19.058 NM | 850.00000 16199.30| 701.99000 13378.53| 700.00000 13340.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0245 0710 11224 4860.000 LF | 0.80000 3888.00| 0.64000 3110.40| 0.65000 3159.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 18" | | |
0250 0710 11231 2.116 GM | 275.00000 581.90| 280.79000 594.15| 285.00000 603.06
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SKIP, 6" | | |
0255 0710 11251 958.000 LF | 0.20000 191.60| 0.21000 201.18| 0.25000 239.50
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, DOTTED/ GUIDELINE/6-10 GAP | | |
EXTENSION, 6" | | |
0260 0999 16 LUMP | 6000.00000 6000.00| 6000.00000 6000.00| 6000.00000 6000.00
PARTNERING, DO NOT BID 42303415201 | | |
0265 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42303415201 | | |

SECTION 0001 TOTALS | $ 2,635,789.01| $ 2,729,214.03| $ 2,772,514.94
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 002 -6

CALL ORDER: 002 PROPOSAL ID: E4M93 LETTING DATE: 05/04/12 11:00 am DISTRICT: 04
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RANGER CONSTRUCTION INDUSTR |COMMUNITY ASPHALT CORP. |DICKERSON FLORIDA, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0270 0630 1 12 52.000 LF | 5.00000 260.00| 3.72000 193.44| 3.75000 195.00
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
UNDERGROUND | | |
0275 0635 1 11 4.000 EA | 440.00000 1760.00| 529.68000 2118.72| 525.00000 2100.00
PULL & JUNCTION BOXES, F&I, PULL BOX | | |
0280 0660 2101 2.000 AS | 650.00000 1300.00| 1029.58000 2059.16| 1000.00000 2000.00
LOOP ASSEMBLY- F&I, TYPE A | | |
0285 0660 2102 1.000 AS | 650.00000 650.00| 1264.63000 1264.63| 1285.00000 1285.00
LOOP ASSEMBLY, F&I, TYPE B | | |
0290 0700 20 11 258.000 AS | 330.00000 85140.00| 262.81000 67804.98| 185.00000 47730.00
SINGLE POST SIGN, F&I, LESS THAN 12 SF | | |
0295 0700 20 12 15.000 AS | 940.00000 14100.00| 1003.33000 15049.95| 850.00000 12750.00
SINGLE POST SIGN, F&I, 12-20 SF | | |
0300 0700 20 14 2.000 AS | 1850.00000 3700.00| 1214.73000 2429.46| 1335.00000 2670.00
SINGLE POST SIGN, F&I, 21-30 SF | | |
0305 0700 20 60 147.000 AS | 27.00000 3969.00| 8.81000 1295.07| 10.00000 1470.00
SINGLE POST SIGN, REMOVE | | |
0310 0700 21 12 1.000 AS | 5750.00000 5750.00| 3663.93000 3663.93| 5000.00000 5000.00
MULTI- POST SIGN, F&I, 51 - 100 SF | | |
0315 0710 90 LUMP | 54200.00000 54200.00| 54953.81000 54953.81| 54000.00000 54000.00
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 42303415201 | | |
0320 0711 14160 115.000 EA | 81.00000 9315.00| 154.22000 17735.30| 152.00000 17480.00
THERMOPLASTIC, PREFORMED, WHITE, MESSAG | | |
0325 0711 14170 115.000 EA | 81.00000 9315.00| 154.22000 17735.30| 152.00000 17480.00
THERMOPLASTIC, PREFORMED, WHITE, ARROWS | | |
0330 0741 70111 6.000 EA | 970.00000 5820.00| 1059.36000 6356.16| 1075.00000 6450.00
TMS VEHICLE SENSOR, CLASS II, F&I, TYP | | |
1, 1/2 LN | | |
0335 0745 70 12 6.000 AS | 785.00000 4710.00| 965.76000 5794.56| 1000.00000 6000.00
TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS | | |
/ LANE | | |

SECTION 0002 TOTALS | $ 199,989.00| $ 198,454.47| $ 176,610.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNALIZATION
| | |

0340 0555 1 1 1310.000 LF | 13.00000 17030.00| 14.09000 18457.90| 14.00000 18340.00
DIRECTIONAL BORE, LESS THAN 6" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 002 -7

CALL ORDER: 002 PROPOSAL ID: E4M93 LETTING DATE: 05/04/12 11:00 am DISTRICT: 04
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RANGER CONSTRUCTION INDUSTR |COMMUNITY ASPHALT CORP. |DICKERSON FLORIDA, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0345 0630 1 12 635.000 LF | 5.60000 3556.00| 3.72000 2362.20| 3.75000 2381.25
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
UNDERGROUND | | |
0350 0632 7 1 5.000 PI | 2230.00000 11150.00| 1792.19000 8960.95| 1800.00000 9000.00
CABLE, SIGNAL, FURNISH & INSTALL | | |
0355 0635 1 11 37.000 EA | 340.00000 12580.00| 529.68000 19598.16| 525.00000 19425.00
PULL & JUNCTION BOXES, F&I, PULL BOX | | |
0360 0639 1 13 5.000 AS | 2610.00000 13050.00| 2148.50000 10742.50| 2200.00000 11000.00
SIGNALS, ELECTRICAL POWER SERVICE, | | |
OVERHEAD | | |
0365 0639 2 1 1780.000 LF | 1.30000 2314.00| 1.86000 3310.80| 1.90000 3382.00
SIGNALS, ELECTRICAL SERVICE WIRE | | |
0370 0649 31999 5.000 EA | 35000.00000 175000.00| 33334.77000 166673.85| 33000.00000 165000.00
MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM | | |
ARM LENGTH(S) | | |
0375 0650 51312 20.000 AS | 1070.00000 21400.00| 938.11000 18762.20| 925.00000 18500.00
TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, | | |
LIGHT WEIGHT | | |
0380 0653191 10.000 AS | 585.00000 5850.00| 536.07000 5360.70| 550.00000 5500.00
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 1 DIRECTION | | |
0385 0659107 10.000 EA | 850.00000 8500.00| 913.65000 9136.50| 900.00000 9000.00
SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM | | |
PEDESTAL | | |
0390 0665 11 10.000 EA | 155.00000 1550.00| 197.83000 1978.30| 200.00000 2000.00
PEDESTRIAN DETECTOR, F&I, POLE OR | | |
CONTROLLER CABINET MOUNTED DETECTOR | | |
STATION & SIGN | | |
0395 0670 5110 5.000 AS | 17300.00000 86500.00| 17135.90000 85679.50| 17000.00000 85000.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA | | |
0400 0690 10 6.000 EA | 27.00000 162.00| 63.82000 382.92| 65.00000 390.00
SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | | |
0405 0690 34 1 1.000 EA | 1450.00000 1450.00| 2174.03000 2174.03| 2200.00000 2200.00
COMPLETE POLE REMOVAL- DEEP, DIRECT | | |
BURIAL | | |
0410 0690 50 1.000 EA | 220.00000 220.00| 304.19000 304.19| 300.00000 300.00
CONTROLLER ASSEMBLY, REMOVE, COMPLETE | | |
ASSEMBLY | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 002 -8

CALL ORDER: 002 PROPOSAL ID: E4M93 LETTING DATE: 05/04/12 11:00 am DISTRICT: 04
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RANGER CONSTRUCTION INDUSTR |COMMUNITY ASPHALT CORP. |DICKERSON FLORIDA, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0415 0690 80 1.000 EA | 320.00000 320.00| 456.30000 456.30| 465.00000 465.00
SPAN WIRE ASSEMBLY, REMOVE | | |
0420 0690 90 1.000 PI | 320.00000 320.00| 203.15000 203.15| 200.00000 200.00
CONDUIT & CABLING REMOVE | | |
0425 0690100 1.000 PI | 300.00000 300.00| 406.30000 406.30| 400.00000 400.00
SIGNAL EQUIPMENT MISCELLANOUS REMOVE | | |
0430 0699 1 1 10.000 EA | 1800.00000 18000.00| 1635.84000 16358.40| 1600.00000 16000.00
INTERNAL ILLUM SIGN, FURNISH & INSTALL, | | |
STREET NAME | | |
0435 0700 48 18 10.000 EA | 400.00000 4000.00| 338.23000 3382.30| 335.00000 3350.00
SIGN PANELS, F & I, 15 OR < | | |

SECTION 0003 TOTALS | $ 383,252.00| $ 374,691.15| $ 371,833.25
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0004 LANDSCAPE / PERIPHERAL
| | |

0440 0571 1 12 3312.000 SY | 2.35000 7783.20| 2.32000 7683.84| 5.00000 16560.00
PLASTIC EROSION MAT, TRM, TYPE 2 | | |
0445 0580 1 1 LUMP | 59000.00000 59000.00| 58634.09000 58634.09| 56600.00000 56600.00
LANDSCAPE COMPLETE- SMALL PLANTS | | |
42303415201 | | |
0450 0580 1 2 LUMP | 79000.00000 79000.00| 77780.06000 77780.06| 77000.00000 77000.00
LANDSCAPE COMPLETE- LARGE PLANTS | | |
42303415201 | | |

SECTION 0004 TOTALS | $ 145,783.20| $ 144,097.99| $ 150,160.00
====================================================================================================================================

CONTRACT TOTALS | $ 3,364,813.21| $ 3,446,457.64| $ 3,471,118.19

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/22/12 
                                                                                                           PAGE : 001 -1 
                                                           VENDOR RANKING 
 
     CALL ORDER    : 001                    PROPOSAL ID  : E4M99      PROPOSAL DESC : 
     LETTING DATE  : 05/04/12  11:00 am     DISTRICT     : 04         The Improvements under this Contract consist of providing 
     SET-ASIDE     :                        U/R CODE     :            labor, equipment, materials and incidentals necessary to 
     CONTRACT TIME :  730      CALENDAR DAYS                          furnish, install, repair and remove signs along Interstate 
                                                                      and the State Highway System in Broward County. 
     FINPROJ(S)    : 23393057201  (*)       F.A. NO.     :  N/A         COUNTIES  : BROWARD 
                     23422057201                            N/A 
     LOCAL NAME    : BROWARD COUNTY                                     ROAD NAME : 
     PROJ LIMITS   : SIGN REPLACEMENT             PRIMARY 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      BID              BID               TOTAL         % OVER 
  RANK     VENDOR NAME                                                TYPE            STATUS              BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   STRAIGHT & NARROW STRIPING, INC.                            Responsive    Winning bid     $    752,505.00        0.00% 
   2   COMPLETE HIGHWAY IDENTITY, INC.                             Responsive    Non-Winning Bid $    799,070.00        6.18% 



 

 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(      ) 
                                          |STRAIGHT & NARROW STRIPING, |COMPLETE HIGHWAY IDENTITY,  | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  SIGNS (GROUND SIGNS OVER 30 SQ FT) 
                                          |                            |                            | 
  0005 0700 20 11               40.000 AS |     321.00000      12840.00|     550.00000      22000.00| 
  SINGLE POST SIGN, F&I, LESS THAN 12 SF  |                            |                            | 
  0010 0700 20 12               20.000 AS |     739.00000      14780.00|     950.00000      19000.00| 
  SINGLE POST SIGN, F&I, 12-20 SF         |                            |                            | 
  0015 0700 20 14                7.000 AS |    1531.00000      10717.00|    1350.00000       9450.00| 
  SINGLE POST SIGN, F&I, 21-30 SF         |                            |                            | 
  0020 0700 20 15                2.000 AS |    2400.00000       4800.00|    1300.00000       2600.00| 
  SINGLE POST SIGN, F&I, 31+ SF           |                            |                            | 
  0025 0700 20 31               10.000 AS |     150.00000       1500.00|     100.00000       1000.00| 
  SINGLE POST SIGN, INSTALL, LESS THAN 12 |                            |                            | 
  SF                                      |                            |                            | 
  0030 0700 20 32               10.000 AS |     150.00000       1500.00|     250.00000       2500.00| 
  SINGLE POST SIGN, INSTALL, 12-20 SF     |                            |                            | 
 
                                                



 

 FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/22/12 
                                                         TABULATION OF BIDS                                PAGE : 001 -3 
 
         CALL ORDER: 001          PROPOSAL ID: E4M99           LETTING DATE: 05/04/12  11:00 am         DISTRICT: 04 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |STRAIGHT & NARROW STRIPING, |COMPLETE HIGHWAY IDENTITY,  | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0035 0700 20 40               20.000 AS |     180.00000       3600.00|     187.00000       3740.00| 
  SINGLE POST SIGN, RELOCATE              |                            |                            | 
  0040 0700 20 60               10.000 AS |      71.00000        710.00|      10.00000        100.00| 
  SINGLE POST SIGN, REMOVE                |                            |                            | 
  0045 0700 21 11               30.000 AS |    3900.00000     117000.00|    2900.00000      87000.00| 
  MULTI- POST SIGN, F&I, 50 SF OR LESS    |                            |                            | 
  0050 0700 21 12               20.000 AS |    4300.00000      86000.00|    4500.00000      90000.00| 
  MULTI- POST SIGN, F&I, 51 - 100 SF      |                            |                            | 
  0055 0700 21 13                5.000 AS |    5400.00000      27000.00|    5500.00000      27500.00| 
  MULTI- POST SIGN, F&I, 101 -  150 SF    |                            |                            | 
  0060 0700 21 14                5.000 AS |    6500.00000      32500.00|    5800.00000      29000.00| 
  MULTI- POST SIGN, F&I, 151 -  200 SF    |                            |                            | 
  0065 0700 21 15                2.000 AS |    7600.00000      15200.00|    6500.00000      13000.00| 
  MULTI- POST SIGN, F&I, 201 -  250 SF    |                            |                            | 
  0070 0700 21 16                2.000 AS |    8700.00000      17400.00|    7500.00000      15000.00| 
  MULTI- POST SIGN, F&I, 251 -  300 SF    |                            |                            | 
  0075 0700 21 17                2.000 AS |    9800.00000      19600.00|    7600.00000      15200.00| 
  MULTI- POST SIGN, F&I, GREATER THAN 300 |                            |                            | 
  SF                                      |                            |                            | 
  0080 0700 21 31                5.000 AS |    1300.00000       6500.00|     950.00000       4750.00| 
  MULTI- POST SIGN, INSTALL, 50 SF OR LES |                            |                            | 
  0085 0700 21 32                5.000 AS |    1800.00000       9000.00|     800.00000       4000.00| 
  MULTI- POST SIGN, INSTALL, 51 - 100 SF  |                            |                            | 
  0090 0700 21 33                5.000 AS |    2100.00000      10500.00|     800.00000       4000.00| 
  MULTI- POST SIGN, INSTALL, 101 - 150    |                            |                            | 
  0095 0700 21 34                2.000 AS |    2400.00000       4800.00|     900.00000       1800.00| 
  MULTI- POST SIGN, INSTALL, 151 -  200 S |                            |                            | 
  0100 0700 21 35                2.000 AS |    2900.00000       5800.00|    1000.00000       2000.00| 
  MULTI- POST SIGN, INSTALL, 201 -  250 S |                            |                            | 
  0105 0700 21 36                2.000 AS |    3400.00000       6800.00|    1100.00000       2200.00| 
  MULTI- POST SIGN, INSTALL, 251 -  300 S |                            |                            | 
  0110 0700 21 37                2.000 AS |    4200.00000       8400.00|    1200.00000       2400.00| 
  MULTI- POST SIGN, INSTALL, > 300 SF     |                            |                            | 
  0115 0700 21 40               10.000 AS |    1200.00000      12000.00|     600.00000       6000.00| 
  MULTI- POST SIGN, RELOCATE              |                            |                            | 
  0120 0700 21 60               10.000 AS |     424.00000       4240.00|     350.00000       3500.00| 
  MULTI- POST SIGN, REMOVE                |                            |                            | 
  0125 0700 48 22                4.000 EA |     224.00000        896.00|     800.00000       3200.00| 



  SIGN PANELS, INSTALL, 101 - 200         |                            |                            | 
 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/22/12 
                                                         TABULATION OF BIDS                                PAGE : 001 -4 
 
         CALL ORDER: 001          PROPOSAL ID: E4M99           LETTING DATE: 05/04/12  11:00 am         DISTRICT: 04 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |STRAIGHT & NARROW STRIPING, |COMPLETE HIGHWAY IDENTITY,  | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0130 0700 48 28                4.000 EA |     324.00000       1296.00|     800.00000       3200.00| 
  SIGN PANELS, INSTALL, 15 OR LESS        |                            |                            | 
  0135 0700 48 29                4.000 EA |     412.00000       1648.00|     400.00000       1600.00| 
  SIGN PANELS, INSTALL, 16 - 100          |                            |                            | 
  0140 0700 48 32                4.000 EA |    2100.00000       8400.00|    2100.00000       8400.00| 
  SIGN PANELS, OVERLAY, 101 - 200         |                            |                            | 
  0145 0700 48 33                4.000 EA |    2750.00000      11000.00|    2200.00000       8800.00| 
  SIGN PANELS, OVERLAY, 201-300           |                            |                            | 
  0150 0700 48 34                4.000 EA |    3900.00000      15600.00|    2800.00000      11200.00| 
  SIGN PANELS, OVERLAY, 301-400           |                            |                            | 
  0155 0700 48 35                4.000 EA |    4800.00000      19200.00|    2900.00000      11600.00| 
  SIGN PANELS, OVERLAY, 401-500           |                            |                            | 
  0160 0700 48 38                4.000 EA |     324.00000       1296.00|     250.00000       1000.00| 
  SIGN PANELS, OVERLAY, 15 OR LESS        |                            |                            | 
  0165 0700 48 39                4.000 EA |    1500.00000       6000.00|    1800.00000       7200.00| 
  SIGN PANELS, OVERLAY, 16 - 100          |                            |                            | 
  0170 0700 48 42                2.000 EA |    2300.00000       4600.00|     200.00000        400.00| 
  SIGN PANELS, RELOCATE, 101 - 200        |                            |                            | 
  0175 0700 48 43                2.000 EA |    3400.00000       6800.00|     300.00000        600.00| 
  SIGN PANELS, RELOCATE, 201 - 300        |                            |                            | 
  0180 0700 48 44                2.000 EA |    4500.00000       9000.00|     400.00000        800.00| 
  SIGN PANELS, RELOCATE, 301 - 400        |                            |                            | 
  0185 0700 48 48                2.000 EA |     371.00000        742.00|      20.00000         40.00| 
  SIGN PANELS RELOCATE, 15 OR <           |                            |                            | 
  0190 0700 48 49                2.000 EA |    1251.00000       2502.00|     200.00000        400.00| 
  SIGN PANELS RELOCATE, 16 - 100          |                            |                            | 
  0195 0700 48 52                2.000 EA |    3200.00000       6400.00|    4200.00000       8400.00| 
  SIGN PANELS, REPLACE, 101 - 200         |                            |                            | 
  0200 0700 48 53                2.000 EA |    4300.00000       8600.00|    4200.00000       8400.00| 
  SIGN PANELS, REPLACE, 201 - 300         |                            |                            | 
  0205 0700 48 54                2.000 EA |    5400.00000      10800.00|    5500.00000      11000.00| 
  SIGN PANELS, REPLACE, 301 - 400         |                            |                            | 
  0210 0700 48 58               40.000 EA |     224.00000       8960.00|     225.00000       9000.00| 
  SIGN PANELS, REPLACE, 15 OR LESS        |                            |                            | 
  0215 0700 48 59               40.000 EA |     371.00000      14840.00|    1800.00000      72000.00| 
  SIGN PANELS, REPLACE, 16 - 100          |                            |                            | 
  0220 0705 10  1               31.000 EA |      41.00000       1271.00|      65.00000       2015.00| 
  OBJECT MARKER, TYPE 1                   |                            |                            | 



 
                                               
  FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/22/12 
                                                         TABULATION OF BIDS                                PAGE : 001 -5 
 
         CALL ORDER: 001          PROPOSAL ID: E4M99           LETTING DATE: 05/04/12  11:00 am         DISTRICT: 04 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |STRAIGHT & NARROW STRIPING, |COMPLETE HIGHWAY IDENTITY,  | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
  0225 0705 10  2               21.000 EA |      39.00000        819.00|      75.00000       1575.00| 
  OBJECT MARKER, TYPE 2                   |                            |                            | 
  0230 0705 10  3               21.000 EA |      71.00000       1491.00|      90.00000       1890.00| 
  OBJECT MARKER, TYPE 3                   |                            |                            | 
  0235 0705 11  1               51.000 EA |      58.00000       2958.00|      45.00000       2295.00| 
  DELINEATOR, FLEXIBLE TUBULAR            |                            |                            | 
  0240 0705 11  3               51.000 EA |      69.00000       3519.00|      65.00000       3315.00| 
  DELINEATOR, FLEXIBLE HIGH VISABILITY    |                            |                            | 
  MEDIAN                                  |                            |                            | 
  0245 0705 11  4              500.000 EA |      90.00000      45000.00|      75.00000      37500.00| 
  DELINEATOR, FLEXIBLE HIGH PERFORMANCE   |                            |                            | 
  0250 E102100 16               40.000 EA |     100.00000       4000.00|     250.00000      10000.00| 
  NECESSARY MAINT SERVICE (ROUND TRIP     |                            |                            | 
  EXPENSE)                                |                            |                            | 
  0255 E700 46 31              250.000 AS |      12.00000       3000.00|     100.00000      25000.00| 
  REPAIR EXISTING SIGN (SINGLE POST)      |                            |                            | 
  0260 E700 46 32              150.000 AS |      18.00000       2700.00|     300.00000      45000.00| 
  REPAIR EXISTING SIGN (MULTI POST)       |                            |                            | 
  0265 E700 46 33               20.000 AS |     224.00000       4480.00|     550.00000      11000.00| 
  REPAIR EXISTING SIGN (OVHD TRUSS)       |                            |                            | 
  0270 E700 94  1              100.000 EA |     524.00000      52400.00|     550.00000      55000.00| 
  BREAKAWAY SIGN SUPPORT FOUNDATION  (F&I |                            |                            | 
  0275 E700 94  2               40.000 EA |     224.00000       8960.00|     150.00000       6000.00| 
  BREAKAWAY SIGN SUPPORT FOUNDATION       |                            |                            | 
  (REMOVE)                                |                            |                            | 
  0280 E700 96  1             4000.000 LB |       8.00000      32000.00|       9.00000      36000.00| 
  SIGN SUPPORT REPAIRS (ALUMINUM)         |                            |                            | 
  0285 E700 96  2             3000.000 LB |       6.00000      18000.00|       9.00000      27000.00| 
  SIGN SUPPORT REPAIRS (STEEL)            |                            |                            | 
  0290 E700 98                  20.000 EA |       7.00000        140.00|      25.00000        500.00| 
  SIGN INSPECTION (SINGLE/MULTI POST      |                            |                            | 
  GROUND MOUNT)                           |                            |                            | 
          SECTION 0001 TOTALS             |             $    752,505.00|             $    799,070.00|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    752,505.00|             $    799,070.00|              $ 
 
                                              
 



 
 
   FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/22/12 
                                                         TABULATION OF BIDS                                PAGE : 001 -6 
 
         CALL ORDER: 001          PROPOSAL ID: E4M99           LETTING DATE: 05/04/12  11:00 am         DISTRICT: 04 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |STRAIGHT & NARROW STRIPING, |COMPLETE HIGHWAY IDENTITY,  | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
 
 
CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________      ______________________ 
                                                      District Contracts Administrator      DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/22/12 
                                                                                                           PAGE : 005 -1 
                                                           VENDOR RANKING 
 
     CALL ORDER    : 005                    PROPOSAL ID  : E4N00      PROPOSAL DESC : 
     LETTING DATE  : 05/04/12  11:00 am     DISTRICT     : 04         The Improvements under this Contract consists of supplying 
     SET-ASIDE     :                        U/R CODE     :            all materials, labor and incidentals necessary to perform 
     CONTRACT TIME :  730      CALENDAR DAYS                          electrical work to restore power and service to all 
                                                                      components of highway lighting including the maintenance and 
                                                                      repair of highway lighting systems.  Systems to include, but 
                                                                      not limited to, Interstate Highway Lighting (standard, 
                                                                      underdecks, high masts, sign lights, etc.), Navigation 
                                                                      Lights, Box Girder electrical and lighting, Department Park 
                                                                      & Ride Lots including Bus Stop Shelters, power to ITS 
                                                                      equipment, and power to lighted RPM’s within the project 
                                                                      limits. Performance based contract. MANDATORY PRE-BID 
                                                                      MEETING: Tuesday, April 24, 2012 at 9:00 am at the FDOT 
                                                                      Broward Operations Construction Conference Room, 5548 N. W. 
                                                                      Ninth Avenue (Powerline Rd), Ft. Lauderdale, FL 33309. 
 
     FINPROJ(S)    : 40364867201  (*)       F.A. NO.     :  N/A         COUNTIES  : BROWARD 
 
     LOCAL NAME    : BROWARD INTERSTATE                                 ROAD NAME : 
     PROJ LIMITS   : HIGHWAY LIGHTING 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      BID              BID               TOTAL         % OVER 
  RANK     VENDOR NAME                                                TYPE            STATUS              BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AMERICAN LIGHTING AND SIGNALIZATION, INC.                   Responsive    Winning bid     $    468,000.00        0.00% 
 
 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/22/12 
                                                         TABULATION OF BIDS                                PAGE : 005 -2 
 
     CALL ORDER    : 005                    PROPOSAL ID  : E4N00      PROPOSAL DESC : 
     LETTING DATE  : 05/04/12  11:00 am     DISTRICT     : 04         The Improvements under this Contract consists of supplying 
     SET-ASIDE     :                        U/R CODE     :            all materials, labor and incidentals necessary to perform 
     CONTRACT TIME :  730      CALENDAR DAYS                          electrical work to restore power and service to all 
                                                                      components of highway lighting including the maintenance and 
                                                                      repair of highway lighting systems.  Systems to include, but 
                                                                      not limited to, Interstate Highway Lighting (standard, 
                                                                      underdecks, high masts, sign lights, etc.), Navigation 
                                                                      Lights, Box Girder electrical and lighting, Department Park 
                                                                      & Ride Lots including Bus Stop Shelters, power to ITS 
                                                                      equipment, and power to lighted RPM’s within the project 
                                                                      limits. Performance based contract. MANDATORY PRE-BID 
                                                                      MEETING: Tuesday, April 24, 2012 at 9:00 am at the FDOT 
                                                                      Broward Operations Construction Conference Room, 5548 N. W. 
                                                                      Ninth Avenue (Powerline Rd), Ft. Lauderdale, FL 33309. 



 
     FINPROJ(S)    : 40364867201  (*)       F.A. NO.     :  N/A         COUNTIES  : BROWARD 
 
     LOCAL NAME    : BROWARD INTERSTATE                                 ROAD NAME : 
     PROJ LIMITS   : HIGHWAY LIGHTING 
 
==================================================================================================================================== 
                                          |(   1  )                    |(      )                    |(      ) 
                                          |AMERICAN LIGHTING AND SIGNA |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  HIGHWAY LIGHTING MAINTENANCE (MH) 
                                          |                            |                            | 
  0005 E099 2                   24.000 EA |   19500.00000     468000.00|                            | 
  PERIODIC PAYMENTS OF LUMP SUM           |                            |                            | 
          SECTION 0001 TOTALS             |             $    468,000.00|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    468,000.00|             $              |              $ 
 
 
CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________      ______________________ 
                                                      District Contracts Administrator      DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
PAGE : 003 -1

VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : E4N02 PROPOSAL DESC :
LETTING DATE : 05/04/12 11:00 am DISTRICT : 04 The improvements under this contract consist of RRR projects
SET-ASIDE : U/R CODE : that includes milling and resurfacing, signing and pavement
CONTRACT TIME : 215 WORKING DAYS (AVAILABLE DAYS) marking replacement and pedestrian signal upgrades on SR 5

(US1) from SE 5th Street to north of SR 808(Glades Road) in
Palm Beach County.

PREQUALIFICATION: The contract mus be prequalified in Hot
Plant Mix-Bituminous Course.

FINPROJ(S) : 42464615201 (*) F.A. NO. : N/A COUNTIES : PALM BEACH
42464615202 N/A

LOCAL NAME : SR-5/US-1 ROAD NAME : SR 5
PROJ LIMITS : FROM MIZNER BLVD/SE 5TH TO GLADES ROAD

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 RANGER CONSTRUCTION INDUSTRIES, INC. Responsive $ 1,858,739.62 0.00%
2 HARDRIVES OF DELRAY, INC. Responsive $ 1,979,001.90 6.47%
3 WEEKLEY ASPHALT PAVING, INC. Responsive $ 1,981,142.24 6.58%
4 COMMUNITY ASPHALT CORP. Responsive $ 2,082,875.95 12.05%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 003 -2

CALL ORDER : 003 PROPOSAL ID : E4N02 PROPOSAL DESC :
LETTING DATE : 05/04/12 11:00 am DISTRICT : 04 The improvements under this contract consist of RRR projects
SET-ASIDE : U/R CODE : that includes milling and resurfacing, signing and pavement
CONTRACT TIME : 215 WORKING DAYS (AVAILABLE DAYS) marking replacement and pedestrian signal upgrades on SR 5

(US1) from SE 5th Street to north of SR 808(Glades Road) in
Palm Beach County.

PREQUALIFICATION: The contract mus be prequalified in Hot
Plant Mix-Bituminous Course.

FINPROJ(S) : 42464615201 (*) F.A. NO. : N/A COUNTIES : PALM BEACH
42464615202 N/A

LOCAL NAME : SR-5/US-1 ROAD NAME : SR 5
PROJ LIMITS : FROM MIZNER BLVD/SE 5TH TO GLADES ROAD

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|RANGER CONSTRUCTION INDUSTR |HARDRIVES OF DELRAY, INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 144000.00000 144000.00| 198000.00000 198000.00| 125105.00000 125105.00
MOBILIZATION 42464615201 | | |
0010 0102 1 215.000 LS | 59000.00000 59000.00| 137000.00000 137000.00| 114314.00000 114314.00
MAINTENANCE OF TRAFFIC 42464615201 | | |
0015 0102 3 250.000 CY | 41.30000 10325.00| 20.00000 5000.00| 10.00000 2500.00
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | | |
0020 0102 14 108.000 MH | 67.30000 7268.40| 56.00000 6048.00| 55.00000 5940.00
TRAFFIC CONTROL OFFICER | | |
0025 0102 60 13645.000 ED | 0.30000 4093.50| 0.32000 4366.40| 0.25000 3411.25
WORK ZONE SIGN | | |
0030 0102 74 1 13405.000 ED | 0.20000 2681.00| 0.18000 2412.90| 0.14000 1876.70
BARRICADE, TEMPORARY, TYPES I, II, DI, | | |
VP & DRUM | | |
0035 0102 74 2 580.000 ED | 0.20000 116.00| 0.40000 232.00| 0.19000 110.20
BARRICADE, TEMPORARY, TYPE III, 6' | | |
0040 0102 76 580.000 ED | 6.30000 3654.00| 9.00000 5220.00| 5.75000 3335.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0045 0102 77 10160.000 ED | 0.10000 1016.00| 0.39000 3962.40| 0.11000 1117.60
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 003 -3

CALL ORDER: 003 PROPOSAL ID: E4N02 LETTING DATE: 05/04/12 11:00 am DISTRICT: 04
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RANGER CONSTRUCTION INDUSTR |HARDRIVES OF DELRAY, INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 0102 99 347.000 ED | 15.40000 5343.80| 17.00000 5899.00| 14.00000 4858.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0055 0102104 1075.000 ED | 6.60000 7095.00| 6.75000 7256.25| 0.50000 537.50
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0060 0102107 1 1075.000 ED | 4.70000 5052.50| 4.75000 5106.25| 0.50000 537.50
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0065 0102911 2 4995.000 LF | 2.20000 10989.00| 2.10000 10489.50| 1.60000 7992.00
PAVEMENT MARKING REMOVABLE TAPE, | | |
WHITE-BLACK,SOLID | | |
0070 0104 18 99.000 EA | 82.70000 8187.30| 75.00000 7425.00| 72.00000 7128.00
INLET PROTECTION SYSTEM | | |
0075 0107 1 16.600 AC | 55.20000 916.32| 50.00000 830.00| 5.00000 83.00
LITTER REMOVAL | | |
0080 0107 2 9.500 AC | 331.00000 3144.50| 50.00000 475.00| 5.00000 47.50
MOWING | | |
0085 0110 1 1 0.012 LS | 12000.00000 12000.00| 13000.00000 13000.00| 34000.00000 34000.00
CLEARING & GRUBBING 42464615201 | | |
0090 0110 1 1 0.599 LS | 11700.00000 11700.00| 23490.00000 23490.00| 43520.00000 43520.00
CLEARING & GRUBBING 42464615202 | | |
0095 0110 4 1072.000 SY | 31.40000 33660.80| 15.00000 16080.00| 26.15000 28032.80
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0100 0120 71 LUMP | 1030.00000 1030.00| 20000.00000 20000.00| 10000.00000 10000.00
REGULAR EXCAVATION (3-R PROJECTS ONLY) | | |
42464615201 | | |
0105 0285714 31.000 SY | 150.00000 4650.00| 67.50000 2092.50| 108.00000 3348.00
OPTIONAL BASE, BASE GROUP 14 | | |
0107 0285715 152.000 SY | 207.00000 31464.00| 67.50000 10260.00| 70.30000 10685.60
OPTIONAL BASE, BASE GROUP 15 | | |
0110 0327 70 6 66675.000 SY | 2.00000 133350.00| 1.60000 106680.00| 1.40000 93345.00
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0115 0334 1 13 23.500 TN | 276.00000 6486.00| 150.00000 3525.00| 250.00000 5875.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |
0120 0337 7 33 5703.000 TN | 124.00000 707172.00| 148.00000 844044.00| 105.00000 598815.00
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, RUBBER | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 003 -4

CALL ORDER: 003 PROPOSAL ID: E4N02 LETTING DATE: 05/04/12 11:00 am DISTRICT: 04
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RANGER CONSTRUCTION INDUSTR |HARDRIVES OF DELRAY, INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0122 0425 1451 1.000 EA | 8150.00000 8150.00| 12000.00000 12000.00| 6300.00000 6300.00
INLETS, CURB, TYPE J-5, <10' | | |
0124 0425 1461 1.000 EA | 9020.00000 9020.00| 10000.00000 10000.00| 6740.00000 6740.00
INLETS, CURB, TYPE J-6, <10' | | |
0125 0425 5 23.000 EA | 816.00000 18768.00| 300.00000 6900.00| 185.00000 4255.00
MANHOLE, ADJUST | | |
0127 0425 82 2.000 EA | 954.00000 1908.00| 450.00000 900.00| 750.00000 1500.00
REPLACE GRATE | | |
0130 0520 1 7 105.000 LF | 38.60000 4053.00| 17.00000 1785.00| 34.55000 3627.75
CONCRETE CURB & GUTTER, TYPE E | | |
0135 0520 1 10 1993.000 LF | 27.40000 54608.20| 17.00000 33881.00| 32.25000 64274.25
CONCRETE CURB & GUTTER, TYPE F | | |
0140 0520 2 4 1008.000 LF | 10.30000 10382.40| 15.00000 15120.00| 29.60000 29836.80
CONCRETE CURB, TYPE D | | |
0145 0520 5 42 4.000 LF | 88.30000 353.20| 85.00000 340.00| 295.00000 1180.00
TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' | | |
WIDE | | |
0150 0522 1 126.000 SY | 72.60000 9147.60| 40.00000 5040.00| 71.00000 8946.00
SIDEWALK CONCRETE, 4" THICK | | |
0155 0522 2 259.000 SY | 46.80000 12121.20| 40.00000 10360.00| 50.55000 13092.45
SIDEWALK CONCRETE, 6" THICK | | |
0160 0522 4 12.000 SY | 63.40000 760.80| 70.00000 840.00| 128.00000 1536.00
BUS SHELTER PAD- CONCRETE | | |
0165 0526 1 2 2834.000 SY | 64.00000 181376.00| 39.00000 110526.00| 139.26000 394662.84
PAVERS, ARCHITECTURAL, SIDEWALK | | |
0170 0527 1 27.000 EA | 436.00000 11772.00| 440.00000 11880.00| 346.00000 9342.00
DETECTABLE WARNING ON EXISTING WALKING | | |
SURFACE, RETROFIT | | |
0175 0570 1 2 70.000 SY | 16.60000 1162.00| 5.00000 350.00| 10.00000 700.00
PERFORMANCE TURF, SOD | | |
0180 0999 25 LUMP | 50000.00000 50000.00| 50000.00000 50000.00| 50000.00000 50000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42464615201 | | |

SECTION 0001 TOTALS | $ 1,587,977.52| $ 1,708,816.20| $ 1,702,507.74
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |

0185 0700 20 11 72.000 AS | 436.00000 31392.00| 435.00000 31320.00| 360.00000 25920.00
SINGLE POST SIGN, F&I, LESS THAN 12 SF | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 003 -5

CALL ORDER: 003 PROPOSAL ID: E4N02 LETTING DATE: 05/04/12 11:00 am DISTRICT: 04
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RANGER CONSTRUCTION INDUSTR |HARDRIVES OF DELRAY, INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0190 0700 20 12 19.000 AS | 579.00000 11001.00| 578.00000 10982.00| 890.00000 16910.00
SINGLE POST SIGN, F&I, 12-20 SF | | |
0195 0700 20 60 77.000 AS | 5.50000 423.50| 6.00000 462.00| 15.00000 1155.00
SINGLE POST SIGN, REMOVE | | |
0200 0700 21 11 12.000 AS | 3420.00000 41040.00| 3410.00000 40920.00| 3660.00000 43920.00
MULTI- POST SIGN, F&I, 50 SF OR LESS | | |
0205 0700 48 59 3.000 EA | 276.00000 828.00| 275.00000 825.00| 1629.00000 4887.00
SIGN PANELS, REPLACE, 16 - 100 | | |
0210 0705 10 1 2.000 EA | 182.00000 364.00| 182.00000 364.00| 180.00000 360.00
OBJECT MARKER, TYPE 1 | | |
0215 0705 11 1 10.000 EA | 44.10000 441.00| 44.00000 440.00| 65.00000 650.00
DELINEATOR, FLEXIBLE TUBULAR | | |
0220 0705 11 3 27.000 EA | 149.00000 4023.00| 149.00000 4023.00| 225.00000 6075.00
DELINEATOR, FLEXIBLE HIGH VISABILITY | | |
MEDIAN | | |
0225 0710 90 LUMP | 42600.00000 42600.00| 42500.00000 42500.00| 48870.00000 48870.00
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 42464615201 | | |
0230 0711 17 2891.000 SF | 1.70000 4914.70| 1.50000 4336.50| 1.50000 4336.50
THERMOPLASTIC, REMOVE EXISTING | | |
THERMOPLASTIC PAVEMENT MARKINGS | | |

SECTION 0002 TOTALS | $ 137,027.20| $ 136,172.50| $ 153,083.50
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNALIZATION
| | |

0235 0555 1 1 255.000 LF | 16.70000 4258.50| 17.00000 4335.00| 18.00000 4590.00
DIRECTIONAL BORE, LESS THAN 6" | | |
0240 0630 1 11 40.000 LF | 22.10000 884.00| 22.00000 880.00| 26.00000 1040.00
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
ABOVEGROUND | | |
0245 0630 1 12 305.000 LF | 3.80000 1159.00| 4.00000 1220.00| 11.00000 3355.00
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
UNDERGROUND | | |
0250 0630 1 13 455.000 LF | 15.20000 6916.00| 16.00000 7280.00| 13.00000 5915.00
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
SAWCUT & PLACE UNDER EXISTING PAVEMENT | | |
0255 0632 7 1 5.000 PI | 2280.00000 11400.00| 2273.00000 11365.00| 700.00000 3500.00
CABLE, SIGNAL, FURNISH & INSTALL | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 003 -6

CALL ORDER: 003 PROPOSAL ID: E4N02 LETTING DATE: 05/04/12 11:00 am DISTRICT: 04
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|RANGER CONSTRUCTION INDUSTR |HARDRIVES OF DELRAY, INC. |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0260 0635 1 11 33.000 EA | 281.00000 9273.00| 280.50000 9256.50| 427.00000 14091.00
PULL & JUNCTION BOXES, F&I, PULL BOX | | |
0265 0635 1 16 2.000 EA | 979.00000 1958.00| 975.70000 1951.40| 1621.00000 3242.00
PULL & JUNCTION BOXES, F&I, SPECIAL | | |
0270 0646 1 11 33.000 EA | 1030.00000 33990.00| 1030.70000 34013.10| 920.00000 30360.00
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0275 0653191 4.000 AS | 588.00000 2352.00| 586.30000 2345.20| 678.00000 2712.00
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 1 DIRECTION | | |
0280 0663 74 15 3.000 EA | 8890.00000 26670.00| 8861.60000 26584.80| 9266.00000 27798.00
VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO | | |
0285 0665 11 33.000 EA | 391.00000 12903.00| 389.40000 12850.20| 243.00000 8019.00
PEDESTRIAN DETECTOR, F&I, POLE OR | | |
CONTROLLER CABINET MOUNTED DETECTOR | | |
STATION & SIGN | | |
0290 0670 5410 1.000 AS | 448.00000 448.00| 447.00000 447.00| 687.00000 687.00
TRAFFIC CONTROLLER ASSEMBLY, MODIFY, | | |
NEMA | | |
0295 0690 20 4.000 EA | 40.80000 163.20| 41.00000 164.00| 43.00000 172.00
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | | |
0300 0690 31 3.000 EA | 161.00000 483.00| 161.00000 483.00| 172.00000 516.00
SIGNAL PEDESTAL REMOVAL | | |
0305 0690 70 34.000 EA | 40.80000 1387.20| 41.00000 1394.00| 43.00000 1462.00
DETECTOR PEDESTRIAN ASSEMBLY REMOVE | | |
0310 0690 90 1.000 PI | 214.00000 214.00| 214.00000 214.00| 516.00000 516.00
CONDUIT & CABLING REMOVE | | |
0315 0690100 2.000 PI | 428.00000 856.00| 427.00000 854.00| 516.00000 1032.00
SIGNAL EQUIPMENT MISCELLANOUS REMOVE | | |
0320 0700 48 58 4.000 EA | 445.00000 1780.00| 444.00000 1776.00| 206.00000 824.00
SIGN PANELS, REPLACE, 15 OR LESS | | |
0325 0741 70111 8.000 EA | 1080.00000 8640.00| 1075.00000 8600.00| 947.00000 7576.00
TMS VEHICLE SENSOR, CLASS II, F&I, TYP | | |
1, 1/2 LN | | |
0330 0745 70 12 8.000 AS | 1000.00000 8000.00| 1000.00000 8000.00| 1018.00000 8144.00
TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS | | |
/ LANE | | |

SECTION 0003 TOTALS | $ 133,734.90| $ 134,013.20| $ 125,551.00
====================================================================================================================================

CONTRACT TOTALS | $ 1,858,739.62| $ 1,979,001.90| $ 1,981,142.24



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 003 -7

CALL ORDER: 003 PROPOSAL ID: E4N02 LETTING DATE: 05/04/12 11:00 am DISTRICT: 04
====================================================================================================================================

|( 4 ) |( ) |( )
|COMMUNITY ASPHALT CORP. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 110000.00000 110000.00| |
MOBILIZATION 42464615201 | | |
0010 0102 1 215.000 LS | 260500.00000 260500.00| |
MAINTENANCE OF TRAFFIC 42464615201 | | |
0015 0102 3 250.000 CY | 18.70000 4675.00| |
COMMERCIAL MATERIAL FOR DRIVEWAY | | |
MAINTENANCE | | |
0020 0102 14 108.000 MH | 55.00000 5940.00| |
TRAFFIC CONTROL OFFICER | | |
0025 0102 60 13645.000 ED | 0.26000 3547.70| |
WORK ZONE SIGN | | |
0030 0102 74 1 13405.000 ED | 0.15000 2010.75| |
BARRICADE, TEMPORARY, TYPES I, II, DI, | | |
VP & DRUM | | |
0035 0102 74 2 580.000 ED | 0.20000 116.00| |
BARRICADE, TEMPORARY, TYPE III, 6' | | |
0040 0102 76 580.000 ED | 6.10000 3538.00| |
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0045 0102 77 10160.000 ED | 0.09000 914.40| |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0050 0102 99 347.000 ED | 14.80000 5135.60| |
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0055 0102104 1075.000 ED | 6.30000 6772.50| |
TEMPORARY SIGNALIZATION AND MAINTENANCE | | |
INTERSECTION | | |
0060 0102107 1 1075.000 ED | 4.50000 4837.50| |
TEMPORARY TRAFFIC DETECTION AND | | |
MAINTENANCE, INTERSECTION | | |
0065 0102911 2 4995.000 LF | 2.10000 10489.50| |
PAVEMENT MARKING REMOVABLE TAPE, | | |
WHITE-BLACK,SOLID | | |
0070 0104 18 99.000 EA | 79.10000 7830.90| |
INLET PROTECTION SYSTEM | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 003 -8

CALL ORDER: 003 PROPOSAL ID: E4N02 LETTING DATE: 05/04/12 11:00 am DISTRICT: 04
====================================================================================================================================

|( 4 ) |( ) |( )
|COMMUNITY ASPHALT CORP. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 0107 1 16.600 AC | 200.00000 3320.00| |
LITTER REMOVAL | | |
0080 0107 2 9.500 AC | 300.00000 2850.00| |
MOWING | | |
0085 0110 1 1 0.012 LS | 21000.00000 21000.00| |
CLEARING & GRUBBING 42464615201 | | |
0090 0110 1 1 0.599 LS | 63000.00000 63000.00| |
CLEARING & GRUBBING 42464615202 | | |
0095 0110 4 1072.000 SY | 27.50000 29480.00| |
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0100 0120 71 LUMP | 6370.00000 6370.00| |
REGULAR EXCAVATION (3-R PROJECTS ONLY) | | |
42464615201 | | |
0105 0285714 31.000 SY | 115.00000 3565.00| |
OPTIONAL BASE, BASE GROUP 14 | | |
0107 0285715 152.000 SY | 115.00000 17480.00| |
OPTIONAL BASE, BASE GROUP 15 | | |
0110 0327 70 6 66675.000 SY | 2.60000 173355.00| |
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0115 0334 1 13 23.500 TN | 144.00000 3384.00| |
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |
0120 0337 7 33 5703.000 TN | 125.00000 712875.00| |
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, RUBBER | | |
0122 0425 1451 1.000 EA | 10500.00000 10500.00| |
INLETS, CURB, TYPE J-5, <10' | | |
0124 0425 1461 1.000 EA | 10500.00000 10500.00| |
INLETS, CURB, TYPE J-6, <10' | | |
0125 0425 5 23.000 EA | 527.00000 12121.00| |
MANHOLE, ADJUST | | |
0127 0425 82 2.000 EA | 2110.00000 4220.00| |
REPLACE GRATE | | |
0130 0520 1 7 105.000 LF | 21.80000 2289.00| |
CONCRETE CURB & GUTTER, TYPE E | | |
0135 0520 1 10 1993.000 LF | 34.90000 69555.70| |
CONCRETE CURB & GUTTER, TYPE F | | |
0140 0520 2 4 1008.000 LF | 36.60000 36892.80| |
CONCRETE CURB, TYPE D | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 003 -9

CALL ORDER: 003 PROPOSAL ID: E4N02 LETTING DATE: 05/04/12 11:00 am DISTRICT: 04
====================================================================================================================================

|( 4 ) |( ) |( )
|COMMUNITY ASPHALT CORP. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0145 0520 5 42 4.000 LF | 43.20000 172.80| |
TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' | | |
WIDE | | |
0150 0522 1 126.000 SY | 53.30000 6715.80| |
SIDEWALK CONCRETE, 4" THICK | | |
0155 0522 2 259.000 SY | 45.00000 11655.00| |
SIDEWALK CONCRETE, 6" THICK | | |
0160 0522 4 12.000 SY | 48.10000 577.20| |
BUS SHELTER PAD- CONCRETE | | |
0165 0526 1 2 2834.000 SY | 47.40000 134331.60| |
PAVERS, ARCHITECTURAL, SIDEWALK | | |
0170 0527 1 27.000 EA | 411.00000 11097.00| |
DETECTABLE WARNING ON EXISTING WALKING | | |
SURFACE, RETROFIT | | |
0175 0570 1 2 70.000 SY | 7.90000 553.00| |
PERFORMANCE TURF, SOD | | |
0180 0999 25 LUMP | 50000.00000 50000.00| |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42464615201 | | |

SECTION 0001 TOTALS | $ 1,824,167.75| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |

0185 0700 20 11 72.000 AS | 416.00000 29952.00| |
SINGLE POST SIGN, F&I, LESS THAN 12 SF | | |
0190 0700 20 12 19.000 AS | 553.00000 10507.00| |
SINGLE POST SIGN, F&I, 12-20 SF | | |
0195 0700 20 60 77.000 AS | 5.30000 408.10| |
SINGLE POST SIGN, REMOVE | | |
0200 0700 21 11 12.000 AS | 3270.00000 39240.00| |
MULTI- POST SIGN, F&I, 50 SF OR LESS | | |
0205 0700 48 59 3.000 EA | 264.00000 792.00| |
SIGN PANELS, REPLACE, 16 - 100 | | |
0210 0705 10 1 2.000 EA | 174.00000 348.00| |
OBJECT MARKER, TYPE 1 | | |
0215 0705 11 1 10.000 EA | 42.20000 422.00| |
DELINEATOR, FLEXIBLE TUBULAR | | |
0220 0705 11 3 27.000 EA | 142.00000 3834.00| |
DELINEATOR, FLEXIBLE HIGH VISABILITY | | |
MEDIAN | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 003 -10

CALL ORDER: 003 PROPOSAL ID: E4N02 LETTING DATE: 05/04/12 11:00 am DISTRICT: 04
====================================================================================================================================

|( 4 ) |( ) |( )
|COMMUNITY ASPHALT CORP. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0225 0710 90 LUMP | 40700.00000 40700.00| |
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 42464615201 | | |
0230 0711 17 2891.000 SF | 1.60000 4625.60| |
THERMOPLASTIC, REMOVE EXISTING | | |
THERMOPLASTIC PAVEMENT MARKINGS | | |

SECTION 0002 TOTALS | $ 130,828.70| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNALIZATION
| | |

0235 0555 1 1 255.000 LF | 16.00000 4080.00| |
DIRECTIONAL BORE, LESS THAN 6" | | |
0240 0630 1 11 40.000 LF | 21.10000 844.00| |
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
ABOVEGROUND | | |
0245 0630 1 12 305.000 LF | 3.60000 1098.00| |
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
UNDERGROUND | | |
0250 0630 1 13 455.000 LF | 14.50000 6597.50| |
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
SAWCUT & PLACE UNDER EXISTING PAVEMENT | | |
0255 0632 7 1 5.000 PI | 2180.00000 10900.00| |
CABLE, SIGNAL, FURNISH & INSTALL | | |
0260 0635 1 11 33.000 EA | 269.00000 8877.00| |
PULL & JUNCTION BOXES, F&I, PULL BOX | | |
0265 0635 1 16 2.000 EA | 935.00000 1870.00| |
PULL & JUNCTION BOXES, F&I, SPECIAL | | |
0270 0646 1 11 33.000 EA | 988.00000 32604.00| |
ALUMINUM SIGNALS POLE, PEDESTAL | | |
0275 0653191 4.000 AS | 562.00000 2248.00| |
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 1 DIRECTION | | |
0280 0663 74 15 3.000 EA | 8490.00000 25470.00| |
VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO | | |
0285 0665 11 33.000 EA | 373.00000 12309.00| |
PEDESTRIAN DETECTOR, F&I, POLE OR | | |
CONTROLLER CABINET MOUNTED DETECTOR | | |
STATION & SIGN | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 05/04/12
TABULATION OF BIDS PAGE : 003 -11

CALL ORDER: 003 PROPOSAL ID: E4N02 LETTING DATE: 05/04/12 11:00 am DISTRICT: 04
====================================================================================================================================

|( 4 ) |( ) |( )
|COMMUNITY ASPHALT CORP. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0290 0670 5410 1.000 AS | 428.00000 428.00| |
TRAFFIC CONTROLLER ASSEMBLY, MODIFY, | | |
NEMA | | |
0295 0690 20 4.000 EA | 39.00000 156.00| |
SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | | |
0300 0690 31 3.000 EA | 154.00000 462.00| |
SIGNAL PEDESTAL REMOVAL | | |
0305 0690 70 34.000 EA | 39.00000 1326.00| |
DETECTOR PEDESTRIAN ASSEMBLY REMOVE | | |
0310 0690 90 1.000 PI | 204.00000 204.00| |
CONDUIT & CABLING REMOVE | | |
0315 0690100 2.000 PI | 409.00000 818.00| |
SIGNAL EQUIPMENT MISCELLANOUS REMOVE | | |
0320 0700 48 58 4.000 EA | 425.00000 1700.00| |
SIGN PANELS, REPLACE, 15 OR LESS | | |
0325 0741 70111 8.000 EA | 1030.00000 8240.00| |
TMS VEHICLE SENSOR, CLASS II, F&I, TYP | | |
1, 1/2 LN | | |
0330 0745 70 12 8.000 AS | 956.00000 7648.00| |
TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS | | |
/ LANE | | |

SECTION 0003 TOTALS | $ 127,879.50| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 2,082,875.95| $ 0.00| $ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/22/12 
                                                                                                           PAGE : 007 -1 
                                                           VENDOR RANKING 
 
     CALL ORDER    : 007                    PROPOSAL ID  : E4N15      PROPOSAL DESC : 
     LETTING DATE  : 05/04/12  11:00 am     DISTRICT     : 04         The Improvements under this Contract consists of the removal 
     SET-ASIDE     :                        U/R CODE     :            and placement of Retro-Reflective Pavement Markers (RPM’s) 
     CONTRACT TIME :  730      CALENDAR DAYS                          and Delineators on Interstate and Primary Roads in Broward 
                                                                      County. 
                                                                      MAXIMUM LIMITING: The award amount and the contract 
                                                                      performance bond shall be based on the maximum limiting 
                                                                      budgeted amount of $300,000 and not the contractor's bid 
                                                                      total. 
 
     FINPROJ(S)    : 41308347201            F.A. NO.     :  N/A         COUNTIES  : BROWARD 
                     41308457201  (*)                       N/A 
     LOCAL NAME    : BROWARD COUNTY                                     ROAD NAME : 
     PROJ LIMITS   : REFLECTIVE PAVEMENT          MARKERS PRIMARY 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      BID              BID               TOTAL         % OVER 
  RANK     VENDOR NAME                                                TYPE            STATUS              BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ROGAR MANAGEMENT & CONSULTING OF FLORIDA, L.L.C.            Responsive    Winning bid     $    244,041.50        0.00% 
   2   AMROAD LLC                                                  Responsive    Non-Winning Bid $    270,150.00       10.69% 
   3   AKCA INC.                                                   Responsive    Non-Winning Bid $    283,850.00       16.31% 
   4   WHITELEAF, INC.                                             Responsive    Non-Winning Bid $    341,770.00       40.04% 
 
 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/22/12 
                                                         TABULATION OF BIDS                                PAGE : 007 -2 
 
     CALL ORDER    : 007                    PROPOSAL ID  : E4N15      PROPOSAL DESC : 
     LETTING DATE  : 05/04/12  11:00 am     DISTRICT     : 04         The Improvements under this Contract consists of the removal 
     SET-ASIDE     :                        U/R CODE     :            and placement of Retro-Reflective Pavement Markers (RPM’s) 
     CONTRACT TIME :  730      CALENDAR DAYS                          and Delineators on Interstate and Primary Roads in Broward 
                                                                      County. 
                                                                      MAXIMUM LIMITING: The award amount and the contract 
                                                                      performance bond shall be based on the maximum limiting 
                                                                      budgeted amount of $300,000 and not the contractor's bid 
                                                                      total. 
 
     FINPROJ(S)    : 41308347201            F.A. NO.     :  N/A         COUNTIES  : BROWARD 
                     41308457201  (*)                       N/A 
     LOCAL NAME    : BROWARD COUNTY                                     ROAD NAME : 
     PROJ LIMITS   : REFLECTIVE PAVEMENT          MARKERS PRIMARY 
 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |ROGAR MANAGEMENT & CONSULTI |AMROAD LLC                  |AKCA INC. 



  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  RAISED PAVEMENT MARKER REPLACEMENT 
                                          |                            |                            | 
  0005 0705 11  1             1000.000 EA |      41.69000      41690.00|      54.00000      54000.00|      40.00000       40000.00 
  DELINEATOR, FLEXIBLE TUBULAR            |                            |                            | 
  0010 0705 11  4              400.000 EA |      48.69000      19476.00|      99.00000      39600.00|      50.00000       20000.00 
  DELINEATOR, FLEXIBLE HIGH PERFORMANCE   |                            |                            | 
  0015 0706  3                7300.000 EA |       1.89000      13797.00|       1.55000      11315.00|       2.65000       19345.00 
  RETRO-REFLECTIVE PAVEMENT MARKERS       |                            |                            | 
  0020 0710 11290             9510.000 SF |       0.35000       3328.50|       0.50000       4755.00|       0.50000        4755.00 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, ISLAND NOSE                     |                            |                            | 
  0025 E706  1 42            85000.000 EA |       1.95000     165750.00|       1.88800     160480.00|       2.35000      199750.00 
  REFLECTIVE PAVEMENT MARKER(REM AND      |                            |                            | 
  REPL)(CLASS B)                          |                            |                            | 
          SECTION 0001 TOTALS             |             $    244,041.50|             $    270,150.00|              $    283,850.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    244,041.50|             $    270,150.00|              $    283,850.00 
 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 05/22/12 
                                                         TABULATION OF BIDS                                PAGE : 007 -3 
 
         CALL ORDER: 007          PROPOSAL ID: E4N15           LETTING DATE: 05/04/12  11:00 am         DISTRICT: 04 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |WHITELEAF, INC.             |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION 0001  RAISED PAVEMENT MARKER REPLACEMENT 
                                          |                            |                            | 
  0005 0705 11  1             1000.000 EA |      75.00000      75000.00|                            | 
  DELINEATOR, FLEXIBLE TUBULAR            |                            |                            | 
  0010 0705 11  4              400.000 EA |      85.00000      34000.00|                            | 
  DELINEATOR, FLEXIBLE HIGH PERFORMANCE   |                            |                            | 
  0015 0706  3                7300.000 EA |       2.50000      18250.00|                            | 
  RETRO-REFLECTIVE PAVEMENT MARKERS       |                            |                            | 
  0020 0710 11290             9510.000 SF |       2.00000      19020.00|                            | 
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            | 
  YELLOW, ISLAND NOSE                     |                            |                            | 
  0025 E706  1 42            85000.000 EA |       2.30000     195500.00|                            | 
  REFLECTIVE PAVEMENT MARKER(REM AND      |                            |                            | 
  REPL)(CLASS B)                          |                            |                            | 
          SECTION 0001 TOTALS             |             $    341,770.00|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    341,770.00|             $          0.00|              $          0.00 
 
 



CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________      ______________________ 
                                                      District Contracts Administrator      DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 




