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                                                           VENDOR RANKING 
 
     CALL ORDER    : 001                    PROPOSAL ID  : E4N28      PROPOSAL DESC : 
     LETTING DATE  : 01/04/13  11:00 am     DISTRICT     : 04         The improvements under this Contract consist of repair and 
     SET-ASIDE     :                        U/R CODE     :            rehabilitation of the Merrill Barber Bridge #880087 on SR-60 
     CONTRACT TIME :  345      WORKING DAYS (AVAILABLE DAYS)          in Indian River County. Work also includes cleaning and 
     applying Class 5 Finish to the exterior surfaces of the bridge elements. This is a Streamline Plan Quantity  
     contract. The contractor must be pre-qualified in Repair and Rehabilitation of Major Bridge - Conventional Construction 
     which are over a water opening of 1,000 feet or more. 
     FINPROJ(S)    : 42443115201  (*)       F.A. NO.     :  N/A         COUNTIES  : INDIAN RIVER 
     LOCAL NAME    : SR-60/MERRILL BARBER                               ROAD NAME : SR   60 
     PROJ LIMITS   : BRIDGE # 880087 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      BID              BID               TOTAL         % OVER 
  RANK     VENDOR NAME                                                TYPE            STATUS              BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   COASTAL MARINE CONSTRUCTION, INC.                           Responsive    Winning bid     $  1,553,787.96        0.00% 
   2   M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.         Responsive    Non-Winning Bid $  1,744,177.85       12.25% 
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     CALL ORDER    : 001                    PROPOSAL ID  : E4N28      PROPOSAL DESC : 
     LETTING DATE  : 01/04/13  11:00 am     DISTRICT     : 04         The improvements under this Contract consist of repair and 
     SET-ASIDE     :                        U/R CODE     :            rehabilitation of the Merrill Barber Bridge #880087 on SR-60 
     CONTRACT TIME :  345      WORKING DAYS (AVAILABLE DAYS)          in Indian River County. Work also includes cleaning and 
                                                                      applying Class 5 Finish to the exterior surfaces of the 
                                                                      bridge elements. This is a Streamline Plan Quantity 
                                                                      contract. The contractor must be pre-qualified in Repair and 
                                                                      Rehabilitation of Major Bridge - Conventional Construction 
                                                                      which are over a water opening of 1,000 feet or more. 
     FINPROJ(S)    : 42443115201  (*)       F.A. NO.     :  N/A         COUNTIES  : INDIAN RIVER 
     LOCAL NAME    : SR-60/MERRILL BARBER                               ROAD NAME : SR   60 
     PROJ LIMITS   : BRIDGE # 880087 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(      ) 
                                          |COASTAL MARINE CONSTRUCTION |M & J CONSTRUCTION COMPANY  | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION 0001  STRUCTURES 
                                          |                            |                            | 
  0005 0110  3                  48.000 LS |   11618.75000      11618.75|   17000.00000      17000.00| 
  REMOVAL OF EXISTING STRUCTURE           |                            |                            | 
  42443115201                             |                            |                            | 
  0010 0400143              362330.000 SF |       2.04000     739153.20|       2.23000     807995.90| 
  CLEANING & COATING CONCRETE SURFACE,    |                            |                            | 
  CLASS 5                                 |                            |                            | 
  0015 0401 70  4               50.100 CF |     655.74000      32852.57|     650.00000      32565.00| 
  RESTORE SPALLED AREAS, PORTLAND CEMENT  |                            |                            | 
  GROUT                                   |                            |                            | 
  0020 0450 82                 513.000 LF |     108.13000      55470.69|     518.00000     265734.00| 
  BEAMS REPAIR                            |                            |                            | 
  0025 0506  2                 179.000 LF |     191.17000      34219.43|     888.00000     158952.00| 
  BRIDGE DRAINAGE PIPE                    |                            |                            | 
  0030 0526  1  2              346.000 SY |     101.40000      35084.40|     121.00000      41866.00| 
  PAVERS, ARCHITECTURAL, SIDEWALK         |                            |                            | 
          SECTION 0001 TOTALS             |             $    908,399.04|             $  1,324,112.90|              $ 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION 0002  ROADWAY 
                                          |                            |                            | 
  0035 0101  1                       LUMP |  334375.00000     334375.00|  207000.00000     207000.00| 
  MOBILIZATION 42443115201                |                            |                            | 
  0040 0102  1                 345.000 LS |   62500.00000      62500.00|   52500.00000      52500.00| 
  MAINTENANCE OF TRAFFIC 42443115201      |                            |                            | 
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         CALL ORDER: 001          PROPOSAL ID: E4N28           LETTING DATE: 01/04/13  11:00 am         DISTRICT: 04 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(      ) 
                                          |COASTAL MARINE CONSTRUCTION |M & J CONSTRUCTION COMPANY  | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
  0045 0102 60                4047.000 ED |       0.32000       1295.04|       0.30000       1214.10| 
  WORK ZONE SIGN                          |                            |                            | 
  0050 0102 74  1            18404.000 ED |       0.23000       4232.92|       0.21000       3864.84| 
  TEMPORARY BARRICADE- TYPES I, II, DI,   |                            |                            | 
  VP, DRUM, OR LCD                        |                            |                            | 
  0055 0102 74  2             3452.000 ED |       0.41000       1415.32|       0.38000       1311.76| 
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            | 
  0060 0102 76                 172.000 ED |       6.25000       1075.00|       5.75000        989.00| 
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            | 
  PANEL                                   |                            |                            | 
  0065 0102 77                1809.000 ED |       0.38000        687.42|       0.35000        633.15| 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0070 0102 99                1035.000 ED |      16.00000      16560.00|      14.72000      15235.20| 
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            | 
  TEMPORARY                               |                            |                            | 
  0075 0104 11               13463.000 LF |      11.94000     160748.22|       6.30000      84816.90| 
  FLOATING TURBIDITY BARRIER              |                            |                            | 
  0080 0104 18                  10.000 EA |    1250.00000      12500.00|     250.00000       2500.00| 
  INLET PROTECTION SYSTEM                 |                            |                            | 
  0085 0999 25                       LUMP |   50000.00000      50000.00|   50000.00000      50000.00| 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  42443115201                             |                            |                            | 
          SECTION 0002 TOTALS             |             $    645,388.92|             $    420,064.95|              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $  1,553,787.96|             $  1,744,177.85|              $ 
 
 
CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________      ______________________ 
                                                      District Contracts Administrator      DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
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     CALL ORDER    : 002                    PROPOSAL ID  : E4N39      PROPOSAL DESC : 
     LETTING DATE  : 01/04/13  11:00 am     DISTRICT     : 04         This is a Streamline Plan Quantity contract that includes 
     SET-ASIDE     :                        U/R CODE     :            the improvements of adding 6-foot concrete sidewalk along 
     CONTRACT TIME :  120      WORKING DAYS (AVAILABLE DAYS)          the east side of SR-715, from Duncan Padgett Park to South 
                                                                      of 14 Terrace in Palm Beach County. 
     There will be 30 days acquisition allowed for the submittal and approval of quality control plans.  This 30 days is not 
     included in the 120 contract calendar days. 
     PREQUALIFICATION: The Contractor must be prequalified in SIDEWALKS. 
     FINPROJ(S)    : 42577015201  (*)       F.A. NO.     :  N/A         COUNTIES  : PALM BEACH 
     LOCAL NAME    : SR-715                                             ROAD NAME : SR  715 
     PROJ LIMITS   : FROM DUNCAN PADGETT PARK     TO S. OF 14TH TERRACE 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      BID              BID               TOTAL         % OVER 
  RANK     VENDOR NAME                                                TYPE            STATUS              BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   LAWRENCE-LYNCH CORP.                                        Responsive    Winning bid     $    357,927.90        0.00% 
   2   LAS CONTRACTING CORP                                        Responsive    Non-Winning Bid $    449,943.30       25.70% 
   3   GIBBS & REGISTER, INC.                                      Responsive    Non-Winning Bid $    489,523.60       36.76% 
   4   WEEKLEY ASPHALT PAVING, INC.                                Responsive    Non-Winning Bid $    745,364.61       108  % 
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     CALL ORDER    : 002                    PROPOSAL ID  : E4N39      PROPOSAL DESC : 
     LETTING DATE  : 01/04/13  11:00 am     DISTRICT     : 04         This is a Streamline Plan Quantity contract that includes 
     SET-ASIDE     :                        U/R CODE     :            the improvements of adding 6-foot concrete sidewalk along 
     CONTRACT TIME :  120      WORKING DAYS (AVAILABLE DAYS)          the east side of SR-715, from Duncan Padgett Park to South 
                                                                      of 14 Terrace in Palm Beach County. 
                                                                      There will be 30 days acquition allowed for the submittal 
                                                                      and approval of quality control plans.  This 30 days is not 
                                                                      included in the 120 contract calendar days. 
                                                                      PREQUALIFICATION: The Contractor must be prequalified in 
                                                                      SIDEWALKS. 
     FINPROJ(S)    : 42577015201  (*)       F.A. NO.     :  N/A         COUNTIES  : PALM BEACH 
     LOCAL NAME    : SR-715                                             ROAD NAME : SR  715 
     PROJ LIMITS   : FROM DUNCAN PADGETT PARK     TO S. OF 14TH TERRACE 
==================================================================================================================================== 
                                          |(   1  )                    |(   2  )                    |(   3  ) 
                                          |LAWRENCE-LYNCH CORP.        |LAS CONTRACTING CORP        |GIBBS & REGISTER, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION 0001  ROADWAY 
                                          |                            |                            | 
  0005 0101  1                       LUMP |   75215.00000      75215.00|   28000.00000      28000.00|   43500.00000       43500.00 
  MOBILIZATION 42577015201                |                            |                            | 
  0010 0102  1                 120.000 LS |   27819.00000      27819.00|   15000.00000      15000.00|   11000.00000       11000.00 
  MAINTENANCE OF TRAFFIC 42577015201      |                            |                            | 
  0015 0102 60                1440.000 ED |       0.35000        504.00|       0.50000        720.00|       2.00000        2880.00 
  WORK ZONE SIGN                          |                            |                            | 
  0020 0102 71 11              512.500 LF |      23.10000      11838.75|      55.00000      28187.50|      45.00000       23062.50 
  BARRIER WALL, TEMPORARY, F&I, CONCRETE  |                            |                            | 
  0025 0102 71 21              400.000 LF |       7.50000       3000.00|      15.00000       6000.00|      15.00000        6000.00 
  BARRIER WALL, TEMPORARY, RELOCATE,      |                            |                            | 
  CONCRETE                                |                            |                            | 
  0030 0102 77                 960.000 ED |       0.40000        384.00|       0.75000        720.00|       1.00000         960.00 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0035 0102 79                1492.000 ED |       0.15000        223.80|       0.50000        746.00|       0.50000         746.00 
  LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C,  |                            |                            | 
  STEADY BURN                             |                            |                            | 
  0040 0102 89  7               14.000 LO |     750.00000      10500.00|    1500.00000      21000.00|    1500.00000       21000.00 
  TEMPORARY CRASH CUSHION, REDIRECTIVE    |                            |                            | 
  OPTION, NON-CAPACITY PROJECTS OR >50    |                            |                            | 
  0045 0104 10  3              130.300 LF |       2.50000        325.75|       6.00000        781.80|       2.00000         260.60 
  SEDIMENT BARRIER                        |                            |                            | 
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         CALL ORDER: 002          PROPOSAL ID: E4N39           LETTING DATE: 01/04/13  11:00 am         DISTRICT: 04 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |LAWRENCE-LYNCH CORP.        |LAS CONTRACTING CORP        |GIBBS & REGISTER, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
  0050 0107  1                  16.000 AC |      95.00000       1520.00|     100.00000       1600.00|      50.00000         800.00 
  LITTER REMOVAL                          |                            |                            | 
  0055 0107  2                  16.000 AC |      95.00000       1520.00|     125.00000       2000.00|      50.00000         800.00 
  MOWING                                  |                            |                            | 
  0060 0110  1  1                1.150 LS |    7500.00000       7500.00|   40000.00000      40000.00|   11900.00000       11900.00 
  CLEARING & GRUBBING 42577015201         |                            |                            | 
  0065 0110  7  1                2.000 EA |     195.00000        390.00|     150.00000        300.00|      50.00000         100.00 
  MAILBOX, F&I SINGLE                     |                            |                            | 
  0070 0120  1                1204.000 CY |       8.00000       9632.00|      20.00000      24080.00|      30.00000       36120.00 
  REGULAR EXCAVATION                      |                            |                            | 
  0075 0120  2  2              606.000 CY |       8.00000       4848.00|      20.00000      12120.00|      30.00000       18180.00 
  BORROW EXCAVATION, TRUCK MEASURE        |                            |                            | 
  0080 0160  4                4247.000 SY |       4.25000      18049.75|       6.00000      25482.00|      15.00000       63705.00 
  TYPE B STABILIZATION                    |                            |                            | 
  0085 0162  1 11             2403.000 SY |       3.50000       8410.50|       5.00000      12015.00|       4.00000        9612.00 
  PREPARED SOIL LAYER, FINISH SOIL LAYER, |                            |                            | 
  6"                                      |                            |                            | 
  0090 0285711                3358.000 SY |      15.95000      53560.10|      17.00000      57086.00|      22.00000       73876.00 
  OPTIONAL BASE, BASE GROUP 11            |                            |                            | 
  0095 0334  1 13               25.300 TN |     205.00000       5186.50|     400.00000      10120.00|     250.00000        6325.00 
  SUPERPAVE ASPHALTIC CONC, TRAFFIC C     |                            |                            | 
  0100 0337  7 32               12.100 TN |     265.00000       3206.50|     500.00000       6050.00|     330.00000        3993.00 
  ASPHALT CONCRETE FRICTION COURSE,       |                            |                            | 
  TRAFFIC C, FC-9.5, RUBBER               |                            |                            | 
  0105 0339  1                  11.000 TN |     242.00000       2662.00|     400.00000       4400.00|     300.00000        3300.00 
  MISCELLANEOUS ASPHALT PAVEMENT          |                            |                            | 
  0110 0430175230               21.000 LF |      80.00000       1680.00|      89.00000       1869.00|     150.00000        3150.00 
  PIPE CULVERT, OPT MATERIAL, OTHER SHAPE |                            |                            | 
  - ELIP/ARCH, 30"S/CD                    |                            |                            | 
  0115 0430982633                2.000 EA |     500.00000       1000.00|     850.00000       1700.00|    2000.00000        4000.00 
  MITERED END SECTION, OPTIONAL -         |                            |                            | 
  ELLIPTICAL / ARCH, 30" CD               |                            |                            | 
  0120 0520  1  7              159.000 LF |      21.75000       3458.25|      22.00000       3498.00|      35.00000        5565.00 
  CONCRETE CURB & GUTTER, TYPE E          |                            |                            | 
  0125 0522  1                2097.000 SY |      22.50000      47182.50|      30.00000      62910.00|      30.00000       62910.00 
  SIDEWALK CONCRETE, 4" THICK             |                            |                            | 
  0130 0522  2                 645.000 SY |      28.50000      18382.50|      38.00000      24510.00|      40.00000       25800.00 
  SIDEWALK CONCRETE, 6" THICK             |                            |                            | 
 



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/16/13 
                                                         TABULATION OF BIDS                                PAGE : 002 -4 
 
         CALL ORDER: 002          PROPOSAL ID: E4N39           LETTING DATE: 01/04/13  11:00 am         DISTRICT: 04 
==================================================================================================================================== 
                                          |(   1  )                    |(   2   )                   |(   3  ) 
                                          |LAWRENCE-LYNCH CORP.        |LAS CONTRACTING CORP        |GIBBS & REGISTER, INC. 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
  0135 0536  1  1               75.000 LF |      20.50000       1537.50|      89.00000       6675.00|      20.00000        1500.00 
  GUARDRAIL -ROADWAY                      |                            |                            | 
  0140 0536  2                  75.000 LF |      22.66000       1699.50|      60.00000       4500.00|      15.00000        1125.00 
  GUARDRAIL- SHOP-BENT PANELS             |                            |                            | 
  0145 0536 85 24                2.000 EA |    2310.00000       4620.00|    3500.00000       7000.00|    2500.00000        5000.00 
  GUARDRAIL END ANCHORAGE ASSEMBLY-       |                            |                            | 
  PARALLEL                                |                            |                            | 
  0150 0570  1  2             2403.000 SY |       2.00000       4806.00|       4.00000       9612.00|       2.50000        6007.50 
  PERFORMANCE TURF, SOD                   |                            |                            | 
  0155 0999 25                       LUMP |   23511.00000      23511.00|   23511.00000      23511.00|   23511.00000       23511.00 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  42577015201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    354,172.90|             $    442,193.30|              $    476,688.60 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION 0002  SIGNING 
                                          |                            |                            | 
  0160 0700 20 11                9.000 AS |     230.00000       2070.00|     450.00000       4050.00|     350.00000        3150.00 
  SINGLE POST SIGN, F&I, LESS THAN 12 SF  |                            |                            | 
  0165 0700 20 40                1.000 AS |     150.00000        150.00|     100.00000        100.00|     950.00000         950.00 
  SINGLE POST SIGN, RELOCATE              |                            |                            | 
  0170 0700 21 40                1.000 AS |     200.00000        200.00|     200.00000        200.00|    2600.00000        2600.00 
  MULTI- POST SIGN, RELOCATE              |                            |                            | 
  0175 0700 21 60                9.000 AS |      65.00000        585.00|     100.00000        900.00|      15.00000         135.00 
  MULTI- POST SIGN, REMOVE                |                            |                            | 
  0180 0710 90                       LUMP |     750.00000        750.00|    2500.00000       2500.00|    6000.00000        6000.00 
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            | 
  SURFACE 42577015201                     |                            |                            | 
          SECTION 0002 TOTALS             |             $      3,755.00|             $      7,750.00|              $     12,835.00 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    357,927.90|             $    449,943.30|              $    489,523.60 
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         CALL ORDER: 002          PROPOSAL ID: E4N39           LETTING DATE: 01/04/13  11:00 am         DISTRICT: 04 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |WEEKLEY ASPHALT PAVING, INC |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION 0001  ROADWAY 
                                          |                            |                            | 
  0005 0101  1                       LUMP |   92000.00000      92000.00|                            | 
  MOBILIZATION 42577015201                |                            |                            | 
  0010 0102  1                 120.000 LS |  125858.00000     125858.00|                            | 
  MAINTENANCE OF TRAFFIC 42577015201      |                            |                            | 
  0015 0102 60                1440.000 ED |       0.40000        576.00|                            | 
  WORK ZONE SIGN                          |                            |                            | 
  0020 0102 71 11              512.500 LF |      46.00000      23575.00|                            | 
  BARRIER WALL, TEMPORARY, F&I, CONCRETE  |                            |                            | 
  0025 0102 71 21              400.000 LF |      31.00000      12400.00|                            | 
  BARRIER WALL, TEMPORARY, RELOCATE,      |                            |                            | 
  CONCRETE                                |                            |                            | 
  0030 0102 77                 960.000 ED |       0.55000        528.00|                            | 
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            | 
  TYPE B                                  |                            |                            | 
  0035 0102 79                1492.000 ED |       0.25000        373.00|                            | 
  LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C,  |                            |                            | 
  STEADY BURN                             |                            |                            | 
  0040 0102 89  7               14.000 LO |    1900.00000      26600.00|                            | 
  TEMPORARY CRASH CUSHION, REDIRECTIVE    |                            |                            | 
  OPTION, NON-CAPACITY PROJECTS OR >50    |                            |                            | 
  0045 0104 10  3              130.300 LF |       5.90000        768.77|                            | 
  SEDIMENT BARRIER                        |                            |                            | 
  0050 0107  1                  16.000 AC |     100.00000       1600.00|                            | 
  LITTER REMOVAL                          |                            |                            | 
  0055 0107  2                  16.000 AC |     100.00000       1600.00|                            | 
  MOWING                                  |                            |                            | 
  0060 0110  1  1                1.150 LS |   23425.00000      23425.00|                            | 
  CLEARING & GRUBBING 42577015201         |                            |                            | 
  0065 0110  7  1                2.000 EA |     110.00000        220.00|                            | 
  MAILBOX, F&I SINGLE                     |                            |                            | 
  0070 0120  1                1204.000 CY |      26.00000      31304.00|                            | 
  REGULAR EXCAVATION                      |                            |                            | 
  0075 0120  2  2              606.000 CY |      29.90000      18119.40|                            | 
  BORROW EXCAVATION, TRUCK MEASURE        |                            |                            | 
  0080 0160  4                4247.000 SY |       6.30000      26756.10|                            | 
  TYPE B STABILIZATION                    |                            |                            | 
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         CALL ORDER: 002          PROPOSAL ID: E4N39           LETTING DATE: 01/04/13  11:00 am         DISTRICT: 04 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |WEEKLEY ASPHALT PAVING, INC |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
  0085 0162  1 11             2403.000 SY |       5.32000      12783.96|                            | 
  PREPARED SOIL LAYER, FINISH SOIL LAYER, |                            |                            | 
  6"                                      |                            |                            | 
  0090 0285711                3358.000 SY |      28.64000      96173.12|                            | 
  OPTIONAL BASE, BASE GROUP 11            |                            |                            | 
  0095 0334  1 13               25.300 TN |     315.00000       7969.50|                            | 
  SUPERPAVE ASPHALTIC CONC, TRAFFIC C     |                            |                            | 
  0100 0337  7 32               12.100 TN |     350.00000       4235.00|                            | 
  ASPHALT CONCRETE FRICTION COURSE,       |                            |                            | 
  TRAFFIC C, FC-9.5, RUBBER               |                            |                            | 
  0105 0339  1                  11.000 TN |     275.00000       3025.00|                            | 
  MISCELLANEOUS ASPHALT PAVEMENT          |                            |                            | 
  0110 0430175230               21.000 LF |     187.00000       3927.00|                            | 
  PIPE CULVERT, OPT MATERIAL, OTHER SHAPE |                            |                            | 
  - ELIP/ARCH, 30"S/CD                    |                            |                            | 
  0115 0430982633                2.000 EA |    4000.00000       8000.00|                            | 
  MITERED END SECTION, OPTIONAL -         |                            |                            | 
  ELLIPTICAL / ARCH, 30" CD               |                            |                            | 
  0120 0520  1  7              159.000 LF |      39.00000       6201.00|                            | 
  CONCRETE CURB & GUTTER, TYPE E          |                            |                            | 
  0125 0522  1                2097.000 SY |      60.33000     126512.01|                            | 
  SIDEWALK CONCRETE, 4" THICK             |                            |                            | 
  0130 0522  2                 645.000 SY |      61.57000      39712.65|                            | 
  SIDEWALK CONCRETE, 6" THICK             |                            |                            | 
  0135 0536  1  1               75.000 LF |      25.00000       1875.00|                            | 
  GUARDRAIL -ROADWAY                      |                            |                            | 
  0140 0536  2                  75.000 LF |      25.00000       1875.00|                            | 
  GUARDRAIL- SHOP-BENT PANELS             |                            |                            | 
  0145 0536 85 24                2.000 EA |    2005.00000       4010.00|                            | 
  GUARDRAIL END ANCHORAGE ASSEMBLY-       |                            |                            | 
  PARALLEL                                |                            |                            | 
  0150 0570  1  2             2403.000 SY |       1.70000       4085.10|                            | 
  PERFORMANCE TURF, SOD                   |                            |                            | 
  0155 0999 25                       LUMP |   23511.00000      23511.00|                            | 
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            | 
  42577015201                             |                            |                            | 
          SECTION 0001 TOTALS             |             $    729,598.61|             $              |              $ 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION 0002  SIGNING 
                                          |                            |                            | 



 
                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 01/16/13 
                                                         TABULATION OF BIDS                                PAGE : 002 -7 
 
         CALL ORDER: 002          PROPOSAL ID: E4N39           LETTING DATE: 01/04/13  11:00 am         DISTRICT: 04 
==================================================================================================================================== 
                                          |(   4  )                    |(       )                   |(      ) 
                                          |WEEKLEY ASPHALT PAVING, INC |                            | 
  LINE NO / ITEM CODE / ALT               |                            |                            | 
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
  0160 0700 20 11                9.000 AS |     350.00000       3150.00|                            | 
  SINGLE POST SIGN, F&I, LESS THAN 12 SF  |                            |                            | 
  0165 0700 20 40                1.000 AS |     200.00000        200.00|                            | 
  SINGLE POST SIGN, RELOCATE              |                            |                            | 
  0170 0700 21 40                1.000 AS |    3556.00000       3556.00|                            | 
  MULTI- POST SIGN, RELOCATE              |                            |                            | 
  0175 0700 21 60                9.000 AS |     340.00000       3060.00|                            | 
  MULTI- POST SIGN, REMOVE                |                            |                            | 
  0180 0710 90                       LUMP |    5800.00000       5800.00|                            | 
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            | 
  SURFACE 42577015201                     |                            |                            | 
          SECTION 0002 TOTALS             |             $     15,766.00|             $              |              $ 
==================================================================================================================================== 
     CONTRACT TOTALS                      |             $    745,364.61|             $          0.00|              $          0.00 
 
 
CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________      ______________________ 
                                                      District Contracts Administrator      DATE 
 
                                 NOTE: Failure to file a protest within the time prescribed 
                                       in section 120.57(3), Florida Statutes, or failure to 
                                       post the bond or other security required by law within 
                                       the time allowed for filing a bond shall constitute a 
                                       waiver of proceedings under chapter 120, Florida Statutes. 
 
 


