

FLORIDA DEPARTMENT OF TRANSPORTATION
 BID SOLICITATION NOTICE AND APPROXIMATE QUANTITIES
 (NOT FOR BIDDING PURPOSES)

LETTING ID: 05140401 CALL ORDER: 007 PROPOSAL ID: E5W24 DISTRICT: 05
 COUNTIES : BREVARD, , ,

ROAD NAME : SR A1A
 LIMITS : OVER GEORGE KING BLVD

FINPROJ NO(S): FEDERAL AID NO(S):
 43326715201 (*) N/A

TOTAL ROADWAY LENGTH: 0.000 MILES CONTRACT DAYS: 120
 TOTAL BRIDGE LENGTH: 0.000 MILES LETTING DATE : 04/01/14
 TOTAL PROPOSAL LENGTH: 0.000 MILES CONTRACT EXECUTION DAYS:
 SPECIAL START DATE: N/A
 ACQUIS./FLEXIBLE START TIME : 14 Days (Acq. Time)

PROPOSAL PACKAGE FEE(PLANS + PROPOSAL): \$0.00 PLANS ONLY FEE: \$0.00 SPECS ONLY FEE: \$0.00

DESCRIPTION: Lump Sum
 433267-1-52-01 Intent and Scope. The improvements under this Contract consist of Bridge Strengthening, Painting, and Maintenance. Located in Brevard County, Florida (70080). Bridge numbers 700210 and 700211 carrying A1A over George King Boulevard from approximately MP 3.415 to MP 3.450. This is a Streamline Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision. Payment for all work in this Contract will be made under: Item No. 999-2, LS Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

PREQUALIFICATION REQUIRED

ALT ITEM NO.	DESCRIPTION	FA/NFA	UNITS	QUANTITY

	SECTION 0001 ROADWAY			
0999 2	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	(43326715201) LS		1.000
0999 25	INITIAL CONTINGENCY AMOUNT, DO NOT BID	(43326715201) LS		1.000