FLORI DA DEPARTMENT OF TRANSPORTATI ON
BI D SOLI CI TATI ON NOTI CE AND APPROXI MATE QUANTI TI ES
(NOT FOR Bl DDI NG PURPOSES)

LETTING I D. 05150303 CALL ORDER: 003 PROPCSAL |1 D: E5T37 (Mai nt enance)
DISTRICT : 05 COUNTI ES : ORANCE |, , ,

ROAD NAME SLAB REPLACEMENT

LIMTS VARl QUS LOCATI ONS

FINPROJ NO(S):  FEDERAL AID NO(S):
42795617212  (*) N A

TOTAL ROADWAY LENGTH: 0. 000 M LES CONTRACT DAYS: 120
TOTAL BRIDGE  LENGTH: 0.000 M LES LETTI NG DATE : 03/03/15
TOTAL PROPCSAL LENGTH: 0.000 M LES CONTRACT EXECUTI ON DAYS:

BUDGET AMOUNT: $ 201, 000. 00

SPECI AL START DATE: N A

Pl ease read the full advertisenent

DESCRI PTI ON: Not Used
FDOT District 5

Pr oposal

I D E5T37

FI NANCI AL PRQJECT NO. 427956- 1-72-12 Fiscal Year: 2015

Counti es:

Orang

e Cal endar Days: 120 Lead Tine: 14 days

This is a Streamline Plan Quantity project.

ACQUI S. / FLEXI BLE START TIME : 14 days

I NTENT AND SCOPE: The I nprovenents under this Contract consist of renopving damaged concrete
ructing concrete pavenent, grinding concrete pavenent, replacing reflective pavenent

pavenent,
mar ker s,
County.

const

and pavenent narki ngs,

and maintaining traffic in various locations on US 17-92 in O ange

EXPERTI SE REQUI RED: For this Contract the Contractor is required to have at | east three (3) years
of experience in the perfornance of Concrete Pavenent,

atl east three (3) years of

certificate of prequalification with the Department in
will suffice to nmeet the above requirenments.(This is a
activity being perforned, see fornms 850-070-01 through
http://procnet.co.dot.state.fl.us/fornms/ByOifice. asp)
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DESCRI PTI ON

SECTI ON 0001 CONCRETE
MAI NTENANCE OF TRAFFI C
REMOVAL OF EXI STI NG CONCRETE PAVEMENT
CONCRETE PAVEMENT SLAB REPLACEMENT
RETRO- REFLECTI VE PAVEMENT MARKERS
PAI NTED PAVEMENT MARKI NGS, STANDARD,
PAI NTED PAVEMENT MARKI NGS, STANDARD,
CROSSWALK AND ROUNDABOUT, 12"
PAI NTED PAVEMENT MARKI NGS, STANDARD,
STOP LI NE OR CROSSWALK, 24"
PAI NTED PAVEMENT MARKI NGS, STANDARD,
10-30 OR 3-9 SKIP, 6" WDE
PAI NTED PAVEMENT MARKI NGS, STANDARD,
SYMBCL
PAI NTED PAVEMENT MARKI NGS, STANDARD,
PAI NTED PAVEMENT MARKI NGS, STANDARD,
PAI NTED PAVEMENT MARKI NGS, STANDARD,

I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D

or the Project Superintendent nust have

li ke experience as a Superintendent. A Contractor that presently has a

"Portl and Cenent Concrete Roadway Pavi ng"
sanpl e, use the appropriate |anguage for the
07 at the nmintenance office formlink

FA/ NFA
UNI'TS QUANTI TY
S| DEWALK REPAI R ( SY) >S>>>>>>>>>>>
LS 1. 000
SY 1, 198. 000
Cy 267. 000
EA 34. 000
VWHI TE, SOLID, 6" NM 0. 080
VWHI TE, SOLID FOR LF 36. 000
VWHI TE, SOLID FOR LF 22.000
VWHI TE, SKI P, GV 0. 040
WHI TE, MESSAGE R EA 3. 000
VWHI TE, ARROWS EA 5. 000
YELLOW SCLID, 6" NM 0. 060
YELLOW SKIP, 6" GV 0. 040
LS 1. 000



