Florida Department of Transportation Bid Solicitation Notice and Approximate Quantities

Letting: 05160202 Call Order: 002 Proposal: E5U05 District:05

Counties: ORANGE

Road Name: Minor Drainage Improvements and Turnout reconstruction.

Limits:

Project(s): 43173417206(*) Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 60

Total Bridge Length: 0.000 Miles Letting Date: 02/02/16

Total Proposal Length: 0.000 Miles Contract Execution Days:

Special Start Date: N/A
Aguis/Flexible Start Time: 14

Proposal Budget Estimate: \$74,000.00

Please read the full advertisement

Description:
FDOT District 5
Proposal ID: E5U05
Project No. 431734-1-72-06

Fiscal Year: 2016 County: Orange

Contract Calendar Days: 60

Lead Time: 14

Improvements under this Contract consist of furnishing and installing a ditch bottom inlet, a new storm pipe connection and the reconstruction of an existing driveway turnout. The site is located on S.R. 50 in Winter Garden, Orange County.

This is a Lump Sum Maintenance Contract.

For this Contract, the Contractor is required to have at least three (3) years of experience in the performance of Drainage Repair, or the Project Superintendent must have at least three (3) years of like experience as a Superintendent. A Contractor that presently has a certificate of prequalification with the Department in "Drainage" will suffice to meet the above requirements.

Call Order: 002 Proposal: E5U05

ALT	Item	Description	Unit	Quantity
Section 0001 REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LS	1.000