Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Letting: 05160503 Call Order: 004 Proposal: E5Y28 District:05

Counties: LAKE, ORANGE

Road Name: SR 429 (WEKIVA PKWY) - CONSTRUCT SPECIAL STRUCTURE

Limits: 11320000

Project(s): 43749325201 Federal Aid No: N/A

Project(s): 43750125201(*) Federal Aid No: N/A

Total Roadway Length:	2.845 Miles	Contract Days:	90
Total Bridge Length:	0.000 Miles	Letting Date:	05/03/16
Total Proposal Length:	2.845 Miles	Contract Execution Days:	
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	30

Proposal Budget Estimate: $293,530.00

Please read the full advertisement

Description:

437501-2-52-01 g/w 437493-2-52-01 Intent and Scope

The Improvements under this Contract consist of SR 429 (Wekiva Pkwy) from Morris Access Road to Lake County Line and Lake County Line to SR 46 approximately 3.144 miles of Wildlife Fencing in Lake and Orange Counties.

PREQUALIFICATION REQUIRED

Call Order: 004 Proposal: E5Y28

ALT	Item	Description	Unit	Quantity
Section 0002 Roadway				
	0101- 1-	MOBILIZATION	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (43749325201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (43750125201)	LS	1.000
	0104- 15-	SOIL TRACKING PREVENTION DEVICE	EA	3.000
	0110- 1- 1	CLEARING & GRUBBING (43749325201)	LS	1.000
	0110- 1- 1	CLEARING & GRUBBING (43750125201)	LS	1.000
	0550- 11- 11	FENCING ENHANCEMENTS- GALVANIZED STEEL MESH ADDED TO EXISTING FENCE, 0.0- 5.0’	LF	16,420.000
	0550- 11- 12	FENCING ENHANCEMENTS- PVC COATED STEEL MESH ADDED TO EXISTING FENCE, 0.0- 5.0’	LF	13,775.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (43749325201)	LS	1.000