



# Florida Department of Transportation

CHARLIE CRIST  
GOVERNOR

719 South Woodland Boulevard  
DeLand, FL 32720-6834

STEPHANIE C. KOPELOUSOS  
SECRETARY

April 30, 2010

## ADDENDUM NO. 3

To: All Plans and/or Proposal Holders

FINANCIAL PROJECT NUMBER: 425684-1-72-10

CONTRACT NUMBER: E5M97

CALL ORDER: 003

LETTING DATE: ~~May 04, 2010~~ May 18, 2010

COUNTY: Orange, Osceola

DESCRIPTION: Work consists of desilt, video, repair and line pipe.

The Letting Date for this project has been postponed to 2:00pm, Tuesday, May 18, 2010. The bid opening will immediately follow in the Marion County Conference Room located on the 4<sup>th</sup> Floor of the District Office in DeLand.

Please sign the Addendum in the space provided and email, mail, fax back verifying receipt.

If you have any further questions please contact Vickie Wyche at (386) 943-5525 or by email at [vickie.wyche@dot.state.fl.us](mailto:vickie.wyche@dot.state.fl.us)

Sincerely,

*for*   
Vickie H. Wyche  
District Contracts Administrator  
District Five

Received by: \_\_\_\_\_

Company: \_\_\_\_\_

Date: \_\_\_\_\_

Fax to: (386) 943-5405