Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720-6834

STEPHANIE C. KOPELOUSOS
SECRETARY

April 7, 2010

ADDENDUM NO. 2

To: **All Plans and/or Proposal Holders**

FINANCIAL PROJECT NUMBER: 425684-1-72-13
CONTRACT NUMER: E5P01
CALL ORDER: 011
LETTING DATE: May 04, 2010
COUNTY: Orange, Osceola and Seminole
DESCRIPTION: Work consists of Asphalt Milling and Resurfacing, paint pavement marking, and reflective pavement marking.

The PreQualification for the above Project has been **changed**:
From: Flexible Paving

TO: HOT PLANT-MIX BITUMINOUS

Please sign the Addendum in the space provided and email, mail, or fax back verifying receipt.

If you have any further questions please contact Vickie Wyche at (386) 943-5525 or by email at vickie.wyche@dot.state.fl.us

Sincerely,

Vickie H. Wyche
District Contracts Administrator
District Five

Received by: _____

Company: _____

Date: _____
Fax to: (386) 943-5405