Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Blvd.
DeLand, FL 32720

ANANTH PRASAD, P.E.
SECRETARY

October 3, 2011

ADDENDUM NO. 1

To: All Plans and/or Proposal Holders

FINANCIAL PROJECT NUMBER: 429357-1-72-01
CONTRACT NUMBER: E5Q06
CALL ORDER: 004
LETTING DATE: October 4, 2011
COUNTY: Orange
DESCRIPTION: Retention Pond Cleaning

The letting for this project has been postponed to October 18th, 2011.
All bids for this project are now due on or before October 18th, 2011 at 2:00 pm.

Please sign the Addendum in the space provided and email, mail or fax back verifying receipt. If you have any further questions please contact Ashley Hanna at (386) 943-5517 or by email at ashley.hanna@dot.state.fl.us.

Received by: _____

Company: _____

Date: _____

Sincerely,

Ashley Hanna
District Contracts
District Five

Fax to: (386) 943-5405