



Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Blvd.
DeLand, FL 32720

ANANTH PRASAD, P.E.
SECRETARY

December 22, 2011

ADDENDUM NO. 5

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 429133-1-72-01

CONTRACT NUMBER: E5P68

COUNTY: Brevard, Orange, Osceola, and Volusia

DESCRIPTION: Performance Pavement Markings

ESTIMATE CHANGE

The estimate for this project has been changed to \$1,250,000.00

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download E5P68Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Please sign the Addendum in the space provided and email, mail or fax back verifying receipt. If you have any further questions please contact Ashley Hanna at (386) 943-5517 or by email at ashley.hanna@dot.state.fl.us. Fax to: (386) 943-5405

Sincerely,



Ashley Hanna
District Contracts

District Five

Received by: _____

Company: _____

Date: _____