Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Blvd.
DeLand, FL 32720

ANANTH PRASAD, P.E.
SECRETARY

July 2, 2013

ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 42383637205
CONTRACT NUMBER: E5Q99
COUNTY: Flagler
DESCRIPTION: Drainage Improvements

LETTING DATE CHANGE

The letting date for this project that appeared in Advertisement No. 2 dated June 3, 2013 for bids to be received on July 2, 2013 has been moved to **July 8, 2013 at 2:00PM**.

NEW BID DOCUMENT

Please disregard the previously issued Bid Document file you have for this project. If you are a BID DOCUMENT HOLDER, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the applicable Bid Document file from your Order History. Please use this new Bid Document when preparing your bid for this project and remember to delete your old one. Please keep any Plans and Specifications you currently have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the applicable Amendment file E5Q99Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Please sign the Addendum in the space provided and email, mail or fax back verifying receipt. If you have any further questions please contact Jamie Carter at (386) 943-5525 or by email at jamie.carter@dot.state.fl.us. Fax to: (850) 412-8092.

Sincerely,

Michelle Sloan

Michelle Sloan
District Contracts
District Five

Received by: _____

Company: _____

Date: _____