Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Blvd.
DeLand, FL 32720

ANANTH PRASAD, P.E.
SECRETARY

September 19, 2013

ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 42916117203
CONTRACT NUMBER: E5T02
COUNTY: Orange
DESCRIPTION: Pipe Desilt and Video

CHANGE IN ADVERTISED BUDGET AND CONTRACT CALENDAR DAYS

The advertised budget and contract calendar days have been increased for this project. Please note that the new advertised budget is now **$429,915.00** and the new contract calendar days have **increased to 180 days.**

A new advertisement has been created to reflect this change and can be found on our District Five Contracts Administration website as well as in CPP Online Ordering.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download E5T02Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Please sign the Addendum in the space provided and email, mail or fax back verifying receipt. If you have any further questions please contact Jamie Carter at (386) 943-5525 or by email at jamie.carter@dot.state.fl.us. Fax to: (386) 943-5405.

Sincerely,

Roger Masten
District Contracts Administrator
District Five

Received by: _____

Company: _____

Date: _____