



## *Florida Department of Transportation*

**RICK SCOTT**  
GOVERNOR

719 S. Woodland Blvd.  
DeLand, FL 32720

**ANANTH PRASAD, P.E.**  
SECRETARY

February 18, 2014

### **ADDENDUM NO. 2**

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 42783927201

CONTRACT NUMBER: E5Q91

COUNTY: Marion

DESCRIPTION: Performance Aesthetics

---

### **ADDITIONAL DOCUMENTS**

Please note that these Work Documents cover the entire county, including areas not covered by this contract, and are provided for informational purposes only.

Please go to the online ordering website,  
<https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the documentation titled E5Q91Addendum2.


### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download E5Q91Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Please sign the Addendum in the space provided and email, mail or fax back verifying receipt. If you have any further questions please contact Ashley Cooper at (386) 943-5529 or by email at [ashley.cooper@dot.state.fl.us](mailto:ashley.cooper@dot.state.fl.us). Fax to: (850) 412-8092.

Sincerely,



Roger Masten  
District Contracts Administrator  
District Five

Received by: \_\_\_\_\_

Company: \_\_\_\_\_

Date: \_\_\_\_\_

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 1 of 2

DATE ISSUED 10/18/2013

WORK ACTIVITY LARGE MACHINE MOWING/LITTER # 5

\*DATE RECEIVED 10/18/2013

CONTRACT NUMBER E5P25-R2

DATE WORK BEGAN \_\_\_\_\_

JOB NUMBER 427839-1-72-01

UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
E104-4-1 E110-30	36001 US 441 N	Ford Of Ocala to CR-25A Jct South of CR 318.		229.04	
				229.04	
E104-4-1 E110-30	36002 US 301 N	Just North Of CR-329 North to CR-200A in Citra		78.77	
				78.77	
E104-4-1 E110-30	36004 SR 464	From SR-200 IN Ocala East to SR-35		58.75	
				58.75	
E104-4-1 E110-30	36008 SR 492	Just West of 8th Ave. to R/R on North Side of Road		3.12	
				3.12	
E104-4-1 E110-30	36009 SR 35	SR 40 To Belleview CR-25 Jct.		66.10	
				66.10	
E104-4-1 E110-30	36010 US 301/441	110th In Bellview North to 31st Street in Ocala		113.10	
				113.10	
E104-4-1 E110-30	36030 S 301-441	US-27 In Ocala North to CR-25A (Ocala Ford)		9.00	
				9.00	
E104-4-1 E110-30	36030 US 301-441	CR-25A in Orange Lake to Alachua Co. Line		79.65	
				79.65	
E104-4-1 E110-30	36040 US 301 N	CR-200A in Citra North to Alachua Co. line		24.22	
				24.22	
E104-4-1 E110-30	36050 US 301 S	441 South to Sumter Co. Line		100.00	
				100.00	
UNITS ACCOMPLISHED:			TOTAL	761.75	
PRIMARY _____ INTERSTATE _____ TOLL _____				761.75	

REMARKS:  
 This is contract cycle # 17  
 Work shall be completed in 25 calendar days.

CERTIFIED CORRECT:

MATERIAL COMPLIANCE \_\_\_\_\_

CONTRACTOR NAME All Seasons Landscape

VERIFIED \_\_\_\_\_

PHONE (352) 236-4294 FAX (352) 236-4294

INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 2 of 2

WORK ACTIVITY LARGE MACHINE MOWING/LITTER # 5

CONTRACT NUMBER E5P25-R2

JOB NUMBER 427839-1-72-01

DATE ISSUED 10/18/2013

\*DATE RECEIVED 10/18/2013

DATE WORK BEGAN \_\_\_\_\_

UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
E104-4-1 E110-30	36060 US 41	Walmart in Dunnellon North to Levy Co.		83.53	
				83.53	
E104-4-1 E110-30	36070 US 27	I-75 North To Levy Co. Line		291.57	
				291.57	
E104-4-1 E110-30	36080 SR 40 E	NE 25th Ave in Ocala East to Lake Co. Line (FROM THE MILL DAM RESORT TO SR 19, MOW ONLY 30' IN EACH DIRECTION).		269.58	
				296.58	
E104-4-1 E110-30	36090 SR 19	Ocala Forest, Lake Co. Line North to Putnam Co. Line		118.58	
				118.58	
E104-4-1 E110-30	36100 SR 200	On SR 200, From CR 484 Southwest To Citrus Co. Line		41.35	
				41.35	
E104-4-1 E110-30	36110 SR 40 W	US-41 East to SW 60th Ave.		114.08	
				114.08	
E104-4-1 E110-30	36180001 SR 326	Just West of CR-326 to US-441		23.70	
				23.70	
E104-4-1 E110-30	36220 US 441 S	Baseline By-Pass to Sumter Co.		120.91	
				120.91	
E104-4-1 E110-30	36518 SR 326	US-441 to SR-40 E		81.00	
				81.00	

UNITS ACCOMPLISHED:				
PRIMARY _____	INTERSTATE _____	TOLL _____	TOTAL	
			1144.30	
			1171.30	

REMARKS:  
 This is contract cycle # 17  
 Work shall be completed in 25 calendar days.

CERTIFIED CORRECT:  
 MATERIAL COMPLIANCE \_\_\_\_\_  
 CONTRACTOR NAME All Seasons Landscape VERIFIED \_\_\_\_\_  
 PHONE (352) 236-4294 FAX (352) 236-4294 INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 1 of 2

WORK ACTIVITY SMALL MACHINE MOWING/LITTER # 7  
 CONTRACT NUMBER E5P25-R2  
 JOB NUMBER 427839-1-72-01

DATE ISSUED 10/25/2013  
 \*DATE RECEIVED 10/25/2013  
 DATE WORK BEGAN \_\_\_\_\_  
 UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
E104-4-3 E110-30	36004 SR 464	Just West of SW 12th Ave. to SE 36th Ave includes frontage roads at the new bridge over railroad.		6.00	
				6.00	
E104-4-3 E110-30	36008 SR 492	US-441 to SR-40		2.68	
				2.68	
E104-4-3 E110-30	36009 SR 35	From SR 464 to SR 40		7.66	
				7.66	
E104-4-3 E110-30	36010 US 441	SR-35 in Belleview North at 100th Ave.		3.79	
				3.79	
E104-4-3 E110-30	36010 US 441	SE 10 <sup>th</sup> Ave in Ocala to SR-200 starting at beginning of sidewalk NB *Added 0.21 ac for new construction at SW 32 <sup>nd</sup> St.*		3.09	
				3.09	
E104-4-3 E110-30	36030 US 441	SR-200 in Ocala to US-27		0.92	
				0.92	
E104-4-3 E110-30	36040 US 301	NE 22nd Ct. in Citra to NE 184th St.		1.48	
				1.48	
E104-4-3 E110-30	36050 SR 35	US-441 in Belleview to SE 62nd Ave. Rd		0.40	
				0.40	
E104-4-3 E110-30	36060 US 41	Citrus Co. Line in Dunnellon to SW 111th Pl. Lane. (end of sidewalk) past Walmart		2.55	
				2.55	
E104-4-3 E110-30	36070 US 27	US-441 in Ocala to NW 49 <sup>th</sup> Ave/Ocala Palms		7.67	
				7.67	
UNITS ACCOMPLISHED:			TOTAL	36.24	
PRIMARY _____ INTERSTATE _____ TOLL _____				36.24	
REMARKS: This is contract cycle # 18 Work shall be completed in 15 calendar days.					
CERTIFIED CORRECT:					
MATERIAL COMPLIANCE _____					
CONTRACTOR NAME <u>All Seasons Landscape</u>				VERIFIED _____	
PHONE <u>(352) 236-4294</u>		FAX <u>(352) 236-4294</u>		INSPECTOR MATERIAL SOURCE _____	

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 2 of 2

DATE ISSUED 10/25/2013

WORK ACTIVITY SMALL MACHINE MOWING/LITTER # 7

\*DATE RECEIVED 10/25/2013

CONTRACT NUMBER E5P25-R2

DATE WORK BEGAN \_\_\_\_\_

JOB NUMBER 427839-1-72-01

UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
E104-4-3 E110-30	36080 SR 40 E	Watula Ave. to NE 64th Ave. (end of 4-lane)		12.40	
				12.40	
E104-4-3 E110-30	36090 SR 19	Island at CR-314 in Salt Springs		0.20	
				0.20	
E104-4-3 E110-30	36100 SR 200	US 441 in Ocala to CR 484 (includes medians)		42.72	
				42.72	
E104-4-3 E110-30	36110 SR 40 W	US 441 in Ocala to NW 60th Ave		8.91	
				8.91	
E104-4-3 E110-30	36180 SR 326	Begin at 4-lane to 1/2 mile West of I-75 East to CR 326 (including guardrail)		3.81	
				3.81	
E104-4-3 E110-30	36220 US 441 S	CR 484/SR 25 South to R/R Overpass		1.27	
				1.27	
UNITS ACCOMPLISHED:					
PRIMARY _____ INTERSTATE _____ TOLL _____			TOTAL	69.31	
				69.31	

REMARKS:  
 This is contract cycle # 18  
 Work shall be completed in 15 calendar days.

CERTIFIED CORRECT:  
 MATERIAL COMPLIANCE \_\_\_\_\_  
 CONTRACTOR NAME All Seasons Landscape VERIFIED \_\_\_\_\_  
 PHONE (352) 236-4294 FAX (352) 236-4294 INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 1 of 4

WORK ACTIVITY LITTER ONLY # 2 Large Mow area  
 CONTRACT NUMBER E5P25-R2  
 JOB NUMBER 427839-1-72-01

DATE ISSUED 1/7/2014  
 \*DATE RECEIVED 1/7/2014  
 DATE WORK BEGAN \_\_\_\_\_  
 UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
E110-30	36001 US 441 N	Ford Of Ocala to CR-25A Jct South of CR 318.		229.04	
E110-30	36002 US 301 N	Just North Of CR-329 North to CR-200A in Citra		78.77	
E110-30	36004 SR 464	From SR-200 IN Ocala East to SR-35		58.75	
E110-30	36008 SR 492	Just West of 8th Ave. to R/R on North Side of Road		3.12	
E110-30	36009 SR 35	SR-464 South To Belleview CR-25 Jct.		66.10	
E110-30	36010 US 301/441	110th In Bellview North to 31st Street in Ocala		113.10	
E110-30	36030 S 301-441	US-27 In Ocala North to CR-25A (Ocala Ford)		9.00	
E110-30	36030 US 301-441	CR-25A in Orange Lake to Alachua Co. Line		79.65	
E110-30	36040 US 301 N	CR-200A in Citra North to Alachua Co. line		24.22	
E110-30	36050 US 301 S	441 South to Sumter Co. Line		100.00	
UNITS ACCOMPLISHED:					
PRIMARY _____ INTERSTATE _____ TOLL _____			TOTAL	761.75	

REMARKS:  
 This is contract cycle # 22  
 Work shall be completed in 25 calendar days.

CERTIFIED CORRECT:  
 MATERIAL COMPLIANCE \_\_\_\_\_  
 CONTRACTOR NAME All Seasons Landscape VERIFIED \_\_\_\_\_  
 PHONE (352) 236-4294 FAX (352) 236-4294 INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 2 of 4

WORK ACTIVITY LITTER ONLY # 2 Large Mow Area  
 CONTRACT NUMBER E5P25-R2  
 JOB NUMBER 427839-1-72-01

DATE ISSUED 1/7/2014  
 \*DATE RECEIVED 1/7/2014  
 DATE WORK BEGAN \_\_\_\_\_  
 UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
E110-30	36060 US 41	Walmart in Dunnellon North to Levy Co.		83.53	
E110-30	36070 US 27	I-75 North To Levy Co. Line		291.57	
E110-30	36080 SR 40 E	NE 25th Ave in Ocala East to Lake Co. Line		296.58	
E110-30	36090 SR 19	Ocala Forest, Lake Co. Line North to Putnam Co. Line		118.58	
E110-30	36100 SR 200	On SR 200, From CR 484 Southwest To Citrus Co. Line		41.35	
E110-30	36110 SR 40 W	US-41 East to SW 60th Ave.		114.08	
E110-30	36180001 SR 326	Just West of CR-326 to US-441		23.70	
E110-30	36220 US 441 S	Baseline By-Pass to Sumter Co.		120.91	
E110-30	36518 SR 326	US-441 to SR-40 E		81.00	

UNITS ACCOMPLISHED:  
 PRIMARY \_\_\_\_\_ INTERSTATE \_\_\_\_\_ TOLL \_\_\_\_\_  
**TOTAL** 1171.30

REMARKS:  
 This is contract cycle # 22  
 Work shall be completed in 25 calendar days.

CERTIFIED CORRECT:  
 MATERIAL COMPLIANCE \_\_\_\_\_  
 CONTRACTOR NAME All Seasons Landscape VERIFIED \_\_\_\_\_  
 PHONE (352) 236-4294 FAX (352) 236-4294 INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 3 of 4

DATE ISSUED 1/7/2014

WORK ACTIVITY LITTER ONLY # 2 Small Mow Area

\*DATE RECEIVED 1/7/2014

CONTRACT NUMBER E5P25-R2

DATE WORK BEGAN \_\_\_\_\_

JOB NUMBER 427839-1-72-01

UNIT DESCRIPTION Acres \_\_\_\_\_

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
E110-30	36004 SR 464	Just West of SW 12th Ave. to SE 36th Ave includes frontage roads at the new bridge over railroad.		6.00	
E110-30	36008 SR 492	US-441 to SR-40		2.68	
E110-30	36009 SR 35	SR 464 to SR 40		7.66	
E110-30	36010 US 441	SR-35 in Belleview North at 100th Ave.		3.79	
E110-30	36010 US 441	SE 31st Street in Ocala to SR-200		3.09	
E110-30	36030 US 441	SR-200 in Ocala to US-27		0.92	
E110-30	36040 US 301	NE 22nd Ct. in Citra to NE 184th St.		1.48	
E110-30	36050 SR 35	US-441 in Belleview to SE 62nd Ave. Rd		0.40	
E110-30	36060 US 41	Citrus Co. Line in Dunnellon to SW 111th Pl. Lane.		2.55	
E110-30	36070 US 27	US-441 in Ocala to I-75		7.67	

UNITS ACCOMPLISHED:				
PRIMARY _____	INTERSTATE _____	TOLL _____	TOTAL	36.24

REMARKS:  
 This is contract cycle # 22  
 Work shall be completed in 25 calendar days.

CERTIFIED CORRECT:  
 MATERIAL COMPLIANCE \_\_\_\_\_  
 CONTRACTOR NAME All Seasons Landscape VERIFIED \_\_\_\_\_  
 PHONE (352) 236-4294 FAX (352) 236-4294 INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.



STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 1 of 14

DATE ISSUED 9/12/2013

WORK ACTIVITY RETENTION PONDS ( Large / Slope Mowing ) # 2

\*DATE RECEIVED 9/12/2013

CONTRACT NUMBER E5P25-R2

DATE WORK BEGAN \_\_\_\_\_

JOB NUMBER 427839-1-72-01

UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
104-4-1	36004 SR 464	At S.W. 12 <sup>th</sup> Street Front Pond		0.5	
104-4-1	36004 SR 464	At S.W. 12th Street Back Pond		0.98	
104-4-1	36004 SR 464	At S.W. 5 <sup>th</sup> Ave. Front Pond		0.61	
104-4-1	36004 SR 464	At S.W. 5th Ave. Back Pond		0.89	
104-4-1 104-4-2	36004 SR 464	Scott Carrigan Park Pond		0.51	
				0.85	
104-4-1 104-4-2	36004 SR 464	Behind Shriners Club		1.00	
				2.35	
104-4-1 104-4-2	36004 SR 464	Behind Storage Unit Building		1.34	
				1.75	
104-4-1 104-4-2	36004 SR 464	At the Sportsplex ball Park		0.75	
				2.69	
104-4-1	36009 SR 35	Just South of SR 464 North Bound Side		2.48	
104-4-1	36009 SR 35	At Almond Drive Run		6.21	

UNITS ACCOMPLISHED:

PRIMARY \_\_\_\_\_ INTERSTATE \_\_\_\_\_ TOLL \_\_\_\_\_

TOTAL

REMARKS:

This is contract cycle # 13  
 Work shall be completed in 30 calendar days.

CERTIFIED CORRECT:

MATERIAL COMPLIANCE \_\_\_\_\_

CONTRACTOR NAME All Seasons Landscape

VERIFIED \_\_\_\_\_

PHONE (352) 236-4294 FAX (352) 236-4294

INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 2 of 14

DATE ISSUED 9/12/2013

WORK ACTIVITY RETENTION PONDS ( Large / Slope Mowing ) # 2

\*DATE RECEIVED 9/12/2013

CONTRACT NUMBER E5P25-R2

DATE WORK BEGAN \_\_\_\_\_

JOB NUMBER 427839-1-72-01

UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
104-4-1	36009 SR 35	Just North of Banyan Pass on the West Side		1.92	
104-4-1	36009 SR 35	At Almond Drive		3.73	
104-4-1 104-4-2	36009 SR 35	At S.E. 4 <sup>th</sup> Place		1.02	
				0.17	
104-4-1 104-4-2	36009 SR 35	1200' North of CR 314		4.20	
				0.76	
104-4-1	36009 SR 35	At NE 25 <sup>th</sup> Street		7.23	
104-4-1	36009 SR 35	SR 35 and SR 40 East Intersection		1.92	
104-4-1	36010 441 South	Between SR 35 and US 441 at Holly Road		0.52	
104-4-2	36010 441 South	Behind Auto Zone		2.69	
104-4-1 104-4-2	36010 441 South	North Bound 110 <sup>th</sup> Street pond		1.60	
				1.02	
104-4-1 104-4-2	36010 441 South	South Bound 110th Street pond		0.17	
				0.29	
UNITS ACCOMPLISHED:					
PRIMARY _____ INTERSTATE _____ TOLL _____			TOTAL		
REMARKS: This is contract cycle # 13 Work shall be completed in 30 calendar days.					
CERTIFIED CORRECT:					
MATERIAL COMPLIANCE _____					
CONTRACTOR NAME <u>All Seasons Landscape</u>			VERIFIED _____		
PHONE <u>(352) 236-4294</u> FAX <u>(352) 236-4294</u>			INSPECTOR MATERIAL SOURCE _____		

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 3 of 14

DATE ISSUED 9/12/2013

WORK ACTIVITY RETENTION PONDS ( Large / Slope Mowing ) # 2

\*DATE RECEIVED 9/12/2013

CONTRACT NUMBER E5P25-R2

DATE WORK BEGAN \_\_\_\_\_

JOB NUMBER 427839-1-72-01

UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS		
			***DATE ACCEPTED	EST	ACTUAL	
104-4-1	36010 US 441 South	South of 31 <sup>st</sup> ( across from Sun Coast RV			3.34	
104-4-1 104-4-2	36010 US 441 South	Off CR 475C (just past the R/R Overpass )			0.73	
					0.80	
104-4-1 104-4-2	36030 US 441 North	At 193 <sup>rd</sup> Street Front Pond (behind the VFW)			1.08	
					0.30	
104-4-1 104-4-2	36030 US 441 North	At 193 <sup>rd</sup> Street Back Pond (at the end of the road)			2.00	
					0.10	
104-4-1	36050 301 South	Off 301 South on S.E 177 <sup>rd</sup> Place			1.92	
104-4-1	36050 301 South	Across from S.E. 173 <sup>rd</sup> Place			1.88	
104-4-1	36060 US 41	Off US 41 on Powell Road			2.01	
104-4-1	36060 US 41	Across from the Walmart Store			1.88	
104-4-1	36070 US 27	0.4 Miles South of the Levy County Line			0.97	
104-4-1	36070 US 27	South Bound Side 800' before Paradise Farms			1.39	
UNITS ACCOMPLISHED:						
PRIMARY _____ INTERSTATE _____ TOLL _____			TOTAL			
REMARKS: This is contract cycle # 13 Work shall be completed in 30 calendar days.						
CERTIFIED CORRECT:						
MATERIAL COMPLIANCE _____						
CONTRACTOR NAME <u>All Seasons Landscape</u>				VERIFIED _____		
PHONE <u>(352) 236-4294</u> FAX <u>(352) 236-4294</u>				INSPECTOR MATERIAL SOURCE _____		

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

- \* Contractor Must Initial Date Received.
- \*\* Contractor Must Date & Initial When Completed.
- \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 4 of 14

DATE ISSUED 9/12/2013

WORK ACTIVITY RETENTION PONDS (Large / Slope Mowing) # 2

\*DATE RECEIVED 9/12/2013

CONTRACT NUMBER E5P25-R2

DATE WORK BEGAN \_\_\_\_\_

JOB NUMBER 427839-1-72-01

UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
104-4-1	36070 US 27	0.3 Miles North of Hidden Oak Farm		17.50	
104-4-1	36070 US 27	At 160 <sup>th</sup> Ave		3.36	
104-4-1	36070 US 27	Across from Adena Springs Farm		1.36	
104-4-1	36070 US 27	North of 97 <sup>th</sup> Place		0.96	
104-4-1	36070 US 27	At Oak Tree Palace BBQ		3.82	
104-4-1	36070 US 27	Just before Kwik King Store at CR 326		2.94	
104-4-1	36070 US 27	Across from Pinnacle Park		2.33	
104-4-1	36070 US 27	Across from the Veterinary Diagnostic Laboratory		0.65	
104-4-1	36070 US 27	At 115 <sup>th</sup> Ave.		0.47	
104-4-1	36070 US 27	0.2 Miles North of Ocala Equine Hospital		0.59	
UNITS ACCOMPLISHED:					
PRIMARY _____ INTERSTATE _____ TOLL _____			TOTAL		
REMARKS: This is contract cycle # 13 Work shall be completed in 30 calendar days.					
CERTIFIED CORRECT:					
MATERIAL COMPLIANCE _____					
CONTRACTOR NAME <u>All Seasons Landscape</u>			VERIFIED _____		
PHONE <u>(352) 236-4294</u> FAX <u>(352) 236-4294</u>			INSPECTOR MATERIAL SOURCE _____		

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 5 of 14

DATE ISSUED 9/12/2013

WORK ACTIVITY RETENTION PONDS (Large / Slope Mowing) # 2

\*DATE RECEIVED 9/12/2013

CONTRACT NUMBER E5P25-R2

DATE WORK BEGAN \_\_\_\_\_

JOB NUMBER 427839-1-72-01

UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
104-4-1	36070 US 27	At Fellowship Church & Cemetary		0.75	
104-4-1	36070 US 27	At CR 225		0.70	
104-4-1	36070 US 27	At Golden Ocala's North Entrance		0.86	
104-4-1	36070 US 27	At the main Entrance at Golden Ocala		0.43	
104-4-1	36070 US 27	Just North of the Castro home on the South Bound side		0.80	
104-4-1	36070 US 27	Behind the Goodyear Construction Tire off on 22 <sup>nd</sup> Court and 19 <sup>th</sup> Street		0.80	
104-4-1 104-4-2	36080 40 East	Behind the Wing House on 2 <sup>nd</sup> Street		0.15	
				1.25	
104-4-1	36100 SR 200	N.W. corner of CR 484 and SR 200		3.92	
104-4-1	36100 SR 200	S.E. corner of CR 484 and SR 200		3.96	
104-4-1	36100 SR 200	0.9 Miles East of CR 484 next to SunTrust Bank		7.55	

UNITS ACCOMPLISHED:  
 PRIMARY \_\_\_\_\_ INTERSTATE \_\_\_\_\_ TOLL \_\_\_\_\_

**TOTAL**

REMARKS:  
 This is contract cycle # 13  
 Work shall be completed in 30 calendar days.

CERTIFIED CORRECT:  
 MATERIAL COMPLIANCE \_\_\_\_\_  
 CONTRACTOR NAME All Seasons Landscape VERIFIED \_\_\_\_\_  
 PHONE (352) 236-4294 FAX (352) 236-4294 INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 6 of 14

DATE ISSUED 9/12/2013

WORK ACTIVITY RETENTION PONDS (Large / Slope Mowing) # 2

\*DATE RECEIVED 9/12/2013

CONTRACT NUMBER E5P25-R2

DATE WORK BEGAN \_\_\_\_\_

JOB NUMBER 427839-1-72-01

UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
104-4-1	36100 SR 200	At 80 <sup>th</sup> Ave		12.02	
104-4-1	36100 SR 200	Just across from Coutryside Farms		10.49	
104-4-1	36100 SR 200	Behind Hammett Financial		8.45	
104-4-1	36100 SR 200	Next to and behind Central Fla. Heart Group		5.30	
104-4-1 104-4-2	36100 SR 200	At Saddle Oaks Entrance		0.43	
				2.05	
104-4-1	36100 SR 200	Just East of College Road Baptist Church		7.00	
104-4-1 104-4-2	36100 SR 200	1/4 Mile West of I 75		0.55	
				0.60	
104-4-1 104-4-2	36100 SR 200	Off SR 200 down on 5 <sup>th</sup> /10 <sup>th</sup> Ave		0.75	
				0.64	
104-4-1	36110 40 West	At Sherman Oaks		2.49	
104-4-1	36110 40 West	1000' North of Sr40 West on N.W. 71 <sup>st</sup> Ave		2.32	
UNITS ACCOMPLISHED:			TOTAL		
PRIMARY _____ INTERSTATE _____ TOLL _____					

REMARKS:  
 This is contract cycle # 13  
 Work shall be completed in 30 calendar days.

CERTIFIED CORRECT:  
 MATERIAL COMPLIANCE \_\_\_\_\_  
 CONTRACTOR NAME All Seasons Landscape VERIFIED \_\_\_\_\_  
 PHONE (352) 236-4294 FAX (352) 236-4294 INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 7 of 14

DATE ISSUED 9/12/2013

WORK ACTIVITY RETENTION PONDS (Large / Slope Mowing) # 2

\*DATE RECEIVED 9/12/2013

CONTRACT NUMBER E5P25-R2

DATE WORK BEGAN \_\_\_\_\_

JOB NUMBER 427839-1-72-01

UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
104-4-1	36110 40 West	At N.W. 60 <sup>th</sup> Ave		0.67	
104-4-1	36110 40 West	Between Kangaroo and Seminole Feed Store		5.01	
104-4-1	36110 40 West	Between Auto Depot and N.W, 52 <sup>nd</sup> Ave		1.19	
104-4-1 104-4-2	36110 40 West	Behind Propane Tank & next to Recycling Place		0.28	
				0.37	
104-4-1 104-4-2	36110 40 West	1/4 Mile West of I 75 ( Long Pond behind Red Roof Inn)		3.50	
				2.30	
104-4-1 104-4-2	36110 40 West	At Pine Street and Broadway		0.55	
				0.59	
104-4-1	36180 SR 326	1000' North of CR 25 & across from Freightliner (set back in the woods) mow 6' passes each side of driveway.		1.33	
104-4-1 104-4-2	36180-001 SR 326	Intersection of CR 326 and SR 326		1.18	
				0.18	
104-4-1	36180-001 SR 326	500' before US 441 North		2.83	
104-4-1 104-4-2	36518 SR 326	1/4 Mile West before CR 200-A		3.23	
				0.73	
UNITS ACCOMPLISHED:					
PRIMARY _____ INTERSTATE _____ TOLL _____			TOTAL		

REMARKS:  
 This is contract cycle # 13  
 Work shall be completed in 30 calendar days.

CERTIFIED CORRECT:  
 MATERIAL COMPLIANCE \_\_\_\_\_  
 CONTRACTOR NAME All Seasons Landscape VERIFIED \_\_\_\_\_  
 PHONE (352) 236-4294 FAX (352) 236-4294 INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 8 of 14

WORK ACTIVITY RETENTION PONDS Litter Removal # 2  
 CONTRACT NUMBER E5P25-R2  
 JOB NUMBER 427839-1-72-01

DATE ISSUED 9/12/2013  
 \*DATE RECEIVED 9/12/2013  
 DATE WORK BEGAN \_\_\_\_\_  
 UNIT DESCRIPTION Acres \_\_\_\_\_

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS		
			***DATE ACCEPTED	EST	ACTUAL	
110-30	36004 SR 464	At S.W. 12 <sup>th</sup> Street Front Pond			0.5	
110-30	36004 SR 464	At S.W. 12th Street Back Pond			0.98	
110-30	36004 SR 464	At S.W. 5 <sup>th</sup> Ave. Front Pond			0.61	
110-30	36004 SR 464	At S.W. 5th Ave. Back Pond			0.89	
110-30	36004 SR 464	Scott Carrigan Park Pond			1.36	
110-30	36004 SR 464	Behind Shriners Club			3.35	
110-30	36004 SR 464	Behind Storage Unit Building			3.09	
110-30	36004 SR 464	At the Sportsplex ball Park			3.44	
110-30	36009 SR 35	Just South of SR 464 North Bound Side			2.48	
110-30	36009 SR 35	At Almond Drive Run			6.21	
UNITS ACCOMPLISHED:						
PRIMARY _____ INTERSTATE _____ TOLL _____			TOTAL			
REMARKS: This is contract cycle # 13 Work shall be completed in 30 calendar days.						
CERTIFIED CORRECT:						
MATERIAL COMPLIANCE _____						
CONTRACTOR NAME <u>All Seasons Landscape</u>				VERIFIED _____		
PHONE <u>(352) 236-4294</u> FAX <u>(352) 236-4294</u>				INSPECTOR MATERIAL SOURCE _____		

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

- \* Contractor Must Initial Date Received.
- \*\* Contractor Must Date & Initial When Completed.
- \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 9 of 14

WORK ACTIVITY RETENTION PONDS Litter Removal # 2  
 CONTRACT NUMBER E5P25-R2  
 JOB NUMBER 427839-1-72-01

DATE ISSUED 9/12/2013  
 \*DATE RECEIVED 9/12/2013  
 DATE WORK BEGAN \_\_\_\_\_  
 UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
110-30	36009 SR 35	Just North of Banyan Pass on the West Side		1.92	
110-30	36009 SR 35	At Almond Drive		3.73	
110-30	36009 SR 35	At S.E. 4 <sup>th</sup> Place		1.19	
110-30	36009 SR 35	1200' North of CR 314		4.96	
110-30	36009 SR 35	At NE 25 <sup>th</sup> Street		7.23	
110-30	36009 SR 35	SR 35 and SR 40 East Intersection		1.92	
110-30	36010 441 South	Between SR 35 and US 441 at Holly Road		0.52	
110-30	36010 441 South	Behind Auto Zone		2.69	
110-30	36010 441 South	North Bound 110 <sup>th</sup> Street pond		2.62	
110-30	36010 441 South	South Bound 110th Street pond		0.46	
UNITS ACCOMPLISHED:					
PRIMARY _____ INTERSTATE _____ TOLL _____			TOTAL		
REMARKS: This is contract cycle # 13 Work shall be completed in 30 calendar days.					
CERTIFIED CORRECT:					
MATERIAL COMPLIANCE _____					
CONTRACTOR NAME <u>All Seasons Landscape</u>			VERIFIED _____		
PHONE <u>(352) 236-4294</u> FAX <u>(352) 236-4294</u>			INSPECTOR MATERIAL SOURCE _____		

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

- \* Contractor Must Initial Date Received.
- \*\* Contractor Must Date & Initial When Completed.
- \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 10 of 14

DATE ISSUED 9/12/2013

WORK ACTIVITY RETENTION PONDS ( Litter Removal) # 2

\*DATE RECEIVED 9/12/2013

CONTRACT NUMBER E5P25-R2

DATE WORK BEGAN \_\_\_\_\_

JOB NUMBER 427839-1-72-01

UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
110-30	36010 US 441 South	South of 31 <sup>st</sup> ( across from Sun Coast RV		3.34	
110-30	36010 US 441 South	Off CR 475C (just past the R/R Overpass )		1.53	
110-30	36030 US 441 North	At 193 <sup>rd</sup> Street Front Pond (behind the VFW)		1.38	
110-30	36030 US 441 North	At 193 <sup>rd</sup> Street Back Pond (at the end of the road)		2.10	
110-30	36050 301 South	Off 301 South on S.E 177 <sup>rd</sup> Place		1.92	
110-30	36050 301 South	Across from S.E. 173 <sup>rd</sup> Place		1.88	
110-30	36060 US 41	Off US 41 on Powell Road		2.01	
110-30	36060 US 41	Across from the Walmart Store		1.88	
110-30	36070 US 27	0.4 Miles South of the Levy County Line		0.97	
110-30	36070 US 27	South Bound Side 800' before Paradise Farms		1.39	
UNITS ACCOMPLISHED:					
PRIMARY _____ INTERSTATE _____ TOLL _____			TOTAL		
REMARKS: This is contract cycle # 13 Work shall be completed in 30 calendar days.					
CERTIFIED CORRECT:					
MATERIAL COMPLIANCE _____					
CONTRACTOR NAME <u>All Seasons Landscape</u>			VERIFIED _____		
PHONE <u>(352) 236-4294</u> FAX <u>(352) 236-4294</u>			INSPECTOR MATERIAL SOURCE _____		

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.

\*\* Contractor Must Date & Initial When Completed.

\*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 11 of 14

WORK ACTIVITY RETENTION PONDS (Litter Removal) # 2  
 CONTRACT NUMBER E5P25-R2  
 JOB NUMBER 427839-1-72-01

DATE ISSUED 9/12/2013  
 \*DATE RECEIVED 9/12/2013  
 DATE WORK BEGAN \_\_\_\_\_  
 UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
110-30	36070 US 27	0.3 Milews North of Hidden Oak Farm		17.50	
110-30	36070 US 27	At 160 <sup>th</sup> Ave		3.36	
110-30	36070 US 27	Across from Adena Springs Farm		1.36	
110-30	36070 US 27	North of 97 <sup>th</sup> Place		0.96	
110-30	36070 US 27	At Oak Tree Palace BBQ		3.82	
110-30	36070 US 27	Just before Kwik King Store at CR 326		2.94	
110-30	36070 US 27	Across from Pinnacle Park		2.33	
110-30	36070 US 27	Across from the Veterinary Diagnostic Laboratory		0.65	
110-30	36070 US 27	At 115 <sup>th</sup> Ave.		0.47	
110-30	36070 US 27	0.2 Miles North of Ocala Equine Hospitol		0.59	

UNITS ACCOMPLISHED:  
 PRIMARY \_\_\_\_\_ INTERSTATE \_\_\_\_\_ TOLL \_\_\_\_\_

**TOTAL**

REMARKS:  
 This is contract cycle # 13  
 Work shall be completed in 30 calendar days.

CERTIFIED CORRECT:  
 MATERIAL COMPLIANCE \_\_\_\_\_  
 CONTRACTOR NAME All Seasons Landscape VERIFIED \_\_\_\_\_  
 PHONE (352) 236-4294 FAX (352) 236-4294 INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 12 of 14

DATE ISSUED 9/12/2013

WORK ACTIVITY RETENTION PONDS (Litter Removal) # 2

\*DATE RECEIVED 9/12/2013

CONTRACT NUMBER E5P25-R2

DATE WORK BEGAN \_\_\_\_\_

JOB NUMBER 427839-1-72-01

UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
110-30	36070 US 27	At Fellowship Church & Cemetary		0.75	
110-30	36070 US 27	At CR 225		0.70	
110-30	36070 US 27	At Golden Ocala's North Entrance		0.86	
110-30	36070 US 27	At the main Entrance at Golden Ocala		0.43	
110-30	36070 US 27	Just North of the Castro home on the South Bound side		0.80	
110-30	36070 US 27	Behind the Goodyear Construction Tire off on 22 <sup>nd</sup> Court and 19 <sup>th</sup> Street		0.80	
110-30	36080 40 East	Behind the Wing House on 2 <sup>nd</sup> Street		1.40	
110-30	36100 SR 200	N.W. corner of CR 484 and SR 200		3.92	
110-30	36100 SR 200	S.E. corner of CR 484 and SR 200		3.96	
110-30	36100 SR 200	0.9 Miles East of CR 484 next to SunTrust Bank		7.55	

UNITS ACCOMPLISHED: PRIMARY _____ INTERSTATE _____ TOLL _____	TOTAL		
--	-------	--	--

REMARKS:  
 This is contract cycle # 13  
 Work shall be completed in 30 calendar days.

CERTIFIED CORRECT:  
 MATERIAL COMPLIANCE \_\_\_\_\_  
 CONTRACTOR NAME All Seasons Landscape VERIFIED \_\_\_\_\_  
 PHONE (352) 236-4294 FAX (352) 236-4294 INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 13 of 14

WORK ACTIVITY RETENTION PONDS (Litter Removal) # 2  
 CONTRACT NUMBER E5P25-R2  
 JOB NUMBER 427839-1-72-01

DATE ISSUED 9/12/2013  
 \*DATE RECEIVED 9/12/2013  
 DATE WORK BEGAN \_\_\_\_\_  
 UNIT DESCRIPTION Acres

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
110-30	36100 SR 200	At 80 <sup>th</sup> Ave		12.02	
110-30	36100 SR 200	Just across from Coutryside Farms		10.49	
110-30	36100 SR 200	Behind Hammett Financial		8.45	
110-30	36100 SR 200	Next to and behind Central Fla. Heart Group		5.30	
110-30	36100 SR 200	At Saddle Oaks Entrance		2.48	
110-30	36100 SR 200	Just East of College Road Baptist Church		7.00	
110-30	36100 SR 200	1/4 Mile West of I 75		1.15	
110-30	36100 SR 200	Off SR 200 down on 5 <sup>th</sup> /10 <sup>th</sup> Ave		1.39	
110-30	36110 40 West	At Sherman Oaks		2.49	
110-30	36110 40 West	1000' North of Sr40 West on N.W. 71 <sup>st</sup> Ave		2.32	

UNITS ACCOMPLISHED:  
 PRIMARY \_\_\_\_\_ INTERSTATE \_\_\_\_\_ TOLL \_\_\_\_\_

TOTAL

REMARKS:  
 This is contract cycle # 13  
 Work shall be completed in 30 calendar days.

CERTIFIED CORRECT:  
 MATERIAL COMPLIANCE \_\_\_\_\_  
 CONTRACTOR NAME All Seasons Landscape VERIFIED \_\_\_\_\_  
 PHONE (352) 236-4294 FAX (352) 236-4294 INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 14 of 14

DATE ISSUED 9/12/2013

WORK ACTIVITY RETENTION PONDS (Litter Removal) # 2

\*DATE RECEIVED 9/12/2013

CONTRACT NUMBER E5P25-R2

DATE WORK BEGAN \_\_\_\_\_

JOB NUMBER 427839-1-72-01

UNIT DESCRIPTION Acres \_\_\_\_\_

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
110-30	36110 40 West	At N.W. 60 <sup>th</sup> Ave		0.67	
110-30	36110 40 West	Between Kangaroo and Seminole Feed Store		5.01	
110-30	36110 40 West	Between Auto Depot and N.W. 52 <sup>nd</sup> Ave		1.19	
110-30	36110 40 West	Behind Propane Tank & next to Recycling Place		0.65	
110-30	36110 40 West	1/4 Mile West of I 75 ( Long Pond behind Red Roof Inn)		5.80	
110-30	36110 40 West	At Pine Street and Broadway		1.14	
110-30	36180 SR 326	1000' North of CR 25 & across from Freightliner (set back in the woods) mow 6' passes each side of driveway.		1.33	
110-30	36180-001 SR 326	Intersection of CR 326 and SR 326		1.36	
110-30	36180-001 SR 326	500' before US 441 North		2.83	
110-30	36518 SR 326	1/4 Mile West before CR 200-A		3.96	
UNITS ACCOMPLISHED:			TOTAL		
PRIMARY _____ INTERSTATE _____ TOLL _____					
REMARKS: This is contract cycle # 13 Work shall be completed in 30 calendar days.					
CERTIFIED CORRECT:					
MATERIAL COMPLIANCE _____					
CONTRACTOR NAME <u>All Seasons Landscape</u>			VERIFIED _____		
PHONE <u>(352) 236-4294</u>		FAX <u>(352) 236-4294</u>		INSPECTOR MATERIAL SOURCE _____	

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

- \* Contractor Must Initial Date Received.
- \*\* Contractor Must Date & Initial When Completed.
- \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 1 of 2

WORK ACTIVITY ROAD & BRIDGE SWEEPING # 5  
 CONTRACT NUMBER E5P25-R2  
 JOB NUMBER 427839-1-72-01

DATE ISSUED 1/10/2014  
 \*DATE RECEIVED 1/10/2014  
 DATE WORK BEGAN \_\_\_\_\_  
 UNIT DESCRIPTION Miles

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
110-31	36001 US 441	All bridges and overpasses from CR 25A South to CR 25A North		0.94	
110-31	36002 US 301	Under Bridge at "Y" (US-301/US-441)		0.05	
110-31	36004 SR 464	SR-200 to NE 25th Ave. in Ocala includes the frontage roads on both sides of new bridge over railroad.		14.92	
110-31	36008 SR 492	US-441 to SR-40 in Ocala		14.68	
110-31	36009 SR 35	SR 464 to SR 40		13.33	
110-31	36010 US 441	SE 31st St. in Ocala to SR-200		5.27	
110-31	36010 SR 25 & US 441	From SR 35 to US 441 then US 441 to 110th St. in Belleview		3.42	
110-31	36030 US 441	SR-200 to CR-25A in Ocala		6.43	
110-31	36030 US 441	Ave J to NW 20th St. in McIntosh		0.79	
110-31	36040 US 301	NE 22nd Ct. in Citra to NE 184th St.		2.32	

UNITS ACCOMPLISHED: PRIMARY _____ INTERSTATE _____ TOLL _____	TOTAL		
--	-------	--	--

REMARKS:  
 This is contract cycle # 23  
 Work shall be completed in 15 calendar days.

CERTIFIED CORRECT:  
 MATERIAL COMPLIANCE \_\_\_\_\_  
 CONTRACTOR NAME All Seasons Landscape VERIFIED \_\_\_\_\_  
 PHONE 352) 236-4294 FAX 352) 236-4294 INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 2 of 2

DATE ISSUED 1/10/2014

WORK ACTIVITY ROAD & BRIDGE SWEEPING # 5

\*DATE RECEIVED 1/10/2014

CONTRACT NUMBER E5P25-R2

DATE WORK BEGAN \_\_\_\_\_

JOB NUMBER 427839-1-72-01

UNIT DESCRIPTION Miles

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
110-31	36050 US 301	US-441 in Belleview to SE 62 <sup>nd</sup> Ave. Rd.		0.50	
110-31	36060 US 41	Co. Line in Dunnellon to Wal-Mart (end of sidewalk)		6.50	
110-31	36070 US 27	US-441 in Ocala to just West of Foxwood		12.74	
110-31	36080 SR 40 E	US-441 in Ocala to SR 326		21.59	
110-31	36100 SR 200	US-441 in Ocala to CR 484		35.98	
110-31	36110 SR 40 W	US-441 in Ocala to Just west of 60th Ave.		15.02	
110-31	36180 SR 326	1/2 mile West of I-75 East to CR-326		4.63	
110-31	3618001 SR 326	Traffic Separator at SR-326 & US-441		0.22	
110-31	36220 US 441 S	SR-35 in Belleview to Just South of R/R Overpass		2.61	
UNITS ACCOMPLISHED:					
PRIMARY _____ INTERSTATE _____ TOLL _____			TOTAL		
REMARKS: This is contract cycle # 23 Work shall be completed in 15 calendar days.					
CERTIFIED CORRECT:					
MATERIAL COMPLIANCE _____					
CONTRACTOR NAME <u>All Seasons Landscape</u>				VERIFIED _____	
PHONE <u>(352) 236-4294</u>		FAX <u>(352) 236-4294</u>		INSPECTOR MATERIAL SOURCE _____	

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 1 of 3

DATE ISSUED 11/4/2013

WORK ACTIVITY EDGE / SWEEP # 2

\*DATE RECEIVED 11/4/2013

CONTRACT NUMBER E5P25-R2

DATE WORK BEGAN \_\_\_\_\_

JOB NUMBER 427839-1-72-01

UNIT DESCRIPTION MILES

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
110-32-1	36001 US 441 N	CR-25A at Ford dealer ship & near Orange Lake		1.003	
110-32-1	36002 US 301 N	At Intersection of CR-316		0.120	
110-32-1	36004 SR 464	Just West of SW 12th Ave to Baseline includes Frontage Roads at New Bridge at Pine Street and bullnozes to Baseline.		15.947	
110-32-1	36008 SR 492	US-441 to SR-40 in Ocala		15.730	
110-32-1	36010 US 441 S	From SR 35 to CR-484 North to the Moose Lodge in Belleview		7.006	
110-32-1	36010 US 441 S	Vacation Host Motel to SR 200 in Ocala		5.768	
110-32-1	36030 US 441 N	In the Town of McIntosh		0.961	
110-32-1	36030 US 441 N	SR-200 to CR-200A in Ocala		2.789	
110-32-1	36040 US 301 N	NE 22nd Ct. in Citra to NE 184th St		2.755	
110-32-1	36050 US 301 S	US-441 in Belleview to Sumpter Co. Line includes all bullnozes		1.665	

UNITS ACCOMPLISHED:  
 PRIMARY \_\_\_\_\_ INTERSTATE \_\_\_\_\_ TOLL \_\_\_\_\_

**TOTAL**

REMARKS:  
 This is contract cycle # 19  
 Work shall be completed in 30 calendar days.

CERTIFIED CORRECT:  
 MATERIAL COMPLIANCE \_\_\_\_\_  
 CONTRACTOR NAME All Seasons Landscape VERIFIED \_\_\_\_\_  
 PHONE (352) 236-4294 FAX (352) 236-4294 INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION  
**CONTRACT MAINTENANCE WORK DOCUMENT**

375-020-05  
 MAINTENANCE  
 10/10

Page 2 of 3

WORK ACTIVITY EDGE / SWEEP # 2  
 CONTRACT NUMBER E5P25-R2  
 JOB NUMBER 427839-1-72-01

DATE ISSUED 11/4/2013  
 \*DATE RECEIVED 11/4/2013  
 DATE WORK BEGAN \_\_\_\_\_  
 UNIT DESCRIPTION MILES

ITEM NO.	LOCATION	WORK DESCRIPTION	**DATE COMPLETED	WORK UNITS	
			***DATE ACCEPTED	EST	ACTUAL
110-32-1	36060 US 41	Co. Line in Dunnellon to Wal-Mart		5.033	
110-32-1	36070 US 27	US-441 to Levy County includes Bullnozes		17.226	
110-32-1	36080 SR 40 E	Watula Ave. to 0.22 Miles East of SR 326		22.057	
110-32-1	36090 SR 19	Islands at CR-314 in Salt Springs		0.185	
110-32-1	36100 SR 200	US-441 to CR-484		66.625	
110-32-1	36110 SR 40 W	US-441 to US 41 Broadway no longer included		16.827	
110-32-1	36180 SR 326	West of I-75 to end Curb & Gutter		5.251	
110-32-1	36220 US 441 S	CR-484 to Sumter Co. Line includes Bullnozes and SW 132 <sup>nd</sup> Street intersection.		4.199	
110-32-1	36180001 SR 326	End of Curb & Gutter to US-441 ( Bullnoses )		0.620	
110-32-1	36518 SR 326	SR-326 at US-441		0.030	

UNITS ACCOMPLISHED:  
 PRIMARY \_\_\_\_\_ INTERSTATE \_\_\_\_\_ TOLL \_\_\_\_\_

**TOTAL**

REMARKS:  
 This is contract cycle # 19  
 Work shall be completed in 30 calendar days.

CERTIFIED CORRECT:  
 MATERIAL COMPLIANCE \_\_\_\_\_  
 CONTRACTOR NAME All Seasons Landscape VERIFIED \_\_\_\_\_  
 PHONE (352) 236-4294 FAX (352) 236-4294 INSPECTOR MATERIAL SOURCE \_\_\_\_\_

First Copy – Job File    Second Copy – Contractor    Third Copy – Contractor    Fourth Copy – Contract Inspector

\* Contractor Must Initial Date Received.  
 \*\* Contractor Must Date & Initial When Completed.  
 \*\*\* Inspector Must Date & Initial When Accepted; this is the Official Date of Final Acceptance for Work Referenced.

