Centennial FDOT 1915 ★ 2015

# Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 South Woodland Boulevard
DeLand, Florida 32720

JIM BOXOLD
SECRETARY

June 1, 2015

**ADDENDUM NO. 1**

To: PROSPECTIVE BIDDERS

FINANCIAL PROJECT NUMBER: 41232657203
CONTRACT NUMBER: E5T30
COUNTY: Lake
DESCRIPTION: Drainage

---

## LETTING DATE MOVED

The date of the letting for E5T30 has been moved to Thursday, **June 4, 2015 at 2:00 PM**.

Please go to the online ordering website, https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the documentation titled E5T30Addendum1.

## AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download E5T30Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Please sign the Addendum in the space provided and email, mail or fax back verifying receipt. If you have any further questions please contact Janna Taylor at (386) 943-5514 or by email at janna.Taylor@dot.state.fl.us. Fax to: (850) 412-8092.

Sincerely,

Roger Masten
District Contracts Administrator
District Five

Received by: _____

Company: _____

Date: _____