Centennial FDOT 1915 ★ 2015

Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 South Woodland Boulevard
DeLand, Florida 32720

JIM BOXOLD
SECRETARY

April 27, 2015

ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS

FINANCIAL PROJECT NUMBER: 43546615201
CONTRACT NUMBER: E5W87
COUNTY: Marion
DESCRIPTION: Landscaping

CORRECTED CALENDAR DAYS

The calendar days for this contract have been modified from 200 Calendar Days to 870 Calendar Days in the Transport System. Documents have been updated accordingly.

Please go to the online ordering website, https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the documentation titled E5W87Addendum1.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download E5W87Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Please sign the Addendum in the space provided and email, mail or fax back verifying receipt. If you have any further questions please contact Janna Taylor at (386) 943-5514 or by email at Janna.Taylor@dot.state.fl.us or fax to: (850) 412-8092.

Sincerely,

Roger Masten
District Contracts Administrator
District Five

Received by: _____

Company: _____

Date: _____