FDOT

Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

JIM BOXOLD
SECRETARY

January 28, 2016

ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS

FINANCIAL PROJECT NUMBER: 436960-1-72-01
CONTRACT NUMBER: E5U04
COUNTY: Marion
DESCRIPTION: Asphalt Paving

MANDATORY PRE-BID MEETING DATE CHANGE

The Mandatory Pre-Bid Meeting scheduled for February 17, 2016 at 10:00am has been changed to **February 16, 2016 at 10:00am** at the DeLand District Office.

Please go to the online ordering website, https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the documents titled E5U04Addendum1.

NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the E5U04Amendment001 for this project from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Roger Masten
District Contracts Administrator
District Five