FDOT

Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

JIM BOXOLD
SECRETARY

March 22, 2016

ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS

FINANCIAL PROJECT NUMBER: 435443-2-52-01
CONTRACT NUMBER: E5Y06
COUNTY: Seminole & Orange
DESCRIPTION: Arterial Traffic Management

PLANS REVISION 1 and CADD FILES

The Plans Revision includes the following changes:

PLANS REVISION NUMBER 1

Sheet No(s).	Rev. Date	Description
IT-1	3/18/16	Added Sheet IT-2A
IT-2A	3/18/16	Added Sheet (Signature)
IT-4 – IT-10	3/18/16	Deleted '6" CASING WITH' in Pay Item 630-2-12 DESCRIPTION
IT-11	3/18/16	Added Pay Item Note #11- Pay Item 660-3-11 and 660-3-12 shall be Wavetronix High Definition (HD) Smart Sensor and assembly.

The updated "Plans Revision 1" is available for download in the Contract Proposal Processing System (CPP) as **E5Y06PlansRev**. It is the contractor's responsibility to update your Plans accordingly.

There are also CADD files that have been added into CPP for download, **E5Y06CADD**.

Please go to the online ordering website, https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the documents titled E5Y06Addendum1.

NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the E5Y06Amendment001 for this project from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Roger Masten
District Contracts Administrator
District Five