Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

JIM BOXOLD
SECRETARY

April 6, 2016

ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS

FINANCIAL PROJECT NUMBER: 42795617216
CONTRACT NUMBER: E5U08
COUNTY: Volusia
DESCRIPTION: Unpaved Shoulder Repair

UPDATED PLANS & SPECIFCATIONS

The original Specification Package dated February 19, 2016 has been made OBSOLETE in the Contract Proposal Processing System (CPP) and replaced with updated with Specifications Packaged dated March 21, 2016. Also, the original Plans have been made OBSOLETE and replaced with updated Plans for the following reasons:

- In the Plans, sheet 2, Pay Item 0173-77-2, the quantity was reduced from 1,000 CY to 50 CY.
- In the Specifications Package, TSP 173, page 7 of 14 (page 56 of the entire Specifications Package), Pay Item 173-77-2, the units were changed from "cubic foot" to "cubic yard".

It is the contractor's responsibility to download the updated documents.

Please go to the online ordering website, https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the documents titled E5U08Addendum1.

NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the E5U08Amendment001 for this project from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

If you have any further questions please contact Janna Taylor at (386) 943-5514 or by email at Janna.Taylor@dot.state.fl.us or fax to: (850) 412-8092.

Sincerely,

Roger Masten
District Contracts Administrator
District Five

Received by: _____

Company: _____

Date: _____