

Contract Number E-5K75
Design-Build Finance Project
I-95 Widening from North of Babcock Street overpass to South of SR 519
Brevard County
Financial Project Number 405506-8-52-01

The Florida Department of Transportation Selection Committee held a Public Meeting at 8:15, December 10, 2007 to re evaluate the bid proposals received for the above referenced project. At that meeting a unanimous decision was made to proceed with the award of the project to Community Asphalt Corp. pending approval from the Federal Highway Administration.

Update 12/18/2007:

Approval from the Federal Highway Administration (FHWA) has been received, and the Department intends to move forward with the Award of this project

Protest Rights:

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Posted: December 18, 2007

Time: 12:30pm