Fin No. 411665-1-52-01

SR 464 Grade Separation over CSX Railroad

Date: July 11, 2007 Time 10:00am

Anderson Columbia/Horizon Johnson Bros./GAI Kiewit/HDR

Frank  [Mario Mike Suzanne[AVG SCORE Frank  |Mario Mike Suzanne[AVG SCORE Frank |Mario  |Mike Suzanne[AVG SCORE
Approach & Understanding (30) 27 29 27 28 27.75 22 0 21 10 13.25 25 25 25 27 25.50
Contractor Guaranteed/Value Added (10) 7 9 8 8 8.00 8 9 8.5 8 8.38 8 10 8.5 8 8.63
Schedule (10) 9 10 8.5 8 8.88 9 7 8 2 6.50 10 9 9.5 6 8.63
Coordination (20) 17 20 17.5 19 18.38 14 18 16 16 16.00 19 20 19 19 19.25
Quality Management Plan (10) 8 10 9 9 9.00 8 7 9 7 7.75 8 10 9.5 9 9.13
Maintenance of Traffic (20) 17 20 18 17 18.00 10 0 12 6 7.00 17 20 18 18 18.25
TECHNICAL SCORE (100) TS) 85 98 88 89 90.00 71 41 74.5 49 58.88 87 94 89.5 87 89.38

LUMP SUM BID (BPP)

TIME BID (PCT= calendar days)

TVC = $7,500.00 per day

ADJUSTED SCORE

SELECTION RANKING

SELECTION COMMITTEE:

Noranne B. Downs, P.E., District Secretary

George S. Lovett, Director of Transportation Development
Alan E. Hyman, P.E., Director of Transportation Operations
Rise Kirkland Wall, Director of Transportation Support

Max Bid
Max Time

$ 32,100,000.00
900 Days

$26,700,777.00

880

370,008.63

$370,008.63

$27,483,925.00

809

569,875.58

TECHNICAL COMMITTEE:
Frank O'Dea
Mario Bizzio
Mike McCammon
Suzanne Phillips

$24,500,000.00

650

328,671.33




