

**ADDENDUM #3
FOR
DESIGN/BUILD RFP**

**Contract Number: E5N43
Financial Projects Number: 240231-3-52-01
Federal Aid Project Number(s): ARRA 285 B**

RFP Sections:

Schedule of Events page 1, in Addendum 2 is deleted and replaced with the following:

II. SCHEDULE OF EVENTS.

Below is the current schedule of the remaining events that will take place in the selection process. The Department reserves the right to make changes or alterations to the schedule as the Department determines is in the best interests of the public. Proposers will be notified sufficiently in advance of any changes or alterations in the schedule. Unless otherwise notified in writing by the Department, the dates indicated below for submission of items or for other actions on the part of a Proposer shall constitute absolute deadlines for those activities and failure to fully comply by the time stated shall cause a Proposer to be disqualified.

Date	Event
<u>July 13, 2009</u>	Shortlist meeting
<u>August 31, 2009</u>	Technical Proposals due in District Office by 10:00 a.m. local time
<u>September 8, 2009</u>	Question and Answer Session in the Osceola County Conference Room, 4 th floor of the District V Administration Building (District Office), 719 S. Woodland Blvd, Deland, Florida 32720. One hour will be allotted for questions and responses.
<u>September 10, 2009</u>	Price Proposals due in District Office by 2:00 p.m. local time.
<u>September 10, 2009</u>	Public announcing of Technical Scores and opening of Price Proposals at 2:00 p.m. local time in Volusia County Conference Room, 4 th Floor of the District V Administration Building (District Office), 719 S. Woodland Blvd, Deland, Florida 32720
<u>September 10, 2009</u>	Public Meeting of Selection Committee to determine intended Award at 4:00 p.m. in the Secretary's Conference Room.
<u>September 10, 2009</u>	Posting of the Department's intended decision to Award by 5:00 p.m. (will remain posted for 72 hours)
<u>September 15, 2009</u>	Anticipated Award Date
<u>October 8, 2009</u>	Anticipated Execution Date
<u>October 15, 2009</u>	Anticipated Notice to Proceed Date (NTP)

THE FOLLOWING SECTION PAGE 37 OF THE RFP IS EXPANDED BY ADDING THIS SENTENCE TO THE FIRST PARAGRAPH UNDER DRAINAGE ANALYSIS:

VI. DESIGN AND CONSTRUCTION CRITERIA.

D. Roadway Plans:

Design Analysis:

3. Drainage Analysis:

The Design/Build Firm shall also incorporate all district specific drainage design requirements – chronicled at <http://www.dot.state.fl.us/rddesign/dr/ALL-Drainage-Checklists.pdf> - into the design.

Please respond upon receipt, and direct any questions to Tina Knox at (386) 943-5529, or at christina.knox@dot.state.fl.us

Posted: August 14, 2009: Time 8:45 am

By: Tina Knox

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.