



Florida Department of Transportation
District Five

**DESIGN/BUILD
REQUEST FOR PROPOSAL
Addendum # 5**

For

**State Road 50 from West of Avalon Road to State Road 429
Orange County**

**Financial Projects Number(s): 410983-1-52-01
Federal Aid Project Number(s): ARRA 284B
Contract Number: E-5N44**

The following is a summary of changes included in this Request for Proposal Addendum #5:

1. The following paragraph within the RFP Section I, Description of Work is deleted:

The Design/Build Firm shall construct asphalt and concrete pavers as depicted in the City of Winter Garden Decorative Pavement sketches provided as “Other Documents”. The Design/Build Firm shall obtain concurrence from the City of Winter Garden for the final color and pattern of the decorative pavement. The point of contact for the City of Winter Garden is Don Cochran at (407)656-4111, Ext. 2263.

The following paragraph within the RFP Section I, Description of Work is added:

The Design/Build Firm shall construct integral colored concrete and stamped and colored asphalt at the SR 50 and Dillard Street intersection. The City of Winter Garden Decorative Pavement Sketch is currently provided in “Other Documents” as a preliminary layout for the intersection. The intersection shall include stamped and colored asphalt crosswalks, and the area in the middle of the intersection between the crosswalks shall be integral colored concrete, 3 colors. The area labeled “integral colored concrete” shall be full depth concrete pavement in compliance with the pavement design provided as an Attachment to this RFP, with pigment included in the concrete mix. The integral colored concrete patterns on the sketch are conceptual, and not intended to depict final design pavement joints. The Design/Build Firm shall coordinate with and obtain approval from the City of Winter Garden and the Department for the final pattern design. The point of contact for the City of Winter Garden is Don Cochran at (407) 656-4111, Ext. 2263.

2. The following paragraph within the RFP Section III. E. Threshold Requirements, Question and Answer Session is added:

There will be no limit to the number of staff members that the proposing firms can bring to the Question and Answer Sessions; however, it is highly recommended that the staff members be limited to those with knowledge and decision-making authority of the Question and Answer Session topics, and those who will actually be providing the services.

3. The following paragraph within the RFP Section VI. C. 2. Design and Construction Criteria – Pavement Design is modified:

The Department has developed approved Pavement Designs (an Attachment to this RFP) for this project. **The approved flexible pavement type descriptions are updated as follows: SP 9.5 is changed to SP ‘C’, and FC-12.5 (FC-6) is changed to FC-12.5.** Any other deviation from these approved Pavement Designs is at the risk of the Design/Build Firm and will require approval from the Department. Any revised pavement design must be approved by the Department prior to the submittal of any component plans that include the revised pavement design.

4. The following items are added in the RFP “Attachments”:
 - a. Rigid Pavement Design for SR 50 and Dillard Street Intersection
 - b. City of Winter Garden Local Funds Agreement, Amendment #1

5. The following items are revised in the RFP "Attachments":
 - a. Typical Section Package
 - b. Decorative Fencing Document

6. The following items are added to the RFP "Other Documents":
 - a. Utility Work Schedules:
 - i. Progress Energy Distribution
 - ii. Progress Energy Transmission

Please respond upon receipt, and direct any questions to Geoffery Garapic at (386) 943-5536, or at geoffrey.garapic@dot.state.fl.us

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

POSTED AUGUST 27, 2009, 4:00PM